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1 General point

1.1

§1.

§3.

§4.

§6.

1.2

§7.

§8.

$9.

1.3

§10.

Deviations from the General Implementing Rules

Point 4 “Specific contractual provisions” of these tender documents includes the administrative
and contractual terms that apply to this public contract as a deviation of the ‘General Implementing
Rules of public contracts’ (Royal Decree of 14 January 2013) or as a complement or an elaboration
thereof.

These tender documents derogate from Art. article 2582 of the General Implementing Rules (see
point 4.78107 “The Contracting Authority acquires the intellectual property rights created,
developed or used during performance of the contract.

Without prejudice to paragraph 1 and unless otherwise stipulated in the contract documents, when
the object of the contract consists of the creation, manufacture or the development of drawings and
models or of logos, the Contracting Authority acquires the intellectual property thereof, as well as
the right to trademark them, to have them registered and to have them protected.

For domain names created under the contract, the Contracting Authority also acquires the right to
register and protect them, unless otherwise stipulated in the contract documents.

When the Contracting Authority does not acquire the intellectual property rights, it obtains a
patent licence of the results protected by intellectual property law for the exploitation modes that
are mentioned in the contract documents.

Performance bond (Art. 25-33)” p.16, to allow the participation of local tenderers.

Contracting Authority

The Contracting Authority of this public contract is Enabel, Belgian development agency, further
called “Enabel”, public-law company with social purposes, with its registered office at Rue Haute
147, 1000 Brussels in Belgium (enterprise number 0264.814.354, RPM/RPR Brussels).

Enabel, supports the developing countries in the fight against poverty on behalf of the Belgian
government. In addition to this public service mission, Enabel also performs services for other
national and international organisations contributing to sustainable human development.
Moreover, Enabel can also perform other development cooperation missions at the request of
public interest organisations, and it can develop its own activities to contribute towards realization
of its objectives.

For this public contract, Enabel is represented by Mrs. Christelle Jocquet, Resident Representative
of Enabel in Palestine.

Institutional framework of Enabel

The general reference framework under which Enabel operates is the Belgian Law of 19 March 2013
on Development Cooperation?, the Belgian Law of 21 December 1998 establishing the Belgian
Technical Cooperation as a public-law company? as well as the Belgian Law of 23 November 20173
changing the name of the Belgian Technical Cooperation and defining the missions and functioning
of Enabel, the Belgian development agency.

1 Belgian Official Gazette of 26 march 2013
2 Belgian Gazette of 30 December 1998
3 Belgian Official Gazette of 11 December 2017
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§11. The following developments are also a leitmotiv in Enabel operations: We mention as main
examples:

e In the field of international cooperation: The United Nations Sustainable Development Goals
and the Paris Declaration on the harmonisation and alignment of aid are important touchstones;

e In the field of fighting corruption: The Law of 8 May 2007 approving the United Nations
Convention against Corruption, adopted in New York on 31 October 20034, as well as the Law of
10 February 1999 on the Suppression of Corruption transposing the Convention on Combating
Bribery of Foreign Public Officials in International Business Transactions;

e Inthefield of Human Rights: The United Nations’ Universal Declaration of Human Rights (1948)
as well as the 8 basic conventions of the International Labour Organisation> on Freedom of
Association (C. n°87), on the Right to Organise and Collective Bargaining (C. n°98), on Forced
Labour (C. n°29 and 105), on Equal Remuneration and on Discrimination in Respect of
Employment (C. n°100 and 111), on Minimum Age for Admission to Employment (C. n°138), on
the Prohibition of the Worst Forms of Child Labour (C. n°182);

e In the field of respecting the environment: The Climate Change Framework Convention in Paris,
12 December 2015;

e The first Management Contract concluded between Enabel and the Belgian Federal State,
approved by the Royal Decree of 17 December 2017, that sets out the rules and the special
conditions for the execution of public service tasks by Enabel on behalf of the Belgian State.

1.4 Rules governing the public contract

§12.  This public contract shall be governed by the Belgian law, among others:

e The Law of 17 June 2016 on public procurement®;
e The Law of 17 June 2013 on motivation, information and remedies in respect of public contracts
and certain works, supply and service contracts7;

e The Royal Decree of 18 April 2017 concerning the award of public works, supply and service
contracts in the classical sector$;

e The Royal Decree of 14 January 2013 establishing the General Implementing Rules of public
contracts?9;

e Circulars of the Prime Minister with regards to public contracts®.

1.5 Definitions

§13. The following definitions shall be used for the purposes of this contract:

e Tenderer: The economic operator that submits a tender;

e Service provider: The tenderer to whom this service contract is awarded;

e Contractor: The economic operator that will be awarded the contract for the implementation of
the works designed and supervised by the service provider;

e Contracting Authority: Enabel, represented by the Resident Representative of Enabel in the
occupied Palestinian territory;

e Tender: The commitment of the tenderer to perform the public contract under the conditions
that (s)he has submitted;

e Tender documents: This document and its annexes and the documents it refers to;

4 Belgian Official Gazette of 18 November 2008.

5 http://www.ilo.org/ilolex/english/convdispl.htm.
6 Belgian Official Gazette of 14 July 2016.

7 Belgian Official Gazette of 21 June 2013.

8 Belgian Official Gazette of 09 May 2017.

9 Belgian Official Gazette of 14 February 2013.
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1.6

§14.

1.7

§16.

§17.

§18.

§19.

Technical specifications: A specification in a document defining the characteristics of a product
or a service, such as the quality levels, the environmental and climate performance levels, the
design for all kinds of needs, including access for people with disabilities, and the evaluation of
conformity, the product performance, the use of the product, the safety or dimensions, as well as
requirements applicable to the product as regards the name under which it is sold, the
terminology, symbols, the testing and test methods, the packaging, the marking or labelling,
instructions for use, the production processes and methods at any stage of the life cycle of the
supply or service, as well as the evaluation and conformity procedures;

General Implementing Rules: Rules given in the Royal Decree of 14 January 2013 establishing
the general rules for the performance of public contracts;

Variant: An alternative method for contractor is considered to be in failure of performance the
design or the performance that is introduced either at the demand of the Contracting Authority,
or at the initiative of the tenderer;

Option: an accessory element which is not strictly necessary to the performance of the contract
but which has been introduced on demand of the Contracting Authority or on the initiative of the
tenderer; Silence on his part after this period shall be deemed as acknowledgement of the reporte
Corrupt practices: The offer of a bribe, gift, gratuity or commission to any person as an
inducement or reward for performing or refraining from any act relating to the award of a
contract or implementation of a contract already concluded with the Contracting Authority;
Litigation: Court action.

Confidentiality

The tenderer or service provider and Enabel are bound to secrecy vis-a-vis third parties with
regards to any confidential information obtained within the framework of this contract and will
only divulge such information to third parties after receiving the prior written consent of the other

party.

They will disseminate this confidential information only among appointed parties involved in the
assignment. They guarantee that said appointed parties will be adequately informed of their
obligations in respect of the confidential nature of the information and that they will comply
therewith.

Deontological obligations

Any failure to conform with one or more of the deontological terms may lead to the exclusion of
the candidate, the tenderer or the service provider from other public contracts concluded with
Enabel.

For the duration of the contract, the service provider and its staff respect human rights and
undertake not to go against political, cultural or religious customs of the beneficiary country. The
tenderer or service provider is bound to respect fundamental labour standards, which are
internationally agreed upon by the International Labour Organisation (ILO), namely the
conventions on union freedom and collective bargaining, on the elimination of forced and
obligatory labour, on the elimination of employment and professional discrimination and on the
abolition of child labour.

Any attempt of a candidate or a tenderer to obtain confidential information, to proceed to illicit
arrangements with competitors or to influence the evaluation committee or the Contracting
Authority during the investigation, the clarification, evaluation of tenders and applicants
comparison procedures will lead to the rejection of the application or the tender.

Moreover, in order to avoid any impression of risk of partiality or connivance in the follow-up and
control of the performance of the contract, it is strictly forbidden to the service provider to offer,
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directly or indirectly, gifts, meals or any other material or immaterial advantage, of whatever value,
to the employees of the Contracting Authority who are concerned, directly or indirectly, by the
follow-up and/or control of the performance of the contract, regardless of their hierarchical rank.

Any tender will be rejected and any (public) contract will be cancelled once it appears that the
contract awarding or its performance was related to the transfer of ‘extraordinary commercial
expenditure’. Extraordinary commercial expenditure is any commission that is not mentioned in
the main contract or that does not result from a contract in good and due form referring to that
contract, any commission that is paid for no actual legal service, any commission transferred into
a fiscal paradise, any commission transferred to a beneficiary that is not clearly identified or to a
company that obviously merely serves as a facade.

The service provider of the public contract commits to supply, upon the demand of the Contracting
Authority, any supporting documents related to the performance conditions of the contract. The
Contracting Authority will be allowed to proceed to any control, on paperwork or on the site, which
it considers necessary to collect evidence to support the presumption of unusual commercial
expenditure. Depending on the gravity of the facts observed, the service provider having paid
unusual commercial expenditure is liable to have his contract cancelled or to be permanently
excluded.

1.8 Applicable law and competent court

§20,

The procurement contract must be performed and interpreted according to Belgian law.

The parties commit to sincerely perform their engagements to ensure the good performance of this
procurement contract.

In case of litigation or divergence of opinion between the contracting authority and the contractor,
the parties will consult each other to find a solution.

If agreement is lacking, the Brussels courts are the only courts competent to resolve the matter.
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2 Object and scope of the contract

2.1

§26.

2.2

§27.

§30.

§31.

§32.

§33.

2.3

§34.

2.4

§35.

Type of contract

Public contract for services.

Object and scope of the contract

This public services contract consists of “The design of a Public space in Sharafat in East
Jerusalem”, in conformity with the conditions of these tender documents.

The services comprise the preparation of the design, tender documents and other engineering and
managerial services necessary to bring the work to the tender readiness state asmentioned in the
Terms of Reference and the attached Scope of the works.

successful tenderer has remained inactive or has presented means that are considered unjustified
by the Contracting Authority, the latter may apply the measures as of right described in paragraph
2.

However, the Contracting Authority may apply measures as of right without waiting for the
expiration of the deadline given in Art. 44, § 2, when the successful tenderer has explicitly
recognized the deficiencies found.

The measures as of right are:

1° Unilateral termination of the contract. In this case the entire bond, or if no bond has
been posted an equivalent amount, is acquired as of right by the Contracting Authority as
lump sum damages. This measure excludes the application of any fine for delay in
performance in respect of the terminated part of the contract;

2° Performance under own management of all or part of the non-performed contract;

3° Conclusion of one or more replacement contracts with one or more third parties for all
or part of the contract remaining to be performed.

The measures referred to in 1°, 2° and 3° shall be taken at the expense and risk of the defaulting
service provider. However, any fines or penalties imposed during the performance of a replacement
contract shall be borne by the new successful tenderer.

Performance modalities (Art. 146 and seq.), p.19.

Lots

The contract has no lots, it is an indivisible single procurement contract. A tender for part of the
contract is inadmissible.
Items

This contract consists of the following items:

Item 1 — Conceptual Design. (Fixed Block)
Item 2 — Detailed design and preparation of tender documents. (Conditional Block)

§36. Tenderer must submit prices for all items of this contract.
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2.5

§37.

2.6

§38.

2.7

§39.

2.8

§4o0.

§41.

§43.

§44.

§45.

Duration

For each of the lots, the contract starts upon award notification and lasts until final acceptance.
This duration of the contract shall not to be confused with period of performance (see “Error!
Reference source not found. Error! Reference source not found., p.Error! Bookmark
not defined.”.

Variants

Each tenderer may submit only one tender. Variants are forbidden.

Option

No options are permitted.

Quantities

Fixed block: Though the contract conclusion pertains to the whole of the contract, it only binds the
contracting authority for the fixed blocks.

Conditional Blocks: The performance of each conditional block depends on a decision by the
contracting authority of which the contractor is notified in accordance with the modalities provided
in the initial contract documents.

The following item(s) is considered Fixed Block: Item 1 — Conceptual Design.

The following items are conditional blocks: Item 2 — Detailed design and preparation of tender
documents.

Only the first item (conceptual design services) is determined. During the contract period, the
Contracting Authority will be able to commit for additional orders for the detailed design (item
2).Such commitment will be made in writing. Without prejudice to the possibility for the
Contracting Authority to not to award certain items, and to terminate the contract if the services
performed do not meet the requirements imposed or if they are not performed by the deadlines
asked, by concluding this contract (at awarding) the service provider acquires the right to perform
these quantities.

The first and second items of this contract (design services) are a lump-sum price contract, i.e. the
global price is an all-in price which covers all the services concerned by the contract. The all-in
price is based on a breakdown of the lump-sum price. The service provider will be paid for this item
irrespective of the quantity actually supplied.
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3.1

§46.

3.2

§47.

3.3

§48.

§49.

§53.

34

Award procedure

This contract is awarded in accordance with Art. 41, § 1 of the Law of 17 June 2016 pursuant to a
negotiated procedure without publication.

Publication
The contract notice is published:

Information

The awarding of this contract is coordinated by Enabel in Palestine intervention management unit.
Throughout this procedure, all contacts between the Contracting Authority and the (possible)
tenderers about the present contract will exclusively pass through this service. (Possible) tenderers
are prohibited to contact the Contracting Authority in any other way with regards to this contract,
unless otherwise stipulated in these tender documents.

Until 24 August 2023 at 11:00AM tenderers may ask questions about the tender documents and
the contract in accordance with Art. 64 of the Law of 17 June 2016. Questions shall be addressed
exclusively by email to: Mohammed Dahlan (mohammed.dahlan@enabel.be).

They shall be answered in the order received. The complete overview of questions asked shall be
available as of 03" August 2023 . Until the notification of the award decision, no information
shall be provided about the evolution of the procedure.

In order to submit a tender in due form, the interested tenderers shall download, fill electronically
and then print, sign and stamp the tender documents at the following address:

https://www.enabel.be/public-procurement/

The tenderer is supposed to submit his/her tender after reading and taking into account any
corrections made to the contract notice or the tender documents that are published at the above-
mentioned website and/or sent to him/her by electronic mail.

The tenderer is required to report immediately any gap, error or omission in the tender documents
that precludes him/her from establishing his/her price or compare tenders, within ten days at the
latest before the deadline for receipt of tenders.

Tender

3.4.1 Data to be included in the tender

e Identification form, see 6.1, p. 34
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§54.

§55.

§56.

§57.

The tenderer is strongly advised to use the tender forms in annexes (see point 6 “Forms”). When
not using this form, (s)he is fully responsible for the perfect concordance between the documents
(s)he has used and the form.

The tender and the annexes to the tender form are drawn up in English.

By submitting a tender, the tenderer automatically renounces to his/her own general or specific
sales conditions.

The tenderer clearly designates in his/her tender which information is confidential and/or relates
to technical or business secrets and may therefore not be disseminated by the Contracting
Authority.

3.4.2 Price determination

§58.

§60.

§61.

All prices shall be given in EUR (euros) and rounded off to two figures after the decimal point.
Prices given are exclusive of VAT.

This contract is a mixed contract, in which some items are lump-sum and others are based on a
schedule-of-price (for which only the unit prices are lump-sum and will be paid according to actual
implemented quantities). The total price will be calculated by adding together the various prices of
all items.

For the lump-sum items (design phases), the service provider will be paid irrespective of the
quantity actually supplied.

According to Art. 37 of the Royal Decree of 18 April 2017, the Contracting Authority may for the
purpose of verifying the prices carry out an audit involving any and all accounting documents and
an on-site audit to check the correctness of the indications supplied.

3.4.3 Elements included in the price

§62.

§63.

§64.

§65.

§66.

Except for VAT, the prices include all costs, taxes, duties and contributions of any kind for
performing all tasks, duties, and responsibilities mentioned in the contract including the TORs,
and namely:

Fees, per diems, salaries of the staff mentioned in the price offer, travel costs including parking
costs or fines in Jerusalem and Jerusalem suburbs, insurance costs, security costs, magnetic cards
/ permits costs, communication costs (including phone calls and the internet), administrative and
secretariat costs, photocopy and printing costs, costs for documentation of the services that can be
required by the Contracting Authority, the production and delivery of documents or records linked
to the performance of the services, the customs and excise duties for materials and products used,
the packaging costs, the acceptance costs, all costs, staff, equipment and material expenses needed
to perform the present contract (see table below), the copyright fees, the purchase or leasing of
third party services needed for the performance of the contract and costs for any possible
intellectual property rights.

The cost of attending the community involvement sessions is deemed included in the unit prices of
item 1 (conceptual design).

The cost of attending the information meeting and site visit and contributing to reply to the
questions of potential tenderers during the procurement phase are deemed included in the unit
prices of item 2 (detailed design).

The cost needed for additional technical survey of the site (ex: tree survey) and additional experts
(ex:hydrologist, ecologist, etc.) is not included in the price.
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3.4.4 Period of validity

§67.  Tenderers will be bound by their tenders for a period of 9o calendar days from the deadline for the
submission of tenders.

3.5 Submission of tenders

§68. The tender shall be submitted in Two electronic copies (the original editable pdf file as filled
before printing and a scan of the printed, signed and stamped original copy) by email to the
following address: tenders.pse@enabel.be

§69. The tender must be received before 9th August 2023 at 01:00 PM.

§70. Any tender must arrive before the final submission date and time. Tenders that arrive late will not
be accepted.

§71. The tender and all accompanying documents have to be numbered and signed (original hand-
written signature) by the tenderer or his/her representative. The same applies to any alteration,
deletion or note made to this document. The representative must clearly state that (s)he is
authorised to commit the tenderer. If the tenderer is a company / association without legal body
status, formed by separate natural or legal persons (temporary group or temporary partnership),
the tender must be signed by each of these persons.

3.6 Amending or withdrawing tenders

§72.  To change or withdraw a tender already sent or submitted, a written statement is required, which
shall be correctly signed by the tenderer or his/her representative. The object and the scope of the
changes must be described in detail. Any withdrawal shall be unconditional.

§73. The withdrawal may also be communicated by email, provided that it is confirmed by registered
letter deposited at the post office or against acknowledgement of receipt at the latest the day before
the tender acceptance deadline.

3.7 Opening of tenders

§74. The tenders must be in the possession of the Contracting Authority before the final submission
date and time specified in point 3.5 “Submission of tenders”. The tenders shall be opened behind
closed doors.

3.8 Evaluation of tenders

§75. The tenderers' attention is drawn to Art. 52 of the Law of 17 June 2016 (Prior participation of
tenderers) and Art. 51 of the Royal Decree of 18 April 2017 (Conflicts of Interest - Tourniquet).

§76.  Any infringement of these measures which may be likely to distort the normal conditions of
competition is punishable in accordance with the provisions of Art. 5 of the Law of 17 June 2016
on public procurement. In practice, this penalty consists, as the case may be, either of rejecting the
offer or of terminating the contract.

3.8.2 Access rights and selection criteria

3.8.2.1 Accessrights

§77. By submitting this tender, the tenderer certifies that (s)he is not in any of the cases of exclusion
listed in point 6.3 “Declaration on access rights and exclusion criteria”.
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§78.

§79.

§8o0.

§81.

§82.

The tenderer will provide the required supporting document(s) with regard to the exclusion criteria
mentioned under point 6 “Forms” to the Contracting Authority at the latest upon contract
awarding.

Pursuant to section 70 of the Law of 17 June 2016, any tenderer who is in one of the situations
referred to in sections 67 or 69 of the Law of 17 June 2016 may provide evidence to show that the
actions taken by him are sufficient to demonstrate his/her reliability despite the existence of a
relevant ground for exclusion. If this evidence is considered sufficient by the Contracting Authority,
the tenderer concerned is not excluded from the award procedure.

The Contracting Authority may also check whether there are grounds for exclusion for
subcontractor(s) within the meaning of Articles 67 to 69 of the Law of 17 June 2016.

3.8.2.2 Selection criteria

Before the Contracting Authority can start investigating the regularity of the tenders and evaluating
them on the basis of the award criterion/criteria, tenderers that do not meet certain minimum
quality conditions shall be excluded from the procedure and their tender shall not be evaluated.

In view of the qualitative selection of tenderers and in conformity with Art. 67 to 74 of the Royal
Decree of 18 April 2017, for this contract the tenderer must add to his/her tender documents a
selection file with the information requested in point 6 “Forms” with regards to his/her technical
capacity.

A tenderer may, if necessary and for a specific contract, submit the capacities of other entities,
whatever the legal nature of the relations existing between himself/herself and these entities. In
that case, (s)he must prove to the Contracting Authority that, for the performance of the contract,
(s)he shall have the necessary resources by presenting the commitment of these entities to make
such resources available to the service provider. Under the same conditions, a group of candidates
or of tenderers can submit the capacities of the group’s participants or those of other entities.

3.8.3 Regularity of tenders

§84.

§85.

Before proceeding to the evaluation and the comparison of the tenders, the Contracting Authority
examines their regularity.

Tenders that have reservations about the tender documents, that are incomplete, unclear or
ambiguous, or that contain elements that do not correspond to reality, may be rejected from the
procedure.

3.8.4 Negotiations

§86.

§87.

§88.

The formally and materially regular tenders shall be evaluated as to content by an evaluation
commission. This evaluation shall be conducted on the basis of the award criteria mentioned below.

The Contracting Authority may decide to conduct negotiations with the most advantageous
tenderers. After these negotiations, the tenderers can submit a best and final offer (BAFO).

The tenderer whose tender is regular and the most advantageous on the basis of the award criteria
mentioned below shall be designated the successful tenderer for this contract.

3.8.5 Award criteria

§89.

The Contracting Authority selects the regular tender that it finds to be most advantageous, taking
account of the following criteria:
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3.8.5.1 Similar experience: 30 %

Similar projects represent fully public spaces (including playgrounds and parks in Jerusalem and/or in
collaboration with the Jerusalem Municipality. The projects will be evaluated according to similarity of
size and quality of the design.

3.8.5.2 Qualification and experience of key experts proposed: 30 %

§90. The key experts are those whose involvement is considered to be instrumental to achieve the

contract objectives. Their positions and responsibilities are defined in point 5 “Terms of Reference”

based on the years of experience and having experience in context.

1. Architect/Landscape Architect/Urban planner 7 points
2, Accessibility and Safety Engineer 5 points
3 Traffic Engineer 4 points
4. Agronomist 5 points
5 Lighting and Electricity Engineer 5 points
6 Infrastructure Engineer 4 points

Only tenders with total average scores of at least 40 points qualify for the financial
evaluation.

3.8.5.3 Price: 40 %

§91.

With regards to the ‘price’ criterion, the following formula will be used:

Points tender A = amount of lowest tender * 40

amount of tender A

3.8.6 Awarding the public contract

§92.

§93.

§94.

3.9

§95.

§96.

The contract will be awarded to the (selected) tenderer who submitted the most advantageous,
possibly improved, tender on the basis of the criteria mentioned above. We need to point out
though, that in conformity with Art. 85 of the Law of 17 June 2016, there is no obligation for the
Contracting Authority to award the contract.

The Contracting Authority can either renounce to award the contract, either redo the procedure, if
necessary through another awarding procedure.

The Contracting Authority maintains the right to award only a certain item or items.

Concluding the contract

Pursuant to Art. 88 (NPwithP) of the Royal Decree of 18 April 2017, the contract is formalized by
the notification to the chosen tenderer of the approval of his tender. Notification is by scanned
letter attached to an email, with acknowledgment of receipt by return of email.

So, the full contract agreement consists of a public contract awarded by Enabel to the chosen
tenderer in accordance with the following documents, in the order of precedence:

the registered letter of notification of the award decision,

these tender documents and the annexes,

if any, minutes of the information session and/or clarifications and/or the addendum,
the tender and all its annexes,

any later documents that are accepted and signed by both parties.
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4 Specific contractual provisions

§97.

§98.

4.2

4.3

§99.

4.4

§100.

§101.

§102.

§103.

This chapter contains the specific contractual provisions that apply to this public contract as a
deviation of the ‘General Implementing Rules of public contracts’ of the Royal Decree of 14 January
2013, or as a complement or an elaboration thereof. The numbering of the articles below (in
parenthesis) follows the numbering of the General Implementing Rules articles. Unless indicated,
the relevant provisions of the General Implementing Rules shall apply in full.

These tender documents do derogate from Art. 25-33 of the General Implementing Rules (see point
4.8 “Performance bond (Art. 25-33)”).

Definitions (Art. 2)

Contract manager: The official or any other person who manages and controls the performance
of the contract;

Performance bond: Financial guarantee given by the successful tenderer to cover its obligations
until final and good performance of the contract;

Acceptance: Observation by the Contracting Authority that the performance of all or part of the
works, supplies or services is in compliance with good practice and with the terms and conditions
of the contract;

Progress payment: Payment of an instalment under the contract after service delivery is
accepted;

Advance: Payment of part of the contract before service delivery is accepted;

Amendment: Agreement established between the contracting parties during contract
performance in view of changing documents applicable to the contract.

Correspondence with the service provider (Art. 10)

Notifications by the Contracting Authority are addressed to the domicile or to the registered office
mentioned in the tender, except if the tender documents require the service provider to elect
domicile elsewhere after conclusion of the contract.

Contract manager (Art. 11)

The contract manager is Mr. Alexis Doucet, Intervention Manager, alexis.doucet@enabel.be, with
the assistance of the experts from Enabel’s Infrastructure Unit.

Once the contract is concluded, the contract manager is the main contact point for the service
provider. Any correspondence or any questions with regards to the performance of the contract
shall be addressed to him/her, unless explicitly mentioned otherwise in these tender documents
(see namely, "Payment" below).

The contract manager is fully competent for the follow-up of the satisfactory performance of the
contract, including issuing service orders, drawing up reports and states of affairs, approving the
services and signing acceptance and failure report(s).

However, the signing of amendments or any other decision or agreement implying a deviation from
the essential terms and conditions of the contract are not part of the competence of the contract
manager. For such decisions the Contracting Authority is represented as stipulated under point 1.2
“Contracting Authority”.
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4.5

§104.

§105.

4.6

§106.

4.7

§107.

§108.

§109.

§110.

4.8

Subcontractors (Art. 12-15)

The fact that the service provider entrusts all or part of his commitments to subcontractors does
not release him of his responsibility towards the Contracting Authority. The latter does not
recognize any contractual relation with these third parties.

The service provider remains, in any case, the only person liable towards the Contracting Authority.
The service provider commits to having the contract performed by the persons indicated in the
tender, except for force majeure. The persons mentioned or their replacements are all deemed to
effectively be involved in the performance of the contract. Any replacements must be approved by
the Contracting Authority.

Confidentiality (Art. 18)

The tenderer commits to not advertising about this contract without the preliminary written
agreement of the Contracting Authority. (S)he may, however, mention this contract as a reference
in the context of a public contract, provided that (s)he is true in the presentation of the status (e.g.
‘in performance’) and in as far that the Contracting Authority has not withdrawn this permission
for cause of poor performance of the contract.

Intellectual property (Art. 19-23)

The Contracting Authority acquires the intellectual property rights created, developed or used
during performance of the contract.

Without prejudice to paragraph 1 and unless otherwise stipulated in the contract documents, when
the object of the contract consists of the creation, manufacture or the development of drawings and
models or of logos, the Contracting Authority acquires the intellectual property thereof, as well as
the right to trademark them, to have them registered and to have them protected.

For domain names created under the contract, the Contracting Authority also acquires the right to
register and protect them, unless otherwise stipulated in the contract documents.

When the Contracting Authority does not acquire the intellectual property rights, it obtains a
patent licence of the results protected by intellectual property law for the exploitation modes that
are mentioned in the contract documents.

Performance bond (Art. 25-33)

4.8.1 Provision of a bond

§111.

§112.

§113.

In derogation of article 2582 of the Royal Decree of 14/01/2013, the performance bond is set at
10% of the total amount, excluding VAT, of the contract. The amount thus obtained will be rounded
up to the nearest 10 euros.

In accordance with the legal and regulatory provisions, the performance bond may be constituted
either of cash or of public funds or may take the form of a collective performance bond. The
performance bond may also take the form of a guarantee (see “Model of Proof of posting bond”)
issued by a credit institution meeting the requirements of the law relating to the status and control
of credit institutions, or by an insurance company meeting the requirements of the law relating to
the control of insurance companies and approved for insurance branch 15 (bonds).

As a deviation from Art. 26, the performance bond may be:
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e Constituted by a certified cheque or a bank guarantee posted through an establishment that has
its registered office in one of the countries of destination of the services. The Contracting
Authority maintains the right to accept or refuse the posting of the bond through that institution.
The tenderer shall mention the name and address of this institution in the tender.

e constituted by a one-off deduction from payment of the first invoice as payments will be made in
instalments.

§114. These deviations are founded on the idea of providing possible local tenderers with an opportunity
to submit a tender.

s115. The successful tenderer must, within 30 calendar days, as from the day of the awarding of the
contract, furnish proof that (s)he or a third party has posted the bond by the written undertaking
of the credit institution or the insurance company.

§116. This proof must be provided as applicable by submission to the Contracting Authority of the
original of the written undertaking issued by the credit institution or the insurance company
granting a surety.

s117. These documents, signed by the depositor, must state for whom the performance bond has been
constituted, its precise allocation through a brief statement of the purpose of the contract and the
reference number of the contract documents, together with the name, first name and full address
of the successful tenderer and, if applicable, of the third party making the deposit, with the words
"lender"” or "representative” as applicable.

§118. The period of 30 calendar days specified above shall be suspended during the period of closure of
the successful tenderer’s business during paid annual holidays and the days off in lieu stipulated
by regulation or by a compulsory collective labour agreement.

§119. Proof that the required performance bond has been posted must be sent to the address that shall
be mentioned in the contract award notification.

4.8.2 Failure to post the performance bond (Art. 29)

§120. When the service provider fails to prove that the performance bond has been posted within 30
calendar days, (s)he will be set in default by registered mail. This notification will be considered as
a ‘failure report’ as mentioned in art. 44, § 2 of the General Implementing Rules (see below).

§121. When, after notification of this failure by registered letter, the service provider has still failed to
produce proof that the performance bond has been posted within a further period of 15 calendar
days dating from the date of dispatch of the registered letter, the Contracting Authority may:

e 1° Post the performance bond itself by deduction from amounts due under the contract in
question; in this case, the penalty shall be fixed at a flat rate of 2% of the initial amount of the
contract; or

e 2° Apply the measures taken as of right. In any event, termination of the contract for this reason
shall preclude the application of penalties or fines for delay.

4.8.3 Release of the Bond (Art. 33)
§122. At the request of the service provider, the bond will be released:

e For half of its value: after provisional acceptance of the works,
e For the second half of its value: after final acceptance and at the latest at the expiry of 18 months
after the implementation period of the contract.
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4.9

§123.

Conformity of performance (Art. 34)

The services must comply in all respects with the contract documents. Even in the absence of
technical specifications in contract documents, the services must comply in all respects with good
practice.

4.10 Unforeseen circumstances (Art. 38/9)

§124.

§125.

bW

§127.

As a rule, the service provider is not entitled to any modification of the contractual terms due to
circumstances of which the Contracting Authority was unaware.

A decision of the Belgian State to suspend cooperation with a partner country is deemed to be
unforeseeable circumstances within the meaning of this article. Should the Belgian State break off
or cease activities which implies therefore the financing of this contract, Enabel will do everything
reasonable to agree a maximum compensation figure. Defaulting Contractor

. In the event of default by the contractor implementing the works, especially in the case of the

termination of the construction contract, the service provider will be paid up to this date which will
be his price stated in his financial proposal and the service provider shall prepare the followings:

Final financial statement;

As built drawings;

Bill of quantities for the executed works;

Bill of quantities for the remaining works as in the original contract;

Any other operations and details necessary to close the project (details, reports ...etc.)

In this case the service provider contract remains valid but suspended until another contractor
commences the works, and at the same time the service provider's contract start again in the same
conditions and prices.

4.11 Preliminary technical acceptance (Art. 41-42)

§128.

The Contracting Authority reserves the right to demand an activity report at any time of the mission
to the service provider (meetings held, persons met, institutions visited, summary of results,
problems encountered, and problems solved, deviation from the planning and deviations from the
ToR...).

4.12 Means of action of the Contracting Authority (Art. 44-51 and 154-155)

§129.

§130.

§131.

Failure of the service provider is not only related to services themselves but also to the whole of his
obligations.

In order to avoid any impression of risk of partiality or connivance in the follow-up and control of
the performance of the contract, it is strictly forbidden to the service provider to offer, directly or
indirectly, gifts, meals or any other material or immaterial advantage, of whatever value, to the
employees of the Contracting Authority who are concerned, directly or indirectly, by the follow-up
and/or control of the performance of the contract, regardless of their hierarchical position.

In case of violation, the Contracting Authority can impose a set fine to the service provider for each
violation, which can be to up to three times the amount obtained by adding up the (estimated)
values of the advantage offered to the employee and of the advantage that the successful tenderer
hoped to obtain by offering the advantage to the employee. The Contracting Authority can decide
independently about the application and the amount of this fine.
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§132. This term is without prejudice to the possible application of other measures as of right provided in
the General Implementing Rules, namely the unilateral termination of the contract and /or the
exclusion of contracts of the Contracting Authority for a determined duration.

4.12.2 Failure of performance (Art. 44)

§133. The service provider is considered to be in failure of performance of the contract:

e When services are not performed in accordance with the conditions defined by the contract
documents;
e At any time, when the performance is not conducted in such a way that it can be fully completed
at the dates set;
e When the successful tenderer does not follow written orders, which are given in due form by the
Contracting Authority.
§134. Any failure to comply with the provisions of the contract, including the non-observance of orders
of the Contracting Authority, shall be recorded in a ‘failure report’, a copy of which shall be sent
immediately to the successful tenderer by registered letter.

§135. The service provider shall repair the deficiencies without any delay. (S)he can assert his right of
defence by registered letter addressed to the Contracting Authority within fifteen calendar days
from the date of dispatch of the ‘failure report’. His silence is considered, after this period, as an
acknowledgement of the facts recorded.

§136. Any deficiencies found on his part render the service provider liable for one or more of the
measures provided for in Art. 45 to 49 and 154 and 155.

4.12.3 Fines for delay (Art. 46-154)

§137. The fines for delay differ from the penalties referred to in Article 45. They are due, without the need
for notice, by the mere lapse of the performance term without the issuing of a report and they are
automatically applied for the total number of days of delay.

§138. Without prejudice to the application of fines for delay, the contractor continues to guarantee the
contracting authority against any damages for which it may be liable to third parties due to late
performance of the procurement contract.

4.12.4 Measures as of right (Art. 47-155)

§139. When upon the expiration of the deadline given in Art. 44, § 2 for asserting his right of defence the
successful tenderer has remained inactive or has presented means that are considered unjustified
by the Contracting Authority, the latter may apply the measures as of right described in paragraph
2.

§140. However, the Contracting Authority may apply measures as of right without waiting for the
expiration of the deadline given in Art. 44, § 2, when the successful tenderer has explicitly
recognized the deficiencies found.

§141. The measures as of right are:

1° Unilateral termination of the contract. In this case the entire bond, or if no bond has been posted an
equivalent amount, is acquired as of right by the Contracting Authority as lump sum damages. This
measure excludes the application of any fine for delay in performance in respect of the terminated part
of the contract;

2° Performance under own management of all or part of the non-performed contract;

3° Conclusion of one or more replacement contracts with one or more third parties for all or part of the
contract remaining to be performed.
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§142. The measures referred to in 1°, 2° and 3° shall be taken at the expense and risk of the defaulting
service provider. However, any fines or penalties imposed during the performance of a replacement
contract shall be borne by the new successful tenderer.

4.13 Performance modalities (Art. 146 and seq.)

4.13.1 Implementation period (Art. 147)

§143. The services shall be performed within a period that is to be expressed in calendar days. This period
starts 3 days after the date on which the service provider received the contract award notification
letter containing the first commencement order.

4.13.2 Design phase

§144. The design services must be performed within 100 calendar days (not including review periods
by Enabel). The service must be performed from the date ot the first commencement order.

§145. This phase is organized in three sub-phases, each leading to a deliverable, followed by a period of
review and comments by the Contracting Authority and a new commencement order.

Duration
Start End Responsib
# | Step / sub-phase Gtmaeilng G o) le (calendar
days)
Fixed block
Sub-phase 1:
Community Commencement . Service
1. Deliverable #1 . 50
involvement and order #1 provider
Conceptual design
Review of conceptual | Submission of Commencement | Contracting
2 . . . 10
design deliverable #1 order #2 Authority
Conditional block
Sub-phase 3: Detailed | Commencement . Service
3 . Deliverable #2 . 40
design order #2 provider
Review of detailed Submission of Commencement | Contracting 0
4 design deliverable #2 order #3 Authority
Sub-phase 3: Commencement Deliverable # Service ”
S | Final detailed design | order #3 3 provider

Each subphase of the design period by the service provider is expressed in calendar days
and not working days.

§146. * Review periods by the contracting authority are expressed in calendar days; these are to be
considered as estimated minimum days and may be extended during periods of holidays.

§147. The order form is addressed to the service provider by scanned letter attached to an email.

§148. Any further correspondence pertaining to the order form (and to the performance of the services)
follows the same rules as those for the dispatch of the order form when a party wants to establish
proof of its intervention.

§149. In the event the acknowledgement of receipt of the order form is received after the period of two
calendar days, upon written demand and justification of the service provider, the performance
period may be extended pro rata of the delay of the acknowledgement of receipt of the order form.
When the service that placed the order, upon examination of the written demand of the service
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§150.

§151.

§152.

§153.

§155.

§156.

provider, estimates that the demand is founded or partially founded, it shall communicate to him
in writing which extension of the period is accepted.

When the order form is clearly incorrect or incomplete and implementation of the order becomes
impossible, the service provider immediately notifies the ordering service about this in writing in
order to find a solution to allow for normal implementation of the order. If necessary, the services
provider shall ask for an extended performance period under the same conditions as those foreseen
in case of late reception of the order form.

Any delay in steps #2 and #4 above by the Contracting Authority will extend the total duration of
the design phase by the same number of days. Such extension of time will not be considered as
delay by the Contracting Authority under any penalty clause contained in the contract between the
Contracting Authority and the Service provider. The Service provider shall not claim any
additional expenses for the delay in #2 and #4 as the time required by the Contracting Authority
to review and comment is considered as minimums.

In case of delay in submittals by the Consultant, the Contracting Authority will impose a liquidated

of the contract:

When services are not performed in accordance with the conditions defined by the contract
documents;
At any time, when the performance is not conducted in such a way that it can be fully completed
at the dates set;
When the successful tenderer does not follow written orders, which are given in due form by the
Contracting Authority.
Any failure to comply with the provisions of the contract, including the non-observance of orders
of the Contracting Authority, shall be recorded in a ‘failure report’, a copy of which shall be sent
immediately to the successful tenderer by registered letter.

. The service provider shall repair the deficiencies without any delay. (S)he can assert his right of

defence by registered letter addressed to the Contracting Authority within fifteen calendar days
from the date of dispatch of the ‘failure report’. His silence is considered, after this period, as an
acknowledgement of the facts recorded.

Any deficiencies found on his part render the service provider liable for one or more of the
measures provided for in Art. 45 to 49 and 154 and 155.

Fines for delay (Art. 46-154)”, p.19. The Consultant is responsible for justifying any delay in his
submittals subject to the approval of the Contracting Authority.

4.13.3 Place where the services shall be performed (Art. 149)

For the site visits: in the site mentioned in the terms of references.

For the community involvement sessions with the community and the Municipality: in the
related entities’ premises and the site mentioned in the terms of references.

For the design phases: in the service provider’s premises.

For the presentation of deliverables to the Contracting Authority (if needed): at Enabel’s or
Bimkom’s offices in Jerusalem.). See address in 3.5 “Submission of tenders”, p.12

4.13.4 Evaluation of the services performed

§157.

§158.

If during contract performance irregularities are found, the service provider shall be notified about
this immediately by fax or e-mail, which shall be confirmed consequently. The service provider is
bound to perform the non-complying services again.

When the services have been performed, the quality and conformity of the services shall be
evaluated. A report of this evaluation shall be drawn up. The original copy of this report will be sent
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to the service provider. Any services that have not been performed correctly or in conformity shall
be started again.

4.13.5 Liability of the service provider (Art. 152-153)

§159. The service provider takes the full responsibility for mistakes and deficiencies in the services
provided.

§160. Moreover, the service provider shall guarantee the Contracting Authority against any claims for
compensation for which (s)he is liable towards third parties due to late performance of the services
or due to failure of the service provider.

4.14 General payment modalities (Art. 66-72 and 160)

§161. The amount owed to the service provider must be paid within 30 calendar days with effect from
the expiry of the verification period (see 4.15.2 “Acceptance of the services performed”), and
provided that the Contracting Authority possesses, at the same time, the duly established invoice.

§162. The service provider shall send one copy of the invoice with a copy of the contract acceptance report
to Enabel office in Jerusalem.

§163. The invoice will mention:

e “Enabel — The Belgian Development Agency”
e the name of the contract: Public services contract for “The design of a Public space in Sharafat in
East Jerusalem”
e the reference of the contract followed by the sequential number of the progress payment:
“PZA170421T-10043 PP#X”
§164. The invoice shall be in euros.

§165. In order for Enabel to obtain the VAT exemption and customs clearance documents from the
Palestinian and/or Israeli authorities as quickly as possible, the original invoice and all ad hoc
documents shall be transmitted as soon as possible before the provisional acceptance.

§1.  No advance may be asked by the service provider.

4.14.2 Payments for Design Works

§2.  During the design phase, payment will be made only after final acceptance of the deliverables.
§3.  Conceptual design will be paid after the final acceptance of the first deliverable.
§4.  Detailed design will be paid after the final acceptance of third deliverable.

§5.  The design price will be paid to the Consultant as a lump sum as stated in his financial offer as
follows:

§6. Ten (10%) percent of each payment will be retained. This retention will be paid at the
commencement of the construction works or six months after the completion of the design works
whichever is earlier.

§7. Obligations of the service providers shall continue with the information meeting and site visits
during the procurement of the works. The fees of these services are considered to be included in
the prices of the Consultants for item 1.
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4.15 End of the contract (Art. 64-65, 150 and 156-157)

§8. A representative of the Contracting Authority shall closely follow up the contract during
performance (see point 4.4 “Contract manager (Art. 11)”).

4.15.2 Acceptance of the services performed

§9. The services shall be only accepted after fulfilling requirements and after technical acceptance(s).

§10. Provisional / final acceptance(s) shall be provided upon completion of performance of the services
as mentioned in the Terms of Reference (see also point 4.14 “General payment modalities (Art. 66-
72 and 160)”).

§11. Upon expiration of the thirty-day period following the date stipulated for completion of the entirety
of the services, depending on the case, an acceptance report or a refusal of acceptance report shall
be drawn up.

§12. Where the services are completed before or after this date, it shall be the responsibility of the
service provider to notify the contract manager by registered letter, and at the same time to ask for
the acceptance procedure to be carried out. Within thirty calendar days after the date of receipt of
the service provider’s request, an acceptance or a refusal of acceptance report shall be drawn up,
depending on the case.

4.16 Modifications to the contract (Art. 37-38 and 151)

§13.  The Contracting Authority has the right to change the initial tender unilaterally, if the following
conditions are respected:

1° the scope of the contract remains unaltered;
2° the modification is limited to 10 % of the initial awarded amount.

§14. The essential terms and conditions can only be modified with reasons, to be mentioned in an
amendment.

4.17 Litigation (Art. 73)

§15. This contract and all legal consequence that might ensue fall fully within the scope of Belgian law.
In case of litigation or divergence of opinion between the Contracting Authority and the service
provider, the parties will consult each other to find a solution.

§16. If agreement is lacking, the competent courts of Brussels shall have exclusive jurisdiction over any
dispute arising from the performance of this contract. French or Dutch are the languages of
proceedings.

§17.  The Contracting Authority shall in no case be held liable for any damage caused to persons or
property as a direct or indirect consequence of the activities required for the performance of this
contract. The service provider guarantees the Contracting Authority against any claims for
compensation by third parties in this respect.

§18. In case of “litigation”, i.e. court actions, correspondence must (also) be sent to the following
address:

Enabel, Public-law Company with social purposes
Legal unit of the Logistics and Acquisitions service (L&A)
To the attention of Mrs Inge Janssens
Rue Haute 147, 1000 Brussels, Belgium.
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5 Terms of reference

5.1 Project background

RiSE (Resilience in Schools of East Jerusalem) project has been signed with the European Union in July
2019, with a retroactive starting date set to 1st June 2019. This project is co-funded by the EU and the
Belgian Government through the ongoing School 4 project.

Within the project 16 schools have been retrofitted, including an integral educational approach to foster
life skills amongst students in East Jerusalem. Moreover, 5 public and semi-public spaces are planned to
be designed and implemented with the active participation of the school and the local community.

The general objective is to strengthen the resilience of the community in East Jerusalem by improving
access to education and public infrastructure.

The planning and distribution of public space is no exception and, together with solid waste
management, may be one of the most visible aspects of discrimination, with a great abundance of high
quality public squares, parks and playgrounds in West Jerusalem and the settlements in the East, and a
virtual absence of any planned such amenities in the neighbourhoods where Palestinians reside and live.

While the fate of Jerusalem as a permanent status issue is subject to the outcome of bilateral negotiations
between Israelis and Palestinians, improving the lives of the Palestinian communities for the years to
come remains an urgent priority, and this goes through, among other things, improving the public realm,
as is proposed in Result 3 of this project.

However, public places deserve and need to be more than just well-designed physical locations provided
by the local authorities to their citizens, or by external actors when the Municipality fails to fulfil its legal
duties. They should be locations where communities come alive, where bonds among neighbours are
strengthened and where a sense of belonging is fostered. They should be locations that spark economic
development and drive environmental sustainability.

This implies creating or developing these public spaces around the specific needs and desires of the
community. For this reason, this project aims to build on existing opportunities and informal and
community-based initiatives that will be identified.

In the tightly controlled areas of East Jerusalem as the ones situated within the limits of the Municipality
of Jerusalem'? and on the west side of the annexation wall', it is risky to intervene on the public realm
without obtaining some sort of prior consent (formal of not) from the Municipality.

Two approaches will therefore be used, which will depend on the kind of neighbourhood where the sites
will be chosen:

1. Public spaces: for maximum two public spaces, coordination will be sought with the
Municipality, to ensure a smooth implementation and prevent risks of demolitions, to ensure
their commitment on their maintenance, and, based on recent experiences'?, to try and push the
Municipality to co-finance the works by providing the basic network infrastructure and levelling.

2. Semi-public spaces: the project will seek to open privately-owned spaces such as the restrictive
spaces of the school courtyards or Community-Based Organizations (CSOs) premises to the
public (for the schools, outside of school hours). Indeed, these spaces have a great potential in
terms of physical infrastructure but remain closed to the public even when they are not used, due
to management reasons and out of fear of vandalism. Experience shows that this doesn’t prevent

10 As unilaterally defined by the Knesset on 30 July 1980
11 Some areas of the Municipality are situated on the other side of the wall
12 Two public spaces have already been jointly developed with the Municipality by UN-Habitat with the help of Bimkom
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these spaces to be frequently used by the students or neighbours in the afternoons, who climb on
the fences. Developing such courtyards as semi-public spaces, i.e., to be used by the school during
school hours and by the general public the rest of the time, offers the potential to maximize the
benefit of the investments in the infrastructure while taking advantage of these scarce open areas
and intervening with more flexibility, as landscaping works and equipment in private spaces do
not require specific administrative approvals.

5.2 Objectives

5.2.1 General objectives

The general objective of this consultancy is “the design of a public space in Sharafat neighbourhood in
East Jerusalem”.

This consultancy will be in close coordination with Bimkom- Planners for Planning Rights, a
human rights NGO, who are providing support to develop public spaces for Palestinians in East
Jerusalem. Bimkom provides project oversight, community involvement and negotiates with the
Municipality. They are responsible for the coordination of the program definition, community
involvement, design process, negotiation with municipal authorities and supervision of works of the
public spaces.

The consultant will be responsible for providing the design of the physical space based on the instructions
of the Contracting Authority and Bimkom.

The consultant is expected to take part in meetings with the Municipality and the community to gather
their needs and ideas

§19. The objectives of this local consultancy services are:
- To review the viability and the feasibility of these works;
- To assist the Contracting Authority to prepare these works to tender readiness state;
- To design and prepare detailed execution drawings and tender documents for these works;

- To assist the Contracting Authority in the evaluation of tenders received and the selection of
contractors to execute the works;

- To ensure that the coordination among and with other parties involved is carried out according
to the TOR and the contract conditions of each individual party for the benefit of the project
with no contradictions.

5.2.2 Special requirements

$20. In accordance with the expected results of the project, 3 main criteria shall guide the innovations
brought in the design of the spaces:

1. Eco-friendliness of the spaces and the works;
2. Reduction of the needs and the cost of maintenance;
§21.  For each of these criteria, the service provider will have to propose design innovations, based on
lessons learned from existing practices, as detailed below.

5.2.2.2 Eco-friendly spaces

§22.  Inview of latest developments it is essential that the design of all spaces is strongly influenced and
determined by the need to achieve improved energy efficiency. This will include both passive and
active measures, including technologically appropriate alternative technologies, renewable
energies, etc. A main focus will be on the prevention of heat infiltration in summer (using shading
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§26.

§27.

devices or trees), heat loss in winter through better air tightness and insulation, solar water
heating, rainwater harvesting, reuse of grey water, etc.

Existing vegetation, especially trees, have to be maintained and the vegetation has to be protected
during the construction.

The use of local materials shall be privileged and for any imported material, a local alternative shall
be at least studied, if not chosen.

Natural and low-footprint materials shall also be given a preference (e.g. natural painting without
solvents, etc.).

5.2.2.3 Low-cost maintenance

The issue of maintenance and maintenance-friendliness is of paramount importance in the
design of the spaces.

It has been observed that public spaces in East Jerusalem are especially prone to damage or
vandalism. While this can sometimes be dealt with awareness raising, this risk has also to be
taken into account as a fact during the design and implementation of the works, by combining
creative approaches of durable protections and/or psychologically-aware design. For example, it
has been studied that in the field of public transports that certain kind of surfaces are more prone
to graffiti than others, with successful use of alternative materials.

It is also believed that the participation of the community during the design, or whenever possible
even during the implementation, can increase their sense of ownership, reduce the risk of
vandalism and globally improve maintenance.

Scope of the intervention

The scope can further evolve during the community involvement sessions. Some needs might also
appear during the service provider’s inspection of the site at the beginning of the design. The site
is planned to be used by the community in Sharafat, including all age groups.

5.3.2 Site location and description

§30.

§31.

The site is located in Sharafat Neighbourhood in East Jerusalem. Bimkom had identified this
neighborhood as a priority location because it is quickly growing and densifying yet does not have
any public playground.

The area to be designed is approximately 3 donums (please see the map below). The GPS
coordinates are 31.7410, 35.1948. It is located near the recently built street of Al-Nabi Younes and
Dov Yosef Street. The site easily accessible from Sharafat and its surroundings. It is surrounded by
Dov Yosef street from the east, AlI-Nabi Younes on the south and Al-Batn street in the north. An
existing pedestrian path is crossing the site, connecting Al-Nabi Younes and Al-Batn streets. The
site will be accessible by the light rail in the future years, it is also accessible by bike lans through
Dov Yousef street.
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Site Map/Aerial photo

5.3.3 Applicable standards

§32.

§33.

5.4

The Service provider shall prepare the bidding documents in accordance with all local and
international applicable codes, standards and regulations for public spaces.

This includes (non exhaustively):

Environmental design standards
Accessibility standards
Israeli civil defence standards

Specific standards requested by the Israeli Municipality of Jerusalem and “Teken” standards
inside Jerusalem.

Programming, program analysis and design phase

5.4.1 Community involvement and Conceptual design Phase

§34.

§35.

§36.

§37.

Review and coordinate the data contained in the Scope of the Intervention, consult with the
Contracting Authority and Bimkom when required and visit the project site to obtain a thorough
understanding of the existing conditions.

This phase also includes meetings with the community to collect their needs and ideas.
Please also see (§61 According to Art. 37 of the Royal Decree of 18 April 2017, the Contracting
Authority may for the purpose of verifying the prices carry out an audit involving any and all
accounting documents and an on-site audit to check the correctness of the indications supplied.

Elements included in the price, p.11).

This phase also includes providing a proposal of list of innovative practices that can be integrated
in the spaces’ design. These may include new applicable norms and standards (safety,
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§1.1.1

§38.

§39.

§4o0.

§41.

accessibility), materials, shapes and ideas that can make the spaces more environmentally friendly
and improve maintenance. Each innovation shall be accompanied by a sketch from the architect.
This phase will also include the program for the design of the use of space (play equipment, sport
equipment, BBQ space, etc).

The Consultants shall gather any additional data that is needed for project design and preparation
of tender documents. The consultants shall perform any additional technical survey needed
to prepare for the design. The Consultants shall confirm that the projects are justifiable and feasible
for implementation within the approved budget allocation.

5.4.1.2 First deliverable

Provide a program analysis report containing the coordinated project scope supplemented by
all other information necessary to form a complete basis for the project design, including a detailed
list of interventions with a price estimate. This report shall detail all innovations proposed, all
elements proposed by the end-users during the previous workshops and include several scenarios
matching with the global budget of the intervention. (soft copy in editable format and pdf).

After being reviewed by the Contracting Authority, this conceptual design should be presented to
the community and Municipality or other representatives to give them some feedback on their
proposals and collecting further comments from them.

The Consultants shall not proceed beyond conceptual design until provided with a written approval
of the Contracting Authority which shall include all agreed upon revisions to the conceptual design
submittal.

5.4.2 Detailed design phase

The detailed design phase consists of the preparation of the detail design submittal based on the accepted
and modified program analysis phase (conceptual design). Submittal shall illustrate the integration of
the project scope statement, of all norms and standards and identified works of the assessment within
the reality of the existing building and site elements. Identify materials and specify performance
characteristics and quality standards.

§42.

§43.

5.4.2.1 Second deliverable

Requirements for the preliminary design submittal (deliverable #1) include the followings:

Volume I: Updated Program analysis report
Volume II: General and Particular Specifications.
Volume III: Drawings
o Architectural drawings
o Mechanical drawings
o Electrical drawings
o Structural drawings (if needed)
Each set of discipline drawings should be separated from each other & Book of Details for the
mentioned divisions.
Volume IV
o Bills of Quantities: (excel sheet) of the priced BOQ.
Volume V: Proposed Construction Program for the project, including establishing the duration
of works, which shall be used for purpose of defining the period for both the supervision by the
tenderer and implementation of works by the future contractor. Schedules may be in bar chart,
arrow diagram, another approved format and shall include the critical path analysis.
The Service provider shall submit to the Contracting Authority electronic versions only of the
above-mentioned documents, with a soft copy in relevant editable formats—.dwg, .xls and .doc and
non-editable in .pdf format. The .pdf version of the plans shall be produced as if printed, using the
relevant paper size and diverse line thicknesses. The files can be submitted by internet transfer or
on a hard support (CD, DVD, USB fash memory, memory cards or external HDD).
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§44. The Contracting Authority will review all the documents and inform the Consultant in writing, of

§45.

§46.

any comment.

The Service provider shall reflect all the agreed comments with the Contracting Authority on all
tender documents, specially the drawings and the Bill of Quantities.

5.4.2.2 Third deliverable

After making all corrections, the Service provider shall prepare and submit the corrected final
detailed drawings, Bill of Quantities and other tender documents in only one copy, after which the
service provider will get the written approval and submit the specified below for the project:

Volume I: General and Particular Specifications.
Volume II: Drawings
o Architectural drawings
o Mechanical drawings
o Electrical drawings
o Structural drawings (if needed)
Each set of discipline drawings should be separated from each other & Book of Details for the
mentioned divisions.
Volume III
o Bills of Quantities: (excel sheet) of the priced BOQ.
Volume IV: Proposed Construction Program for the project

§47. For each volume, the service provider shall submit:

§52.

An Electronic copy of all the above-mentioned documents (in relevant editable formats—.dwg,
.xls and .doc—AND in non-editable pdf format). The .pdf version of the plans shall be produced
as if printed, using the relevant paper size and diverse line thicknesses. The files can be submitted
by internet transfer or on a hard support (CD, DVD, USB flash memory, memory cards or
external HDD).

One printed copy in A3 format of all above-mentioned documents, dated, sealed and signed
by the Service provider according to the following criteria (Approved by, checked by, designed
by, Drawn by).

The programs used in design should be considered and approved by the Contracting Authority.

5.4.2.3 General drawings specifications

Drawings shall comply with all municipal requirements.

Drawings shall always be drafted on real size scale (including site layout plan and the book of
details).

They shall be prepared for printing in drawing layout sheets, using A3 or another appropriate
paper format depending on the scale, scaling the models accordingly in these sheets. Line
thicknesses can be defined per each line, in the layers properties or by color, using a pen assignment
file. Dimension styles shall be defined so as to show on the appropriate scale in the layouts for
printing.

The title block shall be drawn in the layout sheets only. It shall appear at the bottom right hand
side of the layout and include:

The Contracting Authority on the top broad line;

The project name and tender number (to be provided by the Contracting Authority).
The drawing name and number.

The donors names (to be confirmed by the contracting authority).

All other necessary information
Note: A template for the drawing sheet frame will be provided by the Contracting Authority.
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Due to the need to produce the drawings in Hebrew language for the Municipality, an English or Arabic
translation (simple, not certified translation) of the drawings should be prepared for presenting to the
Contracting Authority and during the community involvement sessions and review periods.

§53.  All layouts shall contain a graphic scale. Each plan sheet shall indicate north arrow.
§54. Larger scale plans of special areas shall be provided as necessary to show details of the work.
§55.  All details shown on drawings shall be applicable to the project.

§56. Designation for sections, details, etc. shall denote detail and sheet number on which it is cut and
sheet number on which it is detailed.

§57. Ttems shown on the drawings that are not a part of contract shall be labeled as NIC (not in
contract).

5.4.2.4 Architectural drawings (A)
§58. Site Layout (Site Development Plan) (where needed)

e Scale: 1/200
e Topographic site layout (existing)
e Access roads.
e Parking, entrances etc.
e Topography — show all new topography, contours, grades and levels.
e Sport facilities - Basketball, Volleyball, Soccer, gathering yard, urban furniture, etc.
e Planting & Green area.
e Boundary walls and limits of the contract.
e Profiles and cross sections for sidewalks and curbs and details of expansion joints.
e Show Full Dimensions.
§59. Architectural Details

e Scales: 1/50, 1/20, 1/10, 1/5

e Flooring

e Protection rails, handrails, etc.

e Finishing Works Schedules

e Exterior Works Plans and Details.

e All architectural details shall be included in the Book of Details.

5.4.2.5 Structural Drawings (S) (if needed)
§60. Structural general notes which shall also include governing structural code, design loads, net
allowable soil bearing capacity, strength of all structural materials and general details

§61.  Schedule (as required) footings, columns, beams girders, slabs, lintels and reinforcement.

§62. Plans for the structural details of the exterior works (retaining walls with grouped sections,
boundary walls, metal structures, reservoirs, tanks .etc). Retaining walls shall be drawn on the site
plan showing the height and length of each section.

§63. All structural details shall be included in the Book of Details.

5.4.2.6 Mechanical Drawings (M) where needed
§64. Mechanical drawings will include:
1. General notes and Legends
2. Drainage Plans. Also showing invert elevation of all sewers, manholes and catch basins,

frame and grade elevation of manholes and catch basins.
3. Drinking fountain and details
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§65.

§66.

§67.

5.5

§68.

§69.

§70.

§71.

§72.

§73.

§74.

5.6

1.2

§75.

§76.

All mechanical details shall be included in the Book of Details.

5.4.2.7 Electrical Drawings (E) where needed

Electrical drawings will include:

General notes & legend at all plans

Electrical site plan

Lighting plan

Electrical manholes

Power layout with dimensions.

Main and sub-main distribution boards with single line diagram.
Wiring devices schedule.

Earthing system with details.

I I

All electrical details shall be included in the Book of Details.

Review of design

The Contracting Authority will schedule design review submittals and/or review meetings required
by the Manual.

The review of these documents by the Contracting Authority does not constitute a complete and
exhaustive review. The Contracting Authority reviews the documents for general compliance with
the program objectives, design standards and contract requirements.

The Contracting Authority’s acceptance of these documents does not relieve the Service provider
of any of its legal and technical responsibilities.

5.5.1.2 Review Process

The Service provider shall submit documents for review as required hereinafter.

Review comments prepared by the Contracting Authority will be provided to the Service provider
at or prior to the review meetings. When a meeting is not required, comments will be transmitted
to the Service provider by the Contracting Authority representative. All key design staff and the
Service provider shall attend the review meeting(s).

The Contracting Authority will, in writing or at the review meeting, provide notice of the acceptance
of the review documents or issue instructions regarding required rework. If the required
corrections are minor, the Contracting Authority may conditionally accept and authorize the
Service provider to proceed to the next review phase.

All Documents are the Property of the Contracting Authority. In case that the comments
of the Contracting Authority are mentioned on the documents submitted by the Consultant, then
it is the responsibility of the Consultant to copy these comments.

Tendering phase

General

All tender documents require the approval of the Contracting Authority prior to the Service
provider printing the documents. Upon approval the Service provider shall sign, seal and date
drawings and other documents. Dates shall reflect the most recent state of completion.

The Service provider might be requested to conduct a pre-qualification process for the Contractors.
When requested such, the Service provider shall perform this pre-qualification with no additional
cost.

PZA170421T-10043 - The design of a Public space in Sharafat in East Jerusalem / Tender Documents p-31/80



§77.

1.3

§78.

§79.

§8o0.

§81.

§86.

§87.

15

§88.

§89.

§9o0.

5.7

Site Visit: The Service provider shall arrange and attend the site visit, record all questions and
answers and prepare minutes to be discussed at the information meeting.

Information Meeting
The Service provider shall prepare for and attend the information meeting with all engineers
participating in the preparation of the project.

The Service provider shall record the names of individuals, and the names and addresses of their
respective firms of all persons in attendance. This list shall be compared with the list of the
Tenderers who purchased the tender documents.

The Service provider shall record the minutes of the information meeting, listing all questions and
all responses to those questions and all clarifications and modifications.

The Consultant shall assure that the minutes of the meeting are issued to all Tenderers and all
persons attending the information meeting, but are not to be included as part of any subsequent
addendum.

Addenda

The Service provider shall prepare all required addenda.
All addenda shall be sequentially numbered and dated.

All addenda, including revised drawings and sections, must be approved by the Contracting
Authority prior to the distribution to the Tenderers. The Service provider shall allow sufficient
time for the Contracting Authority review and approval.

The drawings shall have the changes clearly noted and identified. Make notation in the revision
column of the drawing indicating the change letter, the date of the change, and a brief description
of the change.

All changes shall be incorporated into the original drawings. Changes are not to be issued from
marked up or copies or additional drawings.

The Service provider shall provide the Contracting Authority with one copy of the drawings and
other tender documents which reflects all addenda issued. This copy shall be sealed, signed, dated
and marked with “FOR CONSTRUCTION” not later than 2 weeks after information meeting.

Tender Opening and Analysis

The Service provider shall attend the tender opening for the project unless specifically excused by
the Contracting Authority.

The Service provider shall review all unit prices submitted and provide written recommendation
or rejection.

The Service provider shall provide assistance to the Contracting Authority to identify the apparent
successful Tenderers.

Personnel specification

5.7.1 Personnel for the design stage

§91.

§92.

The following personnel represents the minimal required team to be assigned for the design works
by the Consultant as appropriate.

CVs must be submitted for the types of staff that the Consultant might decide to use on this project.
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The Team Leader (Representative of the Consultant) should be a full-time registered
professional, member of the Consultant’s office, landscape architect, architect, engineer or urban
planner with more than seven (7) years of postgraduate experience in the design and supervision of
landscaping, outdoor space development or construction projects. The team leader must have
experience in design of similar assignment. The Team Leader will represent the Consultant and will
be responsible for managing the project. The Team Leader’s responsibilities start with signing the
consulting services contract and continue up to issuing the final acceptance certificate.

Accessibility and Safety Engineer: a registered engineer, certified in safety and accessibility,
with more than five (5) years of postgraduate experience.

Traffic engineer: a registered engineer, with more than five (5) years of postgraduate experience.
Agronomist: a registered engineer, with more than five (5) years of postgraduate experience.
Lighting and Electricity engineer: a registered engineer, with more than five (5) years of
postgraduate experience.

Infrastructure engineer: a registered engineer, with more than five (5) years of postgraduate
experience.

The service provider remains, in any case, the only person liable towards the Contracting Authority

please see 4.5 “Subcontractors”, p.18.

All proposed staff (including the Teamleader) should have:

o

o

5.8

§93.

§94.

Access to Jerusalem.
Minimum 5 years of experience, and 7 years for the Teamleader.

Proven experience in similar projects (including public projects, playgrounds and parks in Israel
and/or in collaboration with the Jerusalem Municipality).

Good knowledge of Hebrew language
Good knowledge of English and/or Arabic languages (as a team and not for each individual staff).

Knowledge of the local standards, please see 5.3.3 “Contract manager (Art. 11), p.3315.

Provided documentation by the Contracting Authority

The following documents will be made available to tenderers during the information meetings and
upon request by email to the contract manager mentioned in 4.4 “Contract manager (Art. 11)”,
4.48100, p.15:

e An electronic copy of the professional survey plan for the site including the following:
o Topographic area plan with contour lines every 0.5 meters so that it conforms to the

requirements and specifications of the Jerusalem municipality (New Israel Network).

o Two benchmarks (reference points) on the plot on fixed areas and on the drawings.
o The nature of the existing streets surrounding the site in terms of width and levels, provide the

information for them from the authorities (municipality), the levels of the streets surrounding
the site and approved by the authorities.

o The area plan consisting of all existing on the land (trees, water networks, electricity, phone,

sewage, obstructions, caves etc.) with specifying the nearest point to connect the project to water
and electricity.
Disclaimer: the above-mentioned drawings are only for information and facilitation of the design
and should be checked by the consultants during the design.
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6.1 Identification form

Name of the company, organization or joint
venture and legal form

Nationality of the tenderer
and of staff (if different)

Street name (compulsory)
Dorpicile / House number (compulsory)
registered
office Zip code or neighbourhood
complete : :
address Clty or Vlllage
Country or territory

Telephone number (with country code)

National Social Security Office registration
number or equivalent

Enterprise or organization
registration/incorporation number

Represented by Full Name
the undersigned Title
Full Name

Title / function

Contact person

Phone
E-mail
Full Name
If different:
Project manager Phone
for this contract
E-mail
IBAN
Bank account for BIC/SWIFT

payments Financial institution
Account holder name
Place:
Full Name:
Date:
Signature and stamp:
Duly authorised
to sign this tender
on behalf of:
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6.2

§95.

§96.

Integrity statement for the tenderers

Hereby, I/we, acting as legal representative(s) of above-mentioned tenderer, declare the following:

Neither members of administration or employees, or any person or legal person with whom the
tenderer has concluded an agreement in view of performing the public contract, may obtain or
accept from a third party, for themselves of for any other person or legal person, an advantage
appreciable in cash (for instance, gifts, bonuses or any other kind of benefits), directly or
indirectly related to the activities of the person concerned for the account of Enabel.

The board members, staff members or their partners have no financial or other interests in the
businesses, organisations, etc. that have a direct or indirect link with Enabel (which could, for
instance, bring about a conflict of interests).

I have / we have read and understood the articles about deontology and anti-corruption included
in the Tender Documents (see 1.7.), as well as Enabel’s Policy regarding sexual exploitation and
abuse of June 2019 and Enabel’s Policy regarding fraud and corruption risk management of
June 2019 and I / we declare fully endorsing and respecting these articles.

If above-mentioned public contract is awarded to the tenderer, I/we declare, moreover, agreeing
with the following provisions:

In order to avoid any impression of risk of partiality or connivance in the follow-up and control
of the performance of the public contract, it is strictly forbidden to the public contractor (i.e.
members of the administration and workers) to offer, directly or indirectly, gifts, meals or any
other material or immaterial advantage, of whatever value, to the employees of Enabel who are
concerned, directly or indirectly, by the follow-up and/or control of the performance of the public
contract, regardless of their hierarchical rank.

Any (public) contract will be terminated, once it appears that contract awarding or contract
performance would have involved the obtaining or the offering of the above-mentioned
advantages appreciable in cash.

Any failure to comply with one or more of the deontological clauses will be considered as a serious
professional misconduct which will lead to the exclusion of the contractor from this and other
public contracts for Enabel.

The public contractor commits to supply, upon the demand of the contracting authority, any
supporting documents related to the performance conditions of the contract. The contracting
authority will be allowed to proceed to any control, on paperwork or on site, which it considers
necessary to collect evidence to support the presumption of unusual commercial expenditure.

§97. Finally, the tenderer takes cognisance of the fact that Enabel reserves the right to lodge a complaint
with the competent legal instances for all facts going against this statement and that all
administrative and other costs resulting are borne by the tenderer.

Place:
Full name:
Date:
Duly authorised to .
. . Signature
sign this tender on and stamb:
behalf of: p:
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6.3 Declaration on honour — exclusion criteria

Hereby, I / we, acting as legal representative(s) of above-mentioned tenderer, declare that the tenderer
does not find himself in one of the following situations :

1)

2)

3)

4)

5)
6)

The tenderer or one of its ‘directors[1]’ was found guilty following a conviction by final
judgement for one of the following offences:
1° involvement in a criminal organisation

2° corruption
3° fraud

4° terrorist offences, offences linked related to terrorist activities or incitement to commit such
offence, collusion or attempt to commit such an offence

5° money laundering or terrorist financing

6° child labour and other trafficking in human beings
7° employment of foreign citizens under illegal status
8° creating a shell company.

The counterparty which fails to fulfil his obligations relating to the payment of taxes or social
security contributions for an amount in excess of EUR 3 000, except if the counterparty can
demonstrate that a contracting authority owes him one or more unquestionable and due debts
which are free of all foreseeable liabilities. These debts are at least of an amount equal to the
one for which he is late in paying outstanding tax or social charges.

The counterparty who is in a state of bankruptcy, liquidation, cessation of activities, judicial
reorganisation or has admitted bankruptcy or is the subject of a liquidation procedure or
judicial reorganisation, or in any similar situation resulting from a procedure of the same kind
existing under other national regulations;

When Enabel can demonstrate by any appropriate means that the counterparty or any of its
directors has committed serious professional misconduct which calls into question his integrity.
Are also considered such serious professional misconduct:

a. A breach of Enabel’s Policy regarding sexual exploitation and abuse — June 2019

b. A breach of Enabel’s Policy regarding fraud and corruption risk management — June
2019

c. A breach of a regulatory provision in applicable local legislation regarding sexual

harassment in the workplace

d. The counterparty was seriously guilty of misrepresentation or false documents when
providing the information required for verification of the absence of grounds for exclusion or
the satisfaction of the selection criteria, or concealed this information

e. Where Enabel has sufficient plausible evidence to conclude that the counterparty has
committed acts, entered into agreements or entered into arrangements to distort competition

The presence of this counterparty on one of Enabel’s exclusion lists as a result of such an
act/agreement/arrangement is considered to be sufficiently plausible an element.

When a conflict of interest cannot be remedied by other, less intrusive measures;
When significant or persistent failures by the counterparty were detected during the execution
of an essential obligation incumbent on him in the framework of a previous contract, a previous
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contract placed with another contracting authority, when these failures have given rise to
measures as of right, damages or another comparable sanction.

Also failures to respect applicable obligations regarding environmental, social and labour
rights, national law, labour agreements or international provisions on environmental, social
and labour rights are considered ‘significant’.

The presence of the counterparty on the exclusion list of Enabel because of such a failure serves
as evidence.

7) Restrictive measures have been taken vis-a-vis the counterparty with a view of ending
violations of international peace and security such as terrorism, human-rights violations, the
destabilisation of sovereign states and de proliferation of weapons of mass destruction.

The counterparty or one of its directors are on the lists of persons, groups or entities submitted
by the United Nations, the European Union and Belgium for financial sanctions:

For the United Nations, the lists can be consulted at the following address:

https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-internationales-
nations-unies

For the European Union, the lists can be consulted at the following address:

https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-

europ%Ca%Agennes-ue

https://eeas.europa.eu/headquarters/headquarters-homepage/8442/consolidated-list-
sanctions _en

https://eeas.europa.eu/sites/eeas/files/restrictive _measures-2017-01-17-clean.pdf

For Belgium:

https://finances.belgium.be/fr/sur le spf/structure et services/administrations generales/t

r%C3%Agsorerie/contr%C3%B4le-des-instruments-1-2

Place:
Full name:
Date:
Duly authorised to i
. : Signature
sign this tender on and stamp:
behalf of: 8
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6.4 Power of attorney

§98. The tenderer shall include in his tender the power of attorney empowering the person
signing the tender on behalf of the company, joint venture or consortium.

§99. In case of a consortium or a temporary association, the joint tender must specify the role
of each member of the tendering party. A group leader must be designated and the power of
attorney must be completed accordingly.

P Please insert after this page the power of attorney
empowering the person signing the tender on behalf
of the company, joint venture or consortium, signed
by the person(s) mentioned in the incorporation
certificate (only needed if the person signing the
tender is different).
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6.5 Incorporation certificate

§100. The tenderer shall include in his tender the incorporation certificate's from the competent
authority (for local tenderers: Israeli or Palestinian Registration Certificate).

P Please insert after this page

13 In case of a consortium or a temporary association, the certificate must be submitted for all members of the tendering party.
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6.6 Certification of clearance with regards to the payments of applicable
taxes

s101. The tenderer must provide a recent certifications (up to 1 year) from the competent
authority stating that the tenderer is in order with the payment of applicable taxes that
apply by law in the country of establishment. For firms registered in Israel or the Palestinian
territory, a valid deduction at source certificate must be provided.

P Please insert after this page
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6.7 List of the main similar services

The tenderer must provide in his/her offer the list of the main similar consultancy services (min. 2) in the last five years, including the
amount involved and the relevant dates, and the public or private bodies on behalf of which they were carried out showing that the tenderer has
experience in performing those services.

Description of the main similar
services performed

Including public playgrounds and
parks in Jerusalem and/or in
collaboration with the Jerusalem
Municipality

Project size (amount and
currency)

Beginning and ending
dates of consultancy in
the last 5 years, (2018+)

Start by the most recent

Name and
contact of the
public bodies

who
contracted the
consultancy

Link (if available)

Please attach additional details
(pictures, plans, brief narrative,
etc.)
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6.8 Financial offer & tender forms

Do NOT change the “Financial offer & tender form”. Reservations are not permitted.

By submitting this tender, the tenderer explicitly declares accepting all conditions mentioned in the tender documents and renounces to his own (sales)
conditions. (S)he commits to executing this public contract for the following lump-sum prices, in EUR and exclusive of VAT (written in figures).

INtﬁm Ttem Title Qty Unit Unit price - € il rpmive
Item 1 | Conceptual Design works (Fixed block) 1 Lump Sum 0.00
Item 2 @ Detailed and final Design works (Conditional block) 1 Lump Sum 0.00
TOTAL FOR (ITEM 1 + ITEM 2) [EURO] 0.00

ALL PRICES NOT INCLUDING V.A.T.

*International travel days are not reimbursed by Enabel. In case the contract is extended, the prices mentioned in the contract apply.

Cf. points 3.4.2 “Price determination”, 3.4.2§61 "Elements included in the price” and 4.13.58159“General payment modalities (Art. 66-72 and 160)”.

This contract is subject to applicable withholding tax. For national service providers registered in Israel, Consulting Offices will charge V.A.T. on top of the above-mentioned prices. For Individual
Consultants registered in Israel, 30% will be deducted at payment unless they provide a deduction at source certificate. For national service providers registered in the Palestinian Territory,
Consulting Offices are exempted from V.A.T. while for Individual Consultants, 5% will be deducted at payment unless they provide a deduction at source certificate. For international consultants,
Belgium legislation will apply.

Full name Place:

Date:

Duly authorised to sign this Signature and stamp:
tender on behalf of:
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6.9 Proposed personnel for design

. e Checklist:
Name of Years of . Specialist . .
.- Educational CV joined
Position proposed relevant areas of
. degree to the
expert experience knowledge
tender?

Team leader

Accessibility and
Safety Engineer

Traffic Engineer

Agronomist

Lighting and
Electricity
engineer

Infrastructure
engineer

Other (specify)

PZA170421T-10043 - The design of a Public space in Sharafat in East Jerusalem / Tender Documents45/43



6.10 CVs of all mentioned personnel

§103. The service provider must provide in his/her offer the updated CVs of the key experts
proposed for implementing this services contract. The CV’s (qualifications and experience of key

p.32. Each CV should be no longer than 5 pages.

§104. For relevant projects, the service provider must submit supporting documents including pictures,
date of performing the relevant project and name of public or private bodies for which the
consultancy was performed and the amount involved for the consultancy.

Please insert after this page CVs of all mentioned
personnel
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6.11 Subcontractors

Name and legal form SO A Object
office
Place:
Full name:
Date:
Duly authorised
to sign this Signature
tender on behalf and stamp:
of:
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