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1 General conditions 

1.1 General 

TS-1 These specifications are to specify the quality of materials, level of workmanship, and methods 
to be followed and respected in project executing and operation. 

1.2 Scope 

TS-2 The project's scope includes the complete installation, interconnection, commissioning, and 
operation of three grid-tied, three-phase photovoltaic (PV) systems on the rooftop of General 
Consulate of Belgium in Jerusalem. These PV system will be seamlessly integrated with the 
Jerusalem Directorate of Electricity grid, operating under a net-metering framework, with the 
electricity company serving as the sole electricity distributor.  

1.3 Drawings 

TS-3 Within the bid documents, an inventory of drawings is furnished. These drawings encompass 
the System Layout, Mounting Structure Details, Electric Design, and Grounding Layout for all 
three systems. It is important to note that any expenses incurred by the contractor in fulfilling 
the requirements outlined in the drawings will be borne entirely by the contractor, inclusive of 
all costs and expenses, and will be based on the unit rates as stipulated in the bills of quantity. 

1.4 Safety 

TS-4 All work should be carried out in strict accordance with local safety regulations and a site-
specific safety procedure. This includes the use of personal protective equipment, fall prevention 
measures, electrical and fire safety protocols, and well-defined emergency response procedures. 

1.5 Materials and its equivalent 

TS-5 All materials and goods must be according to technical specification. In no instance will 
environmentally harmful products be used. 

TS-6 The contractor is to submit the specification and description of the materials that he intends to 
supply with all necessary information to the Managing Official to investigate before supplying. 
These information include, but are not limited to, trade name, manufacturer address and the 
contractor is to submit samples if asked by the Managing Official. 

TS-7 Wherever a trade name or catalogue number to any material or any item of work in the 
specification or bills of quantities or drawings, this is necessary to specify the level of 
specification required. The contractor can suggest alternatives for these materials provided it is 
with the same level of specification, and to obtain the Managing Officials approval. 

TS-8 When an alternative material, other than mentioned in the contract, is approved and it was not 
in the same level of specification, the Managing Official has the right to refuse deduction to the 
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unit rate of these materials. No increase to the contractor prices should be made if better 
materials were provided (compared to the required specification). 

TS-9 Wherever, in the bills of quantity or specification or drawings, a trade name is mentioned or 
materials known by its manufacturer company or distributing company or catalogue number, it 
is to be automatically understood that the required is these materials or equivalent even if the 
phrase “or equivalent” is not mentioned. 

1.6 Materials’ testing 

TS-10 The Managing Official has the right to ask the contractor to accompany the required materials 
with a testing certificate from the source either from the manufacturer or a laboratory approved 
by the Managing Official.  

TS-11 The contractor is to make for the Managing Official and his assistants all necessary assistance 
and services to test the materials brought to site and checking measurements and weighs and 
provides on his own expenses whatever need from labor, tools, materials …etc. 

1.7 Material off-loading 

TS-12 The off-loading of materials to the project site will be conducted with meticulous consideration 
for the unique characteristics of the site. Given the specific working hours and the presence of 
the consulate, material deliveries will be scheduled to minimize disruption to the surrounding. 
Deliveries will primarily occur during non-peak hours or, when necessary, under stringent 
traffic management plans to ensure the safety and convenience of residents and visitors. 
Additionally, the contractor shall coordinate closely with Contracting Authority to ensure that 
all off-loading activities align with the Consulate operations, respecting their specialized needs 
and working patterns. 

1.8 Temporary offices and warehouses 

TS-13 The contractor must, from the day of the order to start works, bring or build in the site a movable 
or temporary office for the use of his staff, the supervision staff and the contracting authority 
when needed. The office shall be in the size suitable for the contractor’s needs and requirements 
and he must obtain the prior approval of the Managing Official on this office. 

TS-14 The warehouses needed for the contractor use sufficient to store all construction materials 
needed for the project including equipment and tools. These warehouses must have all the 
conditions required to protect the materials from the environmental conditions.  

TS-15 The contractor shall be responsible to guard and maintain all the above-mentioned temporary 
constructions that are used by the contractor. He shall also be responsible to provide the 
required services for these constructions. 

TS-16 The contractor shall bear all the costs of constructing these temporary constructions. 

1.9 Removing the temporary constructions 

TS-17 All temporary constructions for the contractor use shall be kept in all times in a good condition 
until all stages of works are completed and finally handed over. Afterwards, the contractor shall 
remove all these constructions and its residuals and cleaning its locations properly so that they 
leave no trace. If the contractor didn’t fulfill this obligation, the Managing Official has the right 
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to execute these tasks on the contractor’s account and deduct all the expenses from the 
contractor’s payment and insurance with the Contracting Authority, whatever sum it reach 
without any legal procedure. 

1.10 Temporary and permanent services 

TS-18 The contractor shall, at his own expense, redirect public services if exist (like electricity, water, 
…) which he found during work and according to Managing Official’s directions and approval. If 
existing services is connected to or related to or related to the works, the contractor shall 
maintain and keep in place until handing over the works. 

TS-19 The contractor shall, on his own cost, repair any damages to the public services like telephone, 
electrical , sewage and water services for the concerned authorities or a third party. 

TS-20 If the concerned authority or the third party decided to repair the damages by itself, or asking 
any of its representatives to do so, the contractor shall born the cost of these repairs don by the 
concerned authority or the third party. The Contracting Authority, according to the contract 
conditions, shall not be responsible for any claims for such actions. 

1.11 Site meetings 

TS-21 During executing the works and on a periodical base, site meetings shall be held at the project 
kick-off and whenever needed for the purposes to coordinate the works and to be sure that it is 
properly executed according to contract conditions and technical specification. Minutes of the 
meetings shall be prepared by the Supervision Team or his representative and distributed to all 
parties and it shall be followed. 

TS-22 The contractor shall present in the meeting detailed of the works intended to be executed in the 
next two weeks, which shall be discussed and proper instruction shall be given, and these 
instructions and approval issued in the meeting shall be followed by the contractor. 

1.12 Daily reports 

TS-23 The contractor shall submit to the Managing Official (or his representative) a daily report 
containing the required information on the labor (No.s types & hours), equipment and materials 
arrived to the site and works executed in that day. 

1.13 Photographs of progress of works 

TS-24 The contractor at his own expense shall submit once a month, or as the Managing Officials find 
suitable, suitable number of colored photographs for the executed works or works under 
progress as directed by the Managing Official. 

1.14 Handing over works and removing residuals 

TS-25 The contractor must hand over all works clean and insure removing all materials or construction 
residuals or rejected materials or remains in the site in general or in the buildings or nearby. 
The completion of the works as explained here shall be on the contractor’s expense and 
according to the Managing Official’s approval. If the contractor didn’t fulfill this obligation, the 
Managing Official has the right to execute these works on the contractor expense and deduct it 
from the contractor payments or insurance. 
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1.15 Measurement of works 

TS-26 The Engineering measurement (international measurements) shall be used for all works; all 
openings and intersection shall be deducted. Actual net distances shall be calculated but not 
exceeding the measurement reported in the drawings. 

1.16 Codes and standards 

TS-27 All materials and equipment should be registered with an international recognized norm 
institution or correspond to an international recognized norm. The standards used shall be IEC, 
IEEE or approved equivalent. 

 

2 Required documents 

2.1 Tender submission stage 

TS-28 In their bid submission, the tenderer is required to include all datasheets and catalogs for the 
primary materials they intend to utilize. 

TS-29 The tenderer should submit a valid certificates issued by the Palestine Standards Institution   for 
PV modules and solar inverters. 

TS-30 As part of the bid submission, the tenderer must provide their company profile and record of 
relevant past experience as required in tender documents. 

2.2 Contractual stage 

TS-31 Before commencing material supply, the Contractor is required to furnish a comprehensive flash 
test report for all PV modules. 

TS-32 Prior to the installation kickoff, the Contractor must submit the final clearance certificate 
obtained from the Civil Defence Department. 

TS-33 Before entering the execution stage, the Contractor shall submit the updated detailed designs 
that incorporate all necessary modifications and address any comments for final approval. 

2.3 Pre commissioning stage 

TS-34 The  Contractor is required to submit the following reports prior to the system commissioning 
phase: 

1. Grounding system test 
2. Isolation test for all wires and cables 
3. Voc test for each string 

TS-35 Prior to system interconnection, the Contractor is responsible for providing all original warranty 
certificates. 

TS-36 Prior to project closing, the Contractor is responsible for providing all electrical and civil as-built 
drawings. 
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3 Material specifications 

3.1 PV module 

TS-37 Module manufacturer should be one of the tier 1 manufacturers as per Year 2023, Q1. 

TS-38 The module should satisfy the following minimum specifications, requirrements, and standards: 

• Mono- crystalline Half-cell 
• Rated power 660 Wp @ STC 
• Power Output Tolerance PMax ≤ +3 % 
• Module efficiency @ STC ≥ 20% 
• Output cables: TUV 1×4.0 mm2 
• Frame: Anodized Aluminium Alloy, thickness: Minimum of 35mm 
• Strong mechanical support to withstand: 5400 Pa snow load, 2400 Pa wind load 
• Minimum System Voltage 1000 VDC 
• IP68 junction box or higher 
• PV cells should be Application Class A as per IEC 61730 
• PV panel manufacturer is certified according to ISO 9001 and ISO 14001 
• IEC 61215, IEC 61730, IEC 61701 & IEC 62716 Certifications from TUV SUD 
• Anti-Potential Induced Degradation (PID) according to IEC 62804 

3.2 Solar inverter 

TS-39 High quality grid tie inverters from world known manufacturers (SMA, Solaredge, Fimer, 
Sungrow, or equivalent) should only be used to guarantee the quality and reliability of the 
equipment. Those inverters will be mounted outdoors at a shaded location in close proximity to 
the PV arrays. Minimum specifications required would include: 

• Rated AC Power Output: 20 kW 
• Efficiency: >98% 
• Dual MPPT inputs as minimum, maximum of 2 DC strings per MPPT 
• Three Phase commercial string inverters  
• Rated Line Voltage 380-400 V 
• Rated Frequency 50 Hz 
• Noise Emission <65 dB @ 1m 
• THD < 3% 
• Ambient Temperature Range -25 ~ +60 °C 
• Integrated data logger supports string monitoring function, with Intelligent monitoring 

via APP & Web 
• Should be communicative via Wi-Fi, Bluetooth, RS485, or Ethernet 
• Suitable for outdoor installation: ≥ IP65 rating 
• Compliance with the Israeli grid connectivity standards 
• Standards: IEC 62109-1:2010/ PS2691 P1, IEC 62109-2:2011/ PS2691 P2, IEC 

62116:2012/PS2692, AS/NZS4777.1:2015/2020 
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3.3 Monitoring system 

TS-40 An advanced monitoring system allowing remote communication and data monitoring of the PV 
arrays over a secured LAN connection and shall be integrated in the inverter. The monitoring 
system shall be supplied from the inverters’ manufacturer or compatible well-known third party 
brand to ensure ease of integration and operation. 

3.4 Mounting structure  

TS-41 The mounting structure shall be made of hot dip galvanized steel and uses standardized profiles 
as per drawings with plastic profile end-caps and Aluminum clamps/stainless steel bolts & nuts 
for mounting the PV modules, with minimum clearance between two adjacent panels is 2 cm.  

TS-42 All distances and dimensions, both minimum and maximum, must strictly adhere to the 
specifications outlined in the accompanying drawings. 

TS-43 Hot-Dip galvanized plate with minimum dimensions of 150mm*150mm*6mm for fixing the PV 
mounting structure on the roof, included over reinforced concrete blocks 
400mm*400mm*300mm. 

TS-44 Structure should be highly resistant against corrosion. 

3.5 Panels 

3.5.1 All panels 
TS-45 Suitable for outdoor use (at least IP65). 

TS-46 Galvanized Sheet Metal panel board oven painted 2 mm thickness. 

TS-47 Equipped with proper copper grounding busbar.  

TS-48 All breakers and SPDs must be of EU or USA origin. 

TS-49 Protection equipment must have IEC and TUV certifications. 

3.5.2 DC panels 
TS-50 All strings must be protected by double poles circuit breaker. 

TS-51 Appropriately sized DC circuit breakers double poles according to international standards with 
a voltage rating of 800 VDC or more. 

TS-52 Overvoltage protection according to IEC requirements using proper DC SPD’s. 

3.5.3 AC panels 
TS-53 AC line must be double-protected (i.e. inverter-side AC protection and on the side of existing 

distribution panel) 

TS-54 Appropriately sized 3-pole AC circuit breakers according to international standards. 

TS-55 Appropriately sized 4-pole Earth Leakage cuircuit breaker with sensitivity of 300 mA. 

TS-56 Overvoltage protection according to IEC requirements using proper AC SPD’s. 
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3.6 Cables 

3.6.1 All cables 
TS-57 Copper, stranded, XLPE/PVC insulated. 

TS-58 Cable cross sectional area must be suitable to maintain minimum voltage drop less than 1%. 

TS-59 Flame retardant according to IEC 60332-1 

TS-60 Life expectancy should be greater than 25 years 

TS-61 IEC/TUV certification. 

3.6.1 DC cables 
TS-62 Solar Type, Single-core, Double insulation, UV resistant, Temperature range: -40 ~ +85 °C 

TS-63 Cable cross sectional area: at least 6mm2. 

TS-64 Rating of 1000 V minimum, 

3.6.2 AC cables 
TS-65 Voltage Rating: 1.0/0.6 KV 

TS-66 Minimum cross sectional area for each system as per Annex drawing.  

3.7 Cable trays and accessories 

TS-67 All PV modules cables shall be fixed properly by durable cable ties and accessories. 

TS-68 All cables from PV strings to inverters, and from inverter to electrical panel which exposed to 
sun and weather conditions must be inserted in cable protecting UV resistant flexible conduits. 

TS-69 All cables on ground must be protected by perforated metal cable trays. 

TS-70 All cable trays shall be galvanized, grounded and covered. 

TS-71 Compatible accessories must be used to raise the trays off the ground, and to fix them on walls 
and ceiling as necessary. All trays must be installed and fixed in place at appropriate height 
above ground of at least 5cm. 

3.8 Grounding system 

TS-72 The earthing system should be done according to IEC requirements and according to 
internationally accepted standards. 

TS-73 The system resistance should be less than 3 ohms from any location. 

TS-74 Each PV module shall be grounded (to steel structure) using at least 6 mm2 cross section cables. 

TS-75 Steel structure & Inverter shall be grounded using at least 10 mm2 cross section cables.  

TS-76 All metal components including cable trays must be grounded using at least 10 mm2 cross 
section cables. 

TS-77 Main earthing cable used to connect the main earthing bus bar and the earthing electrodes must 
be of copper at least 10 mm2 cross section area. 
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TS-78 Earthing systems consists of conduits, cooper wires, glands, pure copper rods with diameter 19 
mm and 1.5 meter long, all necessary material and accessories to achieve resistivity of less than 
3 Ohm. 

 

4 Related services specifications 

4.1 General  

TS-79 The Work shall be done and supervised by licensed Electrical Engineer. 

TS-80 All related work required to rectify damaging during workmanship must be taken into 
consideration, including reinstatement of cutting, chasing, excavation and any related work with 
proper finish. 

TS-81 The site location will be handed over to the contractor in a clean condition, and there is no 
additional need for site cleaning or preparation.  

TS-82 The contractor is required to meticulously adhere to a comprehensive set of safety protocols 
encompassing both local and international standards. This commitment to safety extends to all 
personnel involved in the project, ensuring that every worker is well-informed, well-equipped, 
and consistently mindful of safety considerations.  

TS-83 Heavy and noisy activities are expected to be primarily conducted within the contractor's 
workshop to minimize disruptions at the site location. However, in cases where it becomes 
necessary to carry out such activities on-site, they should be restricted to the off-peak Consulate 
duty hours, and efforts should be made to minimize the noise level to the greatest extent 
possible. This approach ensures that any on-site work is conducted with due consideration for 
the Consulate’s operational hours and the comfort of the surrounding community.  

4.2 Civil defence related work 

TS-84 Meticulously identify and understand all prerequisites mandated by the Civil Defence 
Department, including the required materials and equipment. 

TS-85 Develop a comprehensive plan encompassing the complete implementation of specified 
measures and procedures to meet the Civil Defence Department's requirements. 

TS-86 Procure the necessary work permissions from the Civil Defence Department prior to 
commencing installation activities. 

4.3 System installation  

TS-87 Complete system installation, commissioning, and testing appropriately and according to the 
existing local electricity requirements and grid code. 

TS-88 All installations must strictly adhere to the guidelines outlined in the Annex drawing. This 
entails rigorous compliance with the designated areas for PV installation, avoiding any shadow-
affected zones. Additionally, installations should precisely align with the specified orientation, 
including tilt and azimuth angles, for each system. Furthermore, it is imperative to uphold the 
prescribed minimum spacing and offsets as indicated in the drawing. 
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TS-89 When drilling into the roof casted foundations to secure the mounting structure, follow these 
steps: 

1. Use a vacuum device promptly to capture any resulting dust. 
2. Apply special isolation material before inserting the screws. 
3. Ensure the area around the penetration is thoroughly sealed to prevent any leaks 

and damages to the existing roof. 

TS-90 All processed components of the mounting structure must undergo a post-installation treatment 
using specialized materials or processes to ensure rust-proofing and long-term durability. 

TS-91 All installation work, connections, wiring, and fastening should be performed using appropriate 
tools in accordance with the manufacturer's recommendations. 

TS-92 Electrical work should be carried out by well-trained electricians, while handling the mounting 
structure and PV modules should be entrusted to skilled laborers. 

TS-93 The inverter should be easily accessible and protected from direct sunlight and from direct 
impact of rainfall. 

TS-94 All parts of the solar system (Modules, inverter, protection panels – DC & AC, cables…) must 
bear warning signs and labels according to local standards and requirements. 

TS-95 Follow the PV manufacturer's guidelines for installation, which includes careful accessory 
placement to avoid applying pressure in incorrect locations or directions. 

4.4 Grid connection 

TS-96 Complete supply, installation and commissioning of a Bidirectional and production kWh meters. 

TS-97 If the electricity was disconnected or lost one phase from the grid side, the Solar System must 
be stopped working automatically and intermediately. When the diesel generator/UPS is 
working ,the solar system must be stopped automatically and intermediately. 

4.5 System operation & training  

TS-98 The contractor shall undertake the following activities for a duration of two years: 

1. Conduct continuous remote monitoring of the system to ensure optimal 
performance 

2. Perform routine cleaning of the PV modules to sustain efficiency (approximately 
5-6 times annually) 

3. Execute both regular and preventive maintenance tasks 

TS-99 Contractor to submit "Operation and Maintenance Manual" which contains all necessary step 
by step instructions for operation, monitoring, regular inspections, protective maintenance, 
cleaning, Safety etc. 

TS-100 Drawings, Datasheets, Manuals, SLD, Layout, and all necessary documents for all components 
should be submitted along with O&M Manual. 

TS-101 Onsite Training for staff and technicians to operate and monitor the PV system. 

TS-102 O&M Manual should be approved by Managing Official prior to perform the Onsite training. 
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5 Warranties 

TS-103 The table below lists the required warranty details and requirments. It is assumed that the 
bidder agrees with these, unless they state otherwise during the bidding process. 

Item Warranty (Years) 

PV Modules 12/25 (Product/Performance)  

Inverter 10 

Steel 
Structure 1 
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