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1 General remarks  

1.1 Derogations from the General Implementing Rules 

§1 Section 4, ‘Specific contractual and administrative conditions’ of these Tender 

Specifications (CSC/Cahier Spécial des Charges) holds the specific administrative and 

contractual provisions thadet apply to this public contract by way of derogation from the 

Royal Decree of 14.01.2013 or as a complement or an elaboration thereof.  

§2 These Tender Specifications derogate derogate Articles 25. §2 and 26 of the General 

Implementing Rules – GIR (Royal Decree of 14 January 2013). 

1.2 Contracting authority 

§3 The contracting authority of this public contract is Enabel, the Belgian development 

agency, public-law company with social purposes, with its registered office at Rue Haute 

147, 1000 Brussels in Belgium (enterprise number 0264.814.354, RPM/RPR Brussels). 

Enabel has the exclusive competence for the execution, in Belgium and abroad, of public 

service tasks of direct bilateral cooperation with partner countries. Moreover, it may also 

perform other development cooperation tasks at the request of public interest 

organisations, and it can develop its own activities to contribute towards realisation of its 

objectives. 

§4 For this public contract, Enabel is represented by Ms. Christelle Jocquet, Resident 

Representative of Enabel in Palestine. 

1.3 Institutional framework of Enabel 

§5 The general framework of reference in which Enabel operates is: 

• The Belgian Law on Development Cooperation of 19 March 20131; 

• The Belgian Law of 21 December 1998 establishing the Belgian Technical Cooperation 

as a public-law company2; 

• The Belgian Law of 23 November 2017 changing the name of the Belgian Technical 

Cooperation and defining the missions and functioning of Enabel, the Belgian 

development agency, published in the Belgian Official Gazette on 11 December 2017.  

§6 The following initiatives are also guiding Enabel in its operations and are given as main 

examples: 

• In the field of international cooperation: the United Nations Sustainable 

Development Goals and the Paris Declaration on the harmonisation and alignment of 

aid;  

• In the field of the fight against corruption: the Law of 8 May 2007 approving the 

United Nations Convention against Corruption, adopted in New York on 31 October 

20033, as well as the Law of 10 February 1999 on the Suppression of 

 
 

1 Belgian Official Gazette of 30 December 1998, of 17 November 2001, of 6 July 2012, of 15 January 2013 and of 26 March 2013. 

2Belgian Official Gazette of 1 July 1999. 
3 Belgian Official Gazette of 18 November 2008. 
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Corruption transposing the Convention on Combating Bribery of Foreign Public 

Officials in International Business Transactions; 

• In the field of Human Rights: the United Nations’ Universal Declaration of Human 

Rights (1948) as well as the 8 basic conventions of the International Labour 

Organization4 on Freedom of Association (C. n°87), on the Right to Organise and 

Collective Bargaining (C. n°98), on Forced Labour (C. n°29 and 105), on Equal 

Remuneration and on Discrimination in Respect of Employment (C. n°100 and 111), 

on Minimum Age for Admission to Employment (C. n°138), on the Prohibition of the 

Worst Forms of Child Labour (C. n°182); 

• In the field of environmental protection:  The Climate Change Framework 
Convention of Paris, 12 December 2015; 

 
• The first Management Contract contracting Enabel and the Belgian federal State 

(approved by the Royal Decree of 17.12.2017, Belgian Official Gazette 22.12.2017) that 
sets out the rules and the special conditions for the execution of public service tasks 
by Enabel on behalf of the Belgian State. 

• Enabel’s Code of Conduct of January 2019, Enabel’s Policy regarding sexual 
exploitation and abuse of June 2019 and Enabel’s Policy regarding fraud and 
corruption risk management of June 2019;   

 

1.4 Rules governing the public contract 

§7 The following, among other things, apply to this public contract: 

• The Law of 17 June 2016 on public procurement5; 

• The Law of 17 June 2013 on justifications, notification and legal remedies for public 

contracts and certain contracts for works, supplies and services6; 

• The Royal Decree of 18 April 2017 on the awarding of public contracts in the classic 

sectors7; 

• The Royal Decree of 14 January 2013 establishing the General Implementing Rules 

for public procurement and for concessions for public works8; 

• Circulars of the Prime Minister with regards to public procurement. 

• All Belgian regulations on public contracts can be consulted on 

www.publicprocurement.be. 

• Enabel‘s Policy regarding sexual exploitation and abuse – June 2019; 

•  Enabel’s Policy regarding fraud and corruption risk management – June 2019; 

• Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 

April 2016 on the protection of natural persons with regard to the processing of 

personal data and on the free movement of such data (General Data Protection 

Regulation – ‘GDPR’), and repealing Directive 95/46/EC. 

 
 

4 http://www.ilo.org/ilolex/french/convdisp1.htm. 
5 Belgian Official Gazette 14 July 2016.  
6 Belgian Official Gazette of 21 June 2013. 
7 Belgian Official Gazette 9 May 2017.  
8 Belgian Official Gazette 27 June 2017. 

http://www.publicprocurement.be/
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• Law of 30 July 2018 on the protection of natural persons with regard to the 

processing of personal data. ; 

All Belgian regulations on public contracts can be consulted on 

www.publicprocurement.be; Enabel’s Code of Conduct and the policies mentioned above 

can be consulted on Enabel’s website via https://www.enabel.be/content/integrity-desk. 

1.5 Definitions 

§8 The following definitions apply to this contract: 

• The tenderer: An economic operator submitting a tender; 

• The contractor/ service provider: The tenderer to whom the public contract is 

awarded; 

• The contracting authority: Enabel, represented by the Resident Representative of 

Enabel in Palestine. 

• The tender: Commitment of the tenderer to perform the public contract under the 

conditions that he has submitted; 

• Days: In the absence of any indication in this regard in the Tender Specifications and 

the applicable regulations, all days should be interpreted as calendar days; 

• Procurement documents: Tender Specifications including the annexes and the 

documents they refer to; 

• Technical specifications: A specification in a document defining the characteristics of 

a product or a service, such as the quality levels, the environmental and climate 

performance levels, the design for all needs, including accessibility for people with 

disabilities, and the evaluation of conformity, of product performance, of the use of 

the product, safety or dimensions, as well as requirements applicable to the product 

as regards the name by which it is sold, terminology, symbols, testing and test 

methods, packaging, marking or labelling, instructions for use, the production 

processes and methods at every stage in the life cycle of the supply or service, as well 

as the evaluation and conformity procedures; 

• Variant: An alternative method for the design or the performance that is introduced 

either at the demand of the contracting authority, or at the initiative of the tenderer; 

• Option: A minor and not strictly necessary element for the performance of the 

contract, which is introduced either at the demand of the contracting authority, or at 

the initiative of the tenderer; 

• Inventory: The procurement document which splits up the performance in different 

items and specifies the quantity or the method to determine the price for each of 

them; 

• General Implementing Rules (GIR): Rules laid down in the Royal Decree of 14 

January 2013 establishing the General Implementing Rules for public procurement 

and for concessions for public works; 

• The Tender Specifications (Cahier spécial des charges/CSC): This document and its 

annexes and the documents it refers to; 
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• BDA: Belgian Public Tender bulletin; 

• OJEU: Official Journal of the European Union; 

• OECD: Organisation for Economic Cooperation and Development; 

• E-tendering: Through the E-tendering platform tenderers can submit and open 

electronic tenders/requests to participate; 

• Corrupt practices: The offer of a bribe, gift, gratuity or commission to any person as 

an inducement or reward for performing or refraining from any act relating to the 

award of a contract or performance of a contract already concluded with the 

contracting authority; 

• Litigation: Court action. 

• Subcontractor in the meaning of public procurement regulations: The economic 

operator proposed by a tenderer or contractor to perform part of the contract. The 

subcontractor is understood as the economic operator with the capacity which the 

applicant or tenderer relies upon or to whom he entrusts all or part of his 

engagements. 

• Controller in the meaning of the GDPR: the natural or legal person, public authority, 

agency or other body which, alone or jointly with others, determines the purposes and 

means of the processing of personal data. 

• Sub-contractor or processor in the meaning of the GDPR: a natural or legal person, 

public authority, agency or other body which processes personal data on behalf of the 

controller.  

• Recipient in the meaning of the GDPR: a natural or legal person, public authority, 

agency or another body, to which the personal data are disclosed, whether a third 

party or not.  

• Personal data: any information relating to an identified or identifiable natural person 

(‘data subject’); an identifiable natural person is one who can be identified, directly 

or indirectly, in particular by reference to an identifier such as a name, an 

identification number, location data, an online identifier or to one or more factors 

specific to the physical, physiological, genetic, mental, economic, cultural or social 

identity of that natural person. 

1.6 Processing of personal data by the contracting authority and 
confidentiality 

1.6.1 Processing of personal data by the contracting authority  

§9 The contracting authority undertakes to process the personal data that are communicated 

to it in response to the Call for Tenders with the greatest care, in accordance with legislation 

on the protection of personal data (General Data Protection Regulation, GDPR). Where the 

Belgian law of 30 July 2018 on the protection of natural persons with regard to the 

processing of personal data contains stricter provisions, the contracting authority will act 

in accordance with said law. 
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1.6.2 Confidentiality 

§10 The tenderer or contractor and Enabel are bound to secrecy vis-à-vis third parties with 

regards to any confidential information obtained within the framework of this public 

contract and will only divulge such information to third parties after receiving the prior 

written consent of the other party. They will disclose this confidential information only 

among appointed parties involved in the assignment. They guarantee that said appointed 

parties will be adequately informed of their obligations in respect of the confidential nature 

of the information and that they shall comply therewith. 

§11 PRIVACY NOTICE OF ENABEL: Enabel takes your privacy serious. We undertake to 

protect and process your personal data with due care, transparently and in strict 

compliance with privacy protection legislation. See also: 

https://www.enabel.be/content/privacy-notice-enabel  

1.7 Deontological obligations 

§12 1.7. Any failure to comply with one or more of the deontological clauses may lead to the 

exclusion of the candidate, tenderer or contractor from other public procurement for 

Enabel. 

§13 1.7.2. For the duration of the contract, the contractor and his staff respect human rights and 

undertake not to go against political, cultural or religious customs of the beneficiary 

country. The tenderer or contractor is bound to respect fundamental labour standards, 

which are internationally agreed upon by the International Labour Organisation (ILO), 

namely the conventions on union freedom and collective bargaining, on the elimination of 

forced and obligatory labour, on the elimination of employment and professional 

discrimination and on the abolition of child labour.  

§14 In accordance with Enabel’s Policy regarding sexual exploitation and abuse, the contractor 

and his staff have the duty to behave in an irreproachable manner towards the beneficiaries 

of the projects and towards the local population in general. They must abstain from any 

acts that could be considered a form of sexual exploitation or abuse and they must abide by 

the basic principles and guidelines laid down in this policy. 

§15 Any attempt of a candidate or a tenderer to obtain confidential information, to proceed to 

illicit arrangements with competitors or to influence the evaluation committee or the 

contracting authority during the investigation, clarification, evaluation and comparison of 

tenders and candidates’ procedure will lead to the rejection of the application or the tender. 

§16 Moreover, in order to avoid any impression of risk of partiality or connivance in the follow-

up and control of the performance of the public contract, it is strictly forbidden to the 

contractor to offer, directly or indirectly, gifts, meals or any other material or immaterial 

advantage, of whatever value, to appointees of the contracting authority who are concerned, 

directly or indirectly, by the follow-up and/or control of the performance of the contract, 

regardless of their hierarchical rank. 

§17 The public contractor commits to supply, upon the demand of the contracting authority, 

any supporting documents related to the performance conditions of the contract. The 

contracting authority will be allowed to proceed to any desk review or on-the-spot check, 

which it considers necessary to collect evidence to support the presumption of unusual 

commercial expenditure. Depending on the gravity of the facts observed, the contractor 

having paid unusual commercial expenditure is liable to have his contract cancelled or to 

be permanently excluded. 

https://www.enabel.be/content/privacy-notice-enabel
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§18 In accordance with Enabel’s Policy regarding sexual exploitation and abuse of June 2019 

and Enabel’s Policy regarding fraud and corruption risk management complaints relating 

to issues of integrity (fraud, corruption, etc.) must be sent to the Integrity desk through the 

https://www.enabelintegrity.be website. 

1.8 Applicable law and competent courts 

§19 The contract must be performed and interpreted according to Belgian law. 

§20 The parties commit to sincerely perform their engagements to ensure the good 

performance of this contract. 

§21 In case of litigation or divergence of opinion between the contracting authority and the 

contractor, the parties will consult each other to find a solution. 

§22 If agreement is lacking, the Brussels courts are the only courts competent to resolve the 

matter. 
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2 Subject-matter and scope of the public contract 

2.1 Type of contract 

§23 This contract is a public service contract. 

2.2 Subject-matter of the public contract 

§24 This public service contract consists in the performance of “the design and works 

supervision of four eco-friendly schools in Palestine”, in conformity with the conditions of 

these Tender Specifications. 

2.3 Lots 

§25 The contract has two (2) lots, each of which is indivisible. The tenderer may submit a tender 

for one or both lots. A tender for part of a lot is inadmissible. 

§26 The lots are: 

• Lot 1 – One school in Hebron (Bakri school) 

• Lot 2 –One school in Al-Ezariyeh (Riyad Al-Aqsa Basic School) 

§27 The description of each lot is included in 55.3 School programme and location45: 

• 5.3.1 Lot 1 - Bakri school (Hebron45 

• 5.3.2 Lot 2 - Riad Al-Aqsa Basic school46 

§28 When tendering for several lots, the tenderer may not offer discounts or better conditions 

in his tender in case these lots were to be awarded to him.  

§29 In case of submitting a tender for several lots, The tenderer shall indicate in his tender 

order of preference for the awarding of these lots using 6.12 Form 6 - Awarding 

Preferences846.12. 

2.4 Items 

§30 Each lot of this contract consists of the following items: 

• Item 1: Design services (fixed block) 

• Item 2: Works Supervision and Management services (conditional block) 

§31 The description of each item is included in Part 5 - Terms of reference - 5.2 Objective of the 

consultancy, 41: 

• 5.2.1 Item 1 – Design Services . 42 

• 5.2.2 Item 2 – Works supervision and management services.43 

§32 These items are pooled and form one single contract / one single lot. It is not possible to 

tender for one or several items and the tenderer must submit price quotations for all items 

of a same lot. 
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2.5 Duration of the public contract 

§33 For each of the lots, the contract starts upon award notification and lasts until 31 December 

2026. This duration of the contract shall not to be confused with period of performance 

(see “4.11 Performance modalities (Art. 146 et seq.).32”. 

2.6 Variants 

§34 Variants are not permitted. 

§35 Each tenderer may submit only one tender. Variants are forbidden. 

2.7 Option 

§36 No options are permitted. 

2.8 Quantities 

§37 Only  Item 1 – Design Services of each lot (see 5.2.1 42) is determined (fixed block), while 

Item 2 – Works supervision and management services of each lot (see 5.2.2, 43) is a 

conditional block.  

§38 The public contract’s minimum quantities (first item, fixed block) are mentioned under 

points 5.2.1 Item 1 – Design Services, 42 of the Terms of Reference and Fout! 

Verwijzingsbron niet gevonden. 6.10 Form 5A – prices – Lot 1 (One school in 

Hebron), and 6.11 Form 5B – prices – Lot 2 – (One school in Al-Ezariyeh), p.8383. Without 

prejudice to the possibility for the Contracting Authority to terminate the contract if the 

services performed do not meet the requirements imposed or if they are not performed by 

the deadlines asked, by concluding this contract the service provider acquires the right to 

perform these quantities. 

§39 During the contract period and in function of the evolution of the needs, the Contracting 

Authority will be able to commit for additional orders for the supervision of the works of 

schools (item 2 of each lot). Such commitment will be made through a commencement 

order as an electronically signed letter..  

§40 Though contract conclusion pertains to the whole of the contract, it only binds the 

contracting authority for the fixed blocks. The performance of each conditional block 

depends on a decision by the contracting authority of which the service provider is notified 

in accordance with the modalities given in the initial procurement documents. The 

Contracting Authority reserves the right to commit to the supervision of the works in 

certain schools only or not to order the item 2 of certain or all lots. 
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3 Subject-matter and scope of the public contract 

3.1 Award procedure 

§41 This contract is awarded in accordance with Article 36 of the Law of 17 June 2016 via an 

open procedure. 

3.2 Publication  

3.2.1 Official notification 

§42 This contract is officially advertised in the Belgian Public Tender bulletin (via e-

notification). 

3.2.2 Enabel publication 

§43 This contract furthermore published on the Enabel website (www.enabel.be) from May 1st 

,2024 till June 16th,2024. 

§44 The contract notice was also advertised through the OECD website. 

§45 The contract notice was also advertised on the following websites: 

• jobs.ps 

• tenderjo.com 

3.3 Information 

§46 The awarding of this contract is coordinated by Ms Karmel Al Salqan (Expert in 

Contracting and Administration). Throughout this procedure all contacts between the 

contracting authority and the (prospective) tenderers about this contract will exclusively 

pass through this service / this person. (Prospective) tenderers are prohibited to contact 

the contracting authority in any other way with regards to this contract, unless otherwise 

stipulated in these Tender Specifications. 

§47 Information meeting for all lots will be held online, on 15th May 2024, at 11:00 AM ( 

Palestinian time - GMT+3). Interested tenderers are invited to join using the following 

details: 

 

§48 Microsoft Teams Need help?  

§49 Join the meeting now  

§50 Meeting ID: 349 481 702 327  

§51 Passcode: LnegGA  

 

§52 Until 1st June 2024 inclusive, candidate-tenderers may ask questions about these Tender 

Specifications and the contract. Questions will be in writing to Ms Karmel Al Salqan, 

Expert in Contracting and Administration (Karmel.alsalqan@enabel.be) and 

they will be answered in the order received. The complete overview of questions asked will 

be available at the address mentioned above as from 9th  June 2024. 

http://jobs.ps/
http://tenderjo.com/
https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_OTk4MjUyODQtY2YxYS00NWMwLThmOGMtMmJiNjczYWFmYzUw%40thread.v2/0?context=%7b%22Tid%22%3a%228552ee09-2fab-421d-9ef7-664207bcf596%22%2c%22Oid%22%3a%22d24b4e7e-b869-402f-a54c-46506499e5da%22%7d


  
 

PZA22001-10011 | Public service contract for the Design and Works Supervision 
of Four Eco-Friendly Schools in Palestine. 

p.16/98 
 

 

§53 Until the notification of the award decision no information will be given about the evolution 

of the procedure. 

§54 The procurement documents can be consulted free of charge at the following internet 

address:  

 https://www.enabel.be/public-procurement/ 

§55 The tenderer is to submit his tender after reading and taking into account any corrections 

made to the Tender Specifications that are published on the Enabel website or that are sent 

to him by e-mail. To do so, when the tenderer has downloaded the Tender Specifications, 

it is strongly advised that he gives his coordinates to the public procurement administrator 

mentioned above and requests information on any modifications or additional information. 

§56 The tenderer is required to report immediately any gap, error or omission in the 

procurement documents that precludes him from establishing his price or compare 

tenders, within ten days at the latest before the deadline for receipt of tenders. 

3.4 Tender 

3.4.1 Data to be included in the tender 

§57 Tenderers are advised to consult the general principles set out under Heading 1 of the Law 

of 17 June 2016, which are applicable to this award procedure. 

§58 The tender and the annexes to the tender form are drawn up in English. 

§59 By submitting a tender, the tenderer automatically renounces to his own general or specific 

sales conditions, even if these are mentioned in any of the annexes to his tender. 

§60 The tenderer clearly designates in his tender which information is confidential and/or 

relates to technical or business secrets and may therefore not be divulged by the contracting 

authority.  

§61 The tenderer must use the tender forms in annex. In case he does not use this form, he is 

fully responsible for the perfect concordance between the documents he has used and the 

form. 

§62 The tender of the tenderer will consist of the physically separate sections mentioned below 

(see Part 6 - Forms): 

• 6.1 Form 1 - Identification form 

• 6.2 Form 2 – Integrity statement for the tenderers 

• 6.3 Form 3 - Declaration on honour – exclusion criteria 

• 6.4 Attachment 1 - Power of attorney  

• 6.5 Attachment 2 - Incorporation certificate  

• 6.6 Attachment 3 - Certification of clearance with regards to the payments of social 

security contributions  

• 6.7 Attachment 4 - Certification of clearance with regards to the payments of applicable 

taxes  

• 6.8 Attachment 5 - Declaration from a competent authority of not being in a situation of 

bankruptcy or insolvency  

• 6.9 Form 4 - List of the main similar services  

In accordance with Article 73 of the Royal Decree of 18 April 2017, where an economic 

operator wants to rely on the capacities of other entities (particularly subcontractors or 

https://www.enabel.be/public-procurement/
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independent subsidiaries) for economic and financial capacity criteria and technical 

aptitude criteria, it shall prove to the contracting authority that it will have at its disposal 

the resources necessary, for example, by producing a commitment by those entities to 

that effect. 

• 6.15 Attachment 7 - Methodology 

• 6.14 Form 7 - Workplan 

• 6.17 Form 8 - Key experts,  

• 6.18 Attachment 8 - CVs of all mentioned personnel 

• 6.19 Form 9 - Subcontractors  

• 6.20 Form 10 – Checklist  

§63 Based on the lots in which the tenderer is interested, the following shall be completed: 

• 6.11 6.10 Form 5A – prices – Lot 1 (One school in Hebron)  

• 6.11 Form 5B – prices – Lot 2 – (One school in Al-Ezariyeh) 

§64 For tenderers interested in more than one lot, their preference should be indicated using 

the following form: 6.126.12 Form 6 - Awarding Preferences6.12. 

3.4.2 Period the tender is valid 

§65 The tenderers are bound by their tender for a period of 90 calendar days from the 

reception deadline date.  

3.4.3 Determination of prices 

§66 All prices given in the tender form must obligatorily be quoted in EUROS. 

§67 This contract is a mixed contract, meaning that the prices are fixed according to following 

several modes: 

• Item 1 - “Design services” will be considered as lump-sum contract, i.e. proposed price is 

a flat rate that covers the whole performance of the contract or each to the items of the 

inventory. 

• Item 2 - "Works Supervision and Management Services” will be considered as price-

schedule contract, i.e. a contract in which only the unit prices are lump-sum prices. The 

price to be paid will be obtained by applying the unit prices mentioned in the inventory 

to the quantities actually performed. 

§68 In accordance with Article 37 of the Royal Decree of 18 April 2017, the contracting authority 

may for the purpose of verifying the prices carry out an audit of any and all accounting 

documents and perform on-the-spot checks with a view of verifying the correctness of the 

indications supplied. 

3.4.3.1 Elements included in the price 

§69 Except for VAT, the lump-sum price includes all costs, taxes, duties and contributions of 

any kind for performing all tasks, duties, and responsibilities mentioned in the contract 

including the TORs, and namely: 

• Fees, per diems and salaries. 

• Travel and transportation costs including flights, land transportation, 

accommodation, parking costs or fines, magnetic cards / permits costs.  

• Security costs. 
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• The administrative management and secretariat, communication costs (including 

phone calls and the internet), photocopy and printing costs, costs for documentation 

of the services that can be required by the Contracting Authority, the production and 

delivery of documents or records linked to the performance of the services. 

• All equipment, including IT equipment and professional licensed software 

(CAD, simulation software, etc.), and material expenses needed to perform the 

present contract. 

• The copyright fees, the purchase or leasing of third-party services needed for the 

performance of the contract and costs for any possible intellectual property rights 

• Professional Indemnity Insurance: the coverage shall provide protection 

against claims arising from negligence, malpractice, mistakes, or misrepresentation; 

the insurance shall cover the following aspects:  

o An error in material calculations, an incorrect measurement or a safety risk 

could cause severe delays to a project, costing the contracting authority 

significant time and money to fix. 

o Poor technical advising 

o Issues with the design resulting someone injured, or property damaged due 

to a negligence. 

• Where applicable, the measures imposed by occupational safety and worker health 

legislation. 

• Customs and excise duties for equipment and products used. 

• The acceptance costs and the cost of attending the pre-construction meeting: 

Obligations of the service providers shall start with the attendance to the pre-

construction meeting and continue up to the date of issuing the Final Acceptance 

Certificates. The fees of these services are considered to be included in the prices of 

the Consultants for item 3. 

• The cost of the supervision during the defects’ liability period is also deemed included 

in the unit prices of the monthly progress payments of supervision. No additional 

payment will be made for this period. 

• The cost to subcontract an accredited laboratory to carry out the geotechnical 

investigation and findings, as mentioned in deliverable #4.  

§70 In case the contract is extended, the prices mentioned in the contract apply. 

§71 The Contracting Authority has the right to reduce the number and type of personnel of the 

Service provider as it is deemed necessary by the Contracting Authority and the service 

provider shall accept this reduction of staffing.  Personnel and staff members reduced will 

not be paid by the Contracting Authority.  Rates mentioned in the financial offer will be 

applied in this case.  This reduction may and/or may not reduce the obligations of the 

Service provider. 

3.4.4 How to submit tenders? 

§72 The tender will be drawn up in 1 printed copy on A4 paper (printing in black and white 

and on both sides of paper is encouraged).  

 It is kindly requested to avoid fancy binding 

systems and plastic covers – one simple staple or 

binder clip is most appreciated. The financial offer does 

not need to be sealed in a separate envelope. 
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§73 Two electronic copies (the original editable pdf file as filled before printing and a scan of 

the printed, signed and stamped original copy) must also be submitted in one or more PDF 

files on a physical elecrtoni support (CD-ROM, DVD-ROM, USB flash memory or SD card). 

Each tenderer may only submit one tender. 

§74 The tender and all accompanying documents have to be numbered and signed (original 

hand-written signature) by the tenderer or his/her representative. The same applies to any 

alteration, deletion or note made to this document. The representative must clearly state 

that (s)he is authorised to commit the tenderer. If the tenderer is a company / association 

without legal body status, formed by separate natural or legal persons (temporary group or 

temporary partnership), the tender must be signed by each of these persons. 

§75 Tenders for more than one lot must be grouped in a single enveloppe. Any document which 

concerns more than one lot (e.g. identification forms, incorporation certificates, financial 

resources, identical CVs, completion certificates, etc.) shall be submitted only once.  

§76 The signed and dated original will be sent in a sealed envelope mentioning:  

• Tender Title: “Public service contract for the design and works supervision of 

two eco-friendly schools in Palestine”  

• contract number: “PSE22001-10011” 

• Tenderer Name  

§77 The tenderer submits his tender by June 16,2024  before 01:00 pm (Palestinian time 

- GMT+3) as follows: 

a) By mail (standard mail or registered mail) 

In this case, the sealed envelope is put in a second closed envelope addressed to: 

Enabel office in Ramallah  
Belgian Development Agency 
Royal Center Building, 7th Floor 
Al Balou’, Mecca Street 
Ramallah - Al Bireh – West Bank 
T/F: (+972) 2 242 1137/8 
 
OR 
 

b) Delivered by hand with acknowledgement of receipt to the following addresse: 

Enabel office in Ramallah  
Belgian Development Agency 
Royal Center Building, 7th Floor 
Al Balou’, Mecca Street 
Ramallah - Al Bireh – West Bank 
T/F: (+972) 2 242 1137/8 

 
 

§78 The service can be reached on working days during office hours: from 9 am to 4 pm.  

§79 Any request for participation or tender must arrive before the final submission date and 

time. Requests for participation or tenders that arrive late will not be accepted (Article 83 

of the Royal Decree on Awarding). 



  
 

PZA22001-10011 | Public service contract for the Design and Works Supervision 
of Four Eco-Friendly Schools in Palestine. 

p.20/98 
 

 

3.4.5 Change or withdrawal of a tender that has already been submitted 

§80 When a tenderer wants to change or withdraw a tender already sent or submitted this must 

be done in accordance with the provisions of Articles 43 and 85 of the Royal Decree of 18 

April 2017.  

§81 To change or withdraw a tender already sent or submitted, a written statement is required, 

which will be correctly signed by the tenderer or his representative. The subject-matter and 

the scope of the changes must be indicated in detail. Any withdrawal must be 

unconditional. 

§82 The withdrawal may also be communicated by fax or electronic means, provided that it is 

confirmed by registered letter deposited at the post office or against acknowledgement of 

receipt at the latest the day before the tender acceptance deadline. 

§83 When the tender is submitted via e-tendering, the tender is modified or withdrawn in 

accordance with Article 43, §2 of the Royal Decree of 18 April 2017. 

§84 Thus, modifying or withdrawing a tender after the submission report has been signed 

requires a new submission report to be signed. 

§85 The subject-matter and the scope of the changes must be indicated in detail. 

§86 The withdrawal must be pure and simple. 

§87 Where the submission report issued following modification or withdrawal as referred to in 

article §78 is not signed as referred to in article §78, the modification or withdrawal is 

automatically void. This nullity applies only to the modifications or withdrawal, not to the 

tender itself. 

3.4.6 Opening of Tenders 

§88 The tender opening is open to the public. 

§89 The tenders must be in the possession of the contracting authority before the deadline 

mentioned in §73. 

§90 The tender opening session will take place 1 hour after the deadline mentioned in §73§77, 

at the address given above for the submission of tenders. 

3.4.7 Selection of tenderers 

3.4.7.1 Exclusion grounds 

§91 The obligatory and facultative grounds for exclusion grounds are given in attachment to 

these Tender Specifications. 

§92 By submitting this tender, the tenderer certifies that he is not in any of the cases of exclusion 

listed in the Articles 67 to 70 of the Law of 17 June 2016 and the Articles 61 to 64 of the 

Royal Decree of 18 April 2017. 

§93 The contracting authority will verify the accuracy of this Declaration on honour for the 

tenderer with the best tender. 

§94 For that purpose, the contracting authority will ask the tenderer concerned to provide 

information or documents allowing the contracting authority to verify the tenderer's 

personal situation by the fastest means and within the term set by the contracting authority. 
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§95 The contracting authority will itself ask for information or documents that it can obtain free 

of charge by digital means from the instances that manage the information or documents. 

§96 The contracting authority will ask the tenderer, if necessary, at any time during the 

procedure, to provide all or part of the supporting documents, if necessary to ensure the 

smooth proceeding of the procedure. The tenderer is not required to submit any supporting 

documents or other evidence if and to the extent that the contracting authority has the 

possibility to directly obtain certificates or relevant information by accessing a free national 

database in a Member State.  

§97 With the exception of the exclusion grounds relating to tax and social security, the tenderer 

that is in one of the mandatory or optional exclusion situations can prove on his own 

initiative that he has paid or undertaken to pay compensation for any prejudice caused by 

the criminal offence or the fault, clarified totally the facts and circumstances by 

collaborating actively with the authorities in charge of the enquiry and taken concrete 

specific technical, organisational and personnel measures to prevent a new criminal offence 

or a new fault. 

§98 The grounds for exclusion apply to : 

- 1° all participants who submit a joint request to participate and who intend, in the event 

of selection, to form a group of economic operators ; 

- 2° all participants who, as a group of economic operators, jointly submit a tender; and 

- 3° third parties (in particular subcontractors or independent subsidiaries) whose capacity 

is called upon with regard to the criteria relating to economic and financial capacity and 

the criteria relating to technical aptitude (see Selection criteria) within the meaning of 

paragraph 1 of Article 73 of the R.D. of 18 April 2017. 

 

3.4.7.2 Selection criteria 

§99 Moreover, by means of the documents requested in 6.9   Form 4 - List of the main similar 

services, the tenderer must prove that he is sufficiently capable, from a technical point of view, 

to successfully perform this public contract. 

§100 Only tenders from tenderers who meet the selection criteria are taken into consideration in 

order to participate in the comparison of tenders on the basis of the award criteria set out below, 

subject to the regularity of these tenders. 

§101 The selection criteria is  the following: 

Technical aptitude – references of experience. 

§102 A tenderer may, if necessary and for a specific contract, submit the capacities of other 

entities, whatever the legal nature of the relations existing between himself and these 

entities. In that case, (s)he must prove to the Contracting Authority that, for the 

performance of the contract, (s)he shall have the necessary resources by presenting the 

commitment of these entities to make such resources available to the service provider. 

Under the same conditions, a group of candidates or of tenderers can submit the capacities 

of the group’s participants or those of other entities. 
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3.4.7.3  Modalities relating to tender examination and regularity of the tenders 

§103 Before starting the evaluation and comparison of the tenders, the contracting authority 

examines their regularity. 

§104 The tenders must be drawn up in such a way that the contracting authority can make a selection 

without starting negotiations with the tenderer. For this reason, and in order to be able to assess 

the tenders fairly, it is essential that the tenders be completely in conformity with the provisions 

of the Tender Specifications, both formally and materially. 

§105 The substantially irregular tenders are excluded.  

§106 A substantial irregularity is such as to give a discriminatory advantage to the tenderer, to 

distort competition, to prevent the evaluation of the tenderer's tender or its comparison 

with the other tenders, or to render non-existent, incomplete or uncertain the commitment 

of the tenderer to perform the contract under the conditions laid down.  

§107 The following irregularities are deemed substantial: 

1° failure to comply with environmental, social or labour law, provided that such non-
compliance is punishable by law; 

2° failure to comply with the requirements of  Articles 38, 42, 43, § 1, 44, 48, § 2, 
clause  1, 54, § 2, 55, 83 and 92 of the Royal Decree of 18 April 2017 and of Article 14 
of the Law, insofar as they contain obligations vis-à-vis the tenderers; 

3° failure to comply with the minimum requirements and the requirements that are 
indicated as substantial in the procurement documents; 

4° tenders that do not bear an original handwritten signature on the tender form.  

§108 The contracting authority will also declare void any tender that is affected by several non-

substantial irregularities which, by reason of their accumulation or combination, are 

capable of having the same effect as described above (in accordance with Article 76 of the 

Royal Decree of 18 April 2017). 

Conflicts of interest - Revolving door (Art. 51 Royal Decree 18/04/2017).  

§109 Without prejudice to Articles 6 and 69, clause1, 5° of the Law a conflict of interest is considered 

any situation in which a natural person who has worked for a contracting authority as an 

internal staff member, whether in a hierarchy relation or not, as a concerned civil servant, public 

officer or any other person linked whatsoever to the contracting authority, would later intervene 

under a public contract awarded by this contracting authority and where a relation exists 

between the former activities that the above person conducted for the contracting authority and 

the activities he or she conducts under the contract. 

§110 The application of above-mentioned provision is limited however to a two-year term from the 

resignation of said person or any other type of termination of the former activities. 

3.4.7.4 Award criteria 

§111 The Contracting Authority selects the regular tender that it finds to be most advantageous, 

taking account of the following criteria per lot: 

Award criterion 1: Methodology: 20 % 

§112 The tenderer proposes a methodology based on the Terms of reference, specifying how they 

propose to reach the Objective of the consultancy  and achieve the requested  

§113 Design standards and specifications within the timeframe set in Performance modalities 

and deliverables. 

http://www.mercatus.be/secure/documentview.aspx?id=lf190813&anchor=lf190813-38&bron=doc
http://www.mercatus.be/secure/documentview.aspx?id=lf190813&anchor=lf190813-42&bron=doc
http://www.ejustice.just.fgov.be/cgi_loi/loi_a1.pl?id=lf190813&anchor=lf190813-43&bron=doc
http://www.ejustice.just.fgov.be/cgi_loi/loi_a1.pl?id=lf190813&anchor=lf190813-44&bron=doc
http://www.mercatus.be/secure/documentview.aspx?id=lf190813&anchor=lf190813-48&bron=doc
http://www.ejustice.just.fgov.be/cgi_loi/loi_a1.pl?id=lf190813&anchor=lf190813-54&bron=doc
http://www.mercatus.be/secure/documentview.aspx?id=lf190813&anchor=lf190813-55&bron=doc
https://ec.europa.eu/tools/espd/filter?id=lf190813&anchor=lf190813-83&bron=doc
http://www.mercatus.be/secure/documentview.aspx?id=lf190813&anchor=lf190813-92&bron=doc
http://www.mercatus.be/secure/documentview.aspx?id=lf182396&anchor=lf182396-14&bron=doc
http://www.ejustice.just.fgov.be/cgi_loi/loi_a1.pl?DETAIL=2017041810/N&caller=list&row_id=1&numero=2&rech=2&cn=2017041810&table_name=WET&nm=2017020322&la=N&chercher=t&dt=ARRETE+ROYAL&language=fr&fr=f&choix1=ET&choix2=ET&fromtab=justel&nl=n&sql=dt+contains++'ARRETE'%26+'ROYAL'+and+dd+=+date'2017-04-18'+and+so1+contains+'CHANCELLERIE+DU+PREMIER+MINISTRE'and+actif+=+'Y'&ddda=2017&tri=dd+AS+RANK+&trier=promulgation&dddj=18&so=CHANCELLERIE+DU+PREMIER+MINISTRE&dddm=04&imgcn.x=35&imgcn.y=12#Art.50
http://www.mercatus.be/secure/documentview.aspx?DETAIL=2017041810/N&caller=list&row_id=1&numero=2&rech=2&cn=2017041810&table_name=WET&nm=2017020322&la=N&chercher=t&dt=ARRETE+ROYAL&language=fr&fr=f&choix1=ET&choix2=ET&fromtab=justel&nl=n&sql=dt+contains++'ARRETE'%26+'ROYAL'+and+dd+=+date'2017-04-18'+and+so1+contains+'CHANCELLERIE+DU+PREMIER+MINISTRE'and+actif+=+'Y'&ddda=2017&tri=dd+AS+RANK+&trier=promulgation&dddj=18&so=CHANCELLERIE+DU+PREMIER+MINISTRE&dddm=04&imgcn.x=35&imgcn.y=12#LNK0024
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§114 For more information regarding how to write and provide the methodology, see 6.13 

Attachment 7 - Methodology 86. 

§115 The methodology is subject to evaluation according to the following 3 sub-criteria: 

 Sub-criterion Scoring 

1. Work plan and description of involvement of key personnel 6 points 

2. 
Proposed architectural concept and technological 

strategy 
10 points 

3. Lessons learned 4 points 

Award criterion 2: Qualification and experience of key experts proposed: 40 % 

§116 The key experts are those whose involvement is considered to be instrumental to achieve 

the contract objectives. Their positions and responsibilities are defined in point 5 “Terms 

of Reference” (5.6.1 Personnel for item 1 - design services.60 and 5.6.2 Personnel for item 

2 – works supervision and management services61) and they are subject to evaluation. 

 Position 

Maximu

m score 

related to 

years of 

experien

ce 

Maximu

m score 

related to 

Specific 

experien

ce in 

green 

buildings 

Total 

Scoring 

1. Integrated design sustainability coordinator(s) 5 5 10 points 

2. Architect(s) 3 3 6 points 

3. Civil Structural Engineer(s) 3 1 4 points 

4. Electrical engineer(s) 2 2  4 points 

5. Mechanical engineer(s) 2 2 4 points 
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 Position 
Scoring 

Total Max Score 

6. Quantity Surveyor(s) 1 point 

7. Draftsman(s) 2 points 

8. Land Surveyor(s) 1 point 

9. Resident Engineer(s) 5 points 

10. Site engineer(s) 2 points 

11. Office engineer(s) 1 point 

§117 Additional staff proposed will not be part of the scoring.  

§118 Only tenders with total average scores of at least 40 points qualify for the 

financial evaluation. 

Award criterion 3: Price: 40 % 

§119 With regards to the ‘price’ criterion, the following formula will be used: 

𝑃𝑜𝑖𝑛𝑡𝑠 𝑡𝑒𝑛𝑑𝑒𝑟 𝐴 =  
𝑎𝑚𝑜𝑢𝑛𝑡 𝑜𝑓 𝑙𝑜𝑤𝑒𝑠𝑡 𝑡𝑒𝑛𝑑𝑒𝑟 × 40

𝑎𝑚𝑜𝑢𝑛𝑡 𝑜𝑓 𝑡𝑒𝑛𝑑𝑒𝑟 𝐴
 

3.4.7.5 Final score 

§120 The scores for the award criteria will be added up. The contract will be awarded to the 

tenderer with the highest final score, after the contracting authority has verified the 

accuracy of the Declaration on honour of this tenderer and provided the control shows that 

the Declaration on honour corresponds with reality. 

3.4.7.6 Awarding the public contract 

§121 The lot(s) of the contract will be awarded to the tenderer who has submitted the most 

economically advantageous tender for the lot. 

§122 Notice though that, in accordance with Art. 85 of the Law of 17 June 2016, there is no 

obligation for the contracting authority to award the contract. 

§123 The contracting authority may either decide not to award the contract, either redo the 

procedure, if necessary, through another award procedure. 

§124 The contracting authority also reserves the right to award only a certain lot and to decide 

that the other lot will be the subject matter of one or more new contracts, if necessary, 

according to another award procedure in accordance with Article 58 §1, third paragraph. 

3.4.8 Concluding the public contract 

§125 In accordance with Art. 88 of the Royal Decree of 18 April 2017, the contract occurs through 

the notification to the selected tenderer of the approval of his tender.  

§126 Notification is via digital platforms, e-mail or fax and, on the same day, by registered post.   

§127 So, the full contract consists of a contract awarded by Enabel to the chosen tenderer in 

accordance with: 

• These Tender Specifications and its annexes; 

• The approved tender of the contractor and all of its annexes; 

• The registered letter of notification of the award decision; 

• Any later documents that are accepted and signed by both parties, as appropriate. 
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§128 In an objective of transparency, Enabel undertakes to publish each year a list of recipients 

of its contracts. By introducing his tender, the successful tenderer declares that he agrees 

with the publication of the title of the contract, the nature and object of the contract, its 

name and location, and the amount of the contract. 
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4 Specific contractual and administrative conditions 

§129 This chapter of these Tender Specifications holds the specific provisions that apply to this 

public contract by way of derogation from the 'General Implementing Rules for public 

procurement and for concessions for public works’ of the Royal Decree of 14 January 2013, 

hereinafter referred to as 'GIR', or as a complement or an elaboration thereof. The 

numbering of the articles below (between brackets) follows the numbering of the GIR 

articles. Unless indicated, the relevant provisions of the General Implementing Rules (GIR) 

apply in full. 

§130 These Tender Specifications derogate derogate Articles 25. §2 and 26 of the General 

Implementing Rules – GIR (Royal Decree of 14 January 2013). 

4.1 Managing official (Art. 11) 

§131 The contract managing official is Mr Joeri Leysen, Intervention Manager, e-mail:  

joeri.leysen@enabel.be with technical support from Mr. Alexis Doucet, Expert in 

Infrastructure and Urban planning, e-mail: alexis.doucet@enabel.be. 

§132 Once the contract is concluded, the managing official is the main contact point for the 

service provider. Any correspondence or any questions with regards to the performance of 

the contract will be addressed to him/her, unless explicitly mentioned otherwise in these 

Tender Specifications. 

§133 The managing official is responsible for the follow-up of the performance of the contract. 

§134 The managing official is fully competent for the follow-up of the satisfactory performance 

of the contract, including issuing service orders, drawing up reports and states of affairs, 

approving the services, progress reports and reviews. He may order any modifications to 

the contract with regards to its subject-matter provided that they remain within its scope. 

§135 However, the signing of amendments or any other decision or agreement implying 

derogation from the essential terms and conditions of the contract are not part of the 

competence of the managing official. For such decisions the contracting authority is 

represented as stipulated under 1.2 Contracting authority, p.7. 

§136 Under no circumstances is the managing official allowed to modify the terms and 

conditions (e.g. performance deadline) of the contract, even if the financial impact is nil or 

negative. Any commitment, change or agreement that deviates from the conditions in the 

Tender Specifications and that has not been notified by the contracting authority, will be 

considered null and void. 

4.2 Subcontractors (Art. 12 to 15) 

§137 The fact that the contractor entrusts all or part of his commitments to subcontractors does 

not relieve him of liability to the contracting authority. The latter does not recognise any 

contractual relation with third parties. 

§138 The contractor remains, in any case, solely liable to the contracting authority. 

§139 The service provider undertakes to have the contract performed by the persons indicated 

in the tender, except for force majeure. The persons mentioned or their replacements are 

all deemed to effectively be involved in the performance of the contract. Any replacements 

must be approved by the contracting authority. 

mailto:joeri.leysen@enabel.be
mailto:alexis.doucet@enabel.be
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§140 When the contractor uses a subcontractor to carry out specific processing activities on 

behalf of the contracting authority, the same data protection obligations as those of the 

contractor are imposed on that subcontractor by contract or any other legal act. 

§141 In the same way, the contractor will respect and enforce to his subcontractors, the 

provisions of Regulation (EU) 2016/679 of the European Parliament and of the Council of 

27 April 2016 on the protection of natural persons with regard to the processing of personal 

data and on the free movement of such data (General Data Protection Regulation, GDPR). 

The contracting authority may conduct an audit of the processing carried out in order to 

validate compliance with this legislation. 

4.3 Confidentiality (art. 18) 

§142 The knowledge and information gathered by the tenderer under the framework of this 

public contract is strictly confidential. 

§143 Under no circumstances can the information collected, regardless of its origin and nature, 

be transferred to third parties in any form. 

§144 The tenderer is therefore bound by the duty of discretion. 

§145 In accordance with Article 18 of the Royal Decree of 14 January 2013 establishing the 

general rules for public procurement, the tenderer undertakes to consider and process in a 

strictly confidential manner any information, all facts, any documents and/or any data, 

whatever their nature and support, which have been communicated to him, in any form 

and by any means, or to which he has access, directly or indirectly, in the context or on the 

occasion of this public contract.  Confidential information covers, in particular, the very 

existence of this public contract, without this list being limited. 

§146 Therefore, (s)he undertakes to: 

• Respect and enforce the strict confidentiality of these elements and to take all necessary 

precautions in order to preserve their secrecy (these precautions cannot in any case be 

inferior to those taken by the tenderer for the protection of his own confidential 

information); 

• Consult, use and/or exploit, directly or indirectly, all of the above elements only to the 

extent strictly necessary to prepare and, if necessary, to carry out this public contract 

(particularly in accordance with the privacy legislation with respect to personal data 

processing); 

• Not reproduce, distribute, disclose, transmit or otherwise make available to third parties 

the above elements, in whole or in part, and in any form, unless having obtained prior 

and written consent of the contracting authority; 

• Return, at the first request of the contracting authority, the above elements; 

• In general, not disclose directly or indirectly to third parties, whether for advertising or 

any other reason, the content of this public contract. 

4.4 Protection of personal data 

4.4.1 Processing of personal data by the contracting authority  

§147 The contracting authority undertakes to process the personal data that are communicated 

to it in response to the Call for Tenders with the greatest care, in accordance with legislation 

on the protection of personal data (General Data Protection Regulation, GDPR). Where the 

Belgian law of 30 July 2018 on the protection of natural persons with regard to the 
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processing of personal data contains stricter provisions, the contracting authority will act 

in accordance with said law. 

4.4.2 Processing of personal data by a subcontractor 

§148 During contract performance, the contractor may process personal data of the contracting 

authority exclusively in the name and on behalf of the contracting authority, for the sole 

purpose of performing the services in accordance with the provisions of the Tender 

Specifications or in execution of a legal obligation.   

§149 For any processing of personal data carried out in connection with this public contract, the 

contractor is required to comply with Regulation (EU) 2016/679 of the European 

Parliament and of the Council of 27 April 2016 on the protection of natural persons with 

regard to the processing of personal data and on the free movement of such data (GDPR) 

and the Belgian law of 30 July 2018 on the protection of natural persons with regard to the 

processing of personal data. 

§150 By simply participating in the contracting process, the tenderer certifies that he will strictly 

comply with the obligations of the GDPR for any processing of personal data conducted in 

connection with that public contract.  

§151 The personal data that will be processed are confidential.  The contractor will therefore 

limit access to data to the strictly necessary personnel for the performance, management 

and monitoring of the public contract. 

§152 For the performance of the public contract, the contracting authority will determine the 

purposes and means of processing personal data. In this case, the contracting authority will 

be responsible for the processing and the contractor will be its processor, within the 

meaning of Article 28 of the GDPR.  

§153 Processing carried out on behalf of a controller must be governed by a contract or other 

legal act that is binding on the processor with regard to the personal data controller and 

that sets out that the subcontractor acts only on the instruction of the person in charge of 

the processing and that the confidentiality and security obligations regarding the 

processing of personal data are also the responsibility of the subcontractor   Article 28 §3 

of the GDPR).  

4.5 Intellectual property (Art. 19 to 23) 

§154 The contracting authority acquires the intellectual property rights created, developed or 

used during performance of the contract. 

§155 Without prejudice to clause 1 and unless otherwise stipulated in the procurement 

documents, when the subject-matter of the public contract consists of the creation, 

manufacture or the development of designs or of logos, the contracting authority acquires 

the intellectual property thereof, as well as the right to trademark them, to have them 

registered and to have them protected. 

§156 For domain names created under the contract, the contracting authority also acquires the 

right to register and protect them, unless otherwise stipulated in the procurement 

documents. 

§157 When the contracting authority does not acquire the intellectual property rights, it obtains 

a patent licence of the results protected by intellectual property law for the exploitation 

modes that are mentioned in the procurement documents. 
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§158 The contracting authority lists the exploitation modes for which it intends to obtain a 

licence in the procurement documents. 

4.6 Performance bond (Art. 25 to 33) 

§159 The performance bond is set at 5% of the total value, excluding VAT, of procurement. The 

value thus obtained is rounded up to the nearest 10 euros. 

§160 The performance bond is constituted per block (fixed/conditional) to be performed. An 

initial performance bond will be set at the time of awarding the contract, and this for the 

fixed block. An additional bond will be required when a conditional block is awarded. 

§161 In accordance with the legal and regulatory provisions, the performance bond may be 

constituted either of cash or of public funds or may take the form of a joint performance 

bond. 

§162 The performance bond may also take the form of a surety bond issued by a credit institution 

meeting the requirements of the law on the statute and control of credit institutions, or by 

an insurance company meeting the requirements of the law on control of insurance 

companies and approved for branch 15 (bonds). 

§163 By way of derogation from Article 26, the performance bond may be posted through an 

establishment that has its registered office in one of the countries of destination of the 

services. The contracting authority reserves the right to accept or refuse the posting of the 

bond through that institution. The contractor shall mention the name and address of this 

institution in the tender. 

§164 This derogation is founded on the idea of providing possible local tenderers with an 

opportunity to submit a tender. This measure is made essential by the specific requirements 

of the contract. 

§165 The contractor must, within 30 calendar days from the day of contract conclusion, furnish 

proof that he or a third party has posted the bond in one of the ways set out below: 

1° in the case of cash, by transfer of the amount to the bpost bank account number of the 

Deposit and Consignment Office. Complete the following form as well as possible 

https://finances.belgium.be/sites/default/files/01_marche_public.pdf  (PDF, 

1.34 Mo), and forward it by e-mail to info.cdcdck@minfin.fed.be  

2° in the case of public funds, by depositing such funds, for the account of the Deposit 

and Consignment Office, with the State Cashier at the head office of the National Bank 

in Brussels or at one of its provincial agencies or with a public institution with an 

equivalent function 

3° in the case of a joint surety, by deposit via an institution that lawfully carries out this 

activity of a deed of joint surety with the Deposit and Consignment Office or with a 

public institution with an equivalent function 

4° in the case of a guaranty, by the deed of undertaking of the credit institution or the 

insurance company. 

§166 This proof must be provided as applicable by submission to the contracting authority of: 

1° the deposit receipt of the Deposit and Consignment Office or of a public 

institution with an equivalent function; or 

2° a debit notice issued by the credit institution or the insurance company; or 

3° the deposit certificate issued by the State Cashier or public institution with an 

equivalent function; or 

http://www.ejustice.just.fgov.be/cgi_loi/loi_a1.pl
mailto:info.cdcdck@minfin.fed.be
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4° the original copy of the deed of joint surety stamped by the Depot and 

Consignment Office or by a public institution with an equivalent function; or 

5° the original copy of the deed of undertaking issued by the credit institution or the 

insurance company granting a guaranty. 

§167 These documents, signed by the depositor, must state why the performance bond was 

posted and its precise usage, consisting of a concise indication of the subject-matter of the 

contract and a reference to the procurement documents, as well as the name, first names 

and full address of the contractor and, where relevant, that of the third party that made the 

deposit on the contractor’s account, bearing the statement ‘lender’ or ‘mandatary’ as 

appropriate. 

§168 The period of 30 calendar days specified above is suspended during the period of closure 

of the contractor’s business for paid annual holidays and the days off in lieu stipulated by 

regulation or by a collective binding labour agreement. 

§169 Proof that the required performance bond has been posted must be sent to the address that 

will be mentioned in the contract conclusion notification. 

§170 Request by the contractor for the acceptance procedure to be carried out: 

1° For the fixed block: This is equal to a request to release the initial performance 
bond. 

2° For a conditional block: This is equal to a request to release the additional 
performance bond. 

4.7 Conformity of performance (Art. 34)  

§171 The services must comply in all respects with the procurement documents. Even in the 

absence of technical specifications in the procurement documents, the works, supplies and 

services must comply in all aspects with good practice. 

4.8 Zero tolerance Sexual exploitation and abuse 

§172 In application of Enabel’s Policy regarding sexual exploitation and abuse of June 2019 there 

will be zero tolerance towards any misconduct that could impact the professional credibility 

of the tenderer. 

4.9 Changes to the public contract (Art. 37 to 38/19) 

4.9.1 Replacement of the contractor (Art. 38/3) 

§173 Provided that he meets the selection and exclusion criteria set out in this document, a new 

contractor may replace the contractor with whom the initial contract was agreed in cases 

other than those provided for in Art. 38/3 of the General Implementing Rules (GIR).  

§174 The contractor submits his request as quickly as possible by registered post, stating the 

reasons for this replacement and providing a detailed inventory of the state of the supplies 

and services already delivered, the new contractor's contact details and the documents and 

certificates which the contracting authority cannot access free of charge. 

§175 The replacement will be recorded in an amendment dated and signed by all three parties. 

The initial contractor remains liable to the contracting authority for the performance of the 

remainder of the contract.  



  
 

PZA22001-10011 | Public service contract for the Design and Works Supervision 
of Four Eco-Friendly Schools in Palestine. 

p.31/98 
 

 

4.9.2 Revision of prices (Art. 38/7) 

§176 For this contract, price revisions are not permitted. 

4.9.3 Indemnities following the suspensions ordered by the contracting authority 
during performance (Art. 38/12) 

§177 The contracting authority reserves the right to suspend the performance of the contract for 

a given period, mainly when it considers that the procurement contract cannot be 

performed without inconvenience at that time. 

§178 The performance period is extended by the period of delay caused by this suspension, 

provided that the contractual performance period has not expired. If it has expired, the 

return of fines for late performance will be agreed. 

§179 When activities are suspended, based on this clause, the contractor is required to take all 

necessary precautions, at his expense, to protect the services already performed and the 

materials from potential damage caused by unfavourable weather conditions, theft or other 

malicious acts. 

§180 The contractor has a right to damages for suspensions ordered by the contracting authority 

when: 

• The suspension lasts in total longer than one twentieth of the performance period and at 

least ten working days or two calendar weeks, depending on whether the performance 

period is expressed in working days or calendar days;  

• The suspension is not owing to unfavourable weather conditions;  

• The suspension occurred during the contract performance period. 

§181 Within thirty days of their occurrence or the date on which the contractor or the contracting 

authority would normally have become aware of them, the contractor reports the facts or 

circumstances succinctly to the contracting authority and describes precisely their impact 

on the progress and cost of the contract.   

4.9.4 Unforeseen circumstances 

§182 As a rule, the contractor is not entitled to any modification of the contractual terms due to 

circumstances of which the contracting authority was unaware.  

§183 A decision of the Belgian State to suspend cooperation with a partner country is deemed to 

be unforeseeable circumstances within the meaning of this article. Should the Belgian State 

break off or cease activities which implies therefore the financing of this public contract, 

Enabel will do everything reasonable to agree a maximum compensation figure. 

4.10 Preliminary technical acceptance (Art. 42) 

§184 The contracting authority reserves the right to request an activity report at any time of the 

assignment from the service provider (meetings held, persons met, institutions visited, 

summary of results, problems encountered and unresolved issues, deviations from the 

planning and deviations from the ToR…). 



  
 

PZA22001-10011 | Public service contract for the Design and Works Supervision 
of Four Eco-Friendly Schools in Palestine. 

p.32/98 
 

 

4.11 Performance modalities (Art. 146 et seq.) 

4.11.1 Deadlines and terms (Art. 147) 

4.11.1.1 Item 1: Design services (fixed block) 

§185 The different design services shall be performed within a combined total period of 120 

working days starting from the day following the date of dispatch of the contract award 

notification letter, which will contain a first commencement order. 

§186 This combined duration is calculated as the sum of all different periods during which the 

consultants are taked with an assignment, i.e. the periods starting with a commencement 

order by the Contracting Authority and ending with the submission of a deliverable, and 

periods during which the service provider is integrating feedback and comments on the 

submitted deliverables. 

§187 The calculation of this duration does not include: 

• The periods during which the Contracting Authority is reviewing deliverables (periods 

starting when a deliverable has been submitted by the service provider until feedback is 

provided by the Contracting Authority). 

• The weekly closure of the service provider’s business (one day per week, to be decided by 

the service provider and defined as part of their methodology – see Attachment 7 - 

Methodology.86). 

• Offical public holidays in Palestine. 

§188 The total combined of number of days mentioned above may be distributed freely by the 

service provider among the different sub-phases of the design, as long as the total number 

is repected. The service provider will propose a distribution of the number of days as part 

of their methodology (see Attachment 7 - Methodology86, in Form 7 - Workplan).  

§189 The order forms are addressed to the service provider by electronically signed letters 

through which the date of dispatch can be determined unambiguously. 

§190 Any further correspondence pertaining to the order form (and to the performance of the 

services) follows the same rules as those for the dispatch of the order form when a party 

wants to establish proof of its intervention. 

§191 In the event the acknowledgement of receipt of the order form is received after the period 

of two working days, upon written demand and justification of the service provider, the 

performance period may be extended pro rata of the delay of the acknowledgement of 

receipt of the order form. When the service that placed the order, upon examination of the 

written demand of the service provider, estimates that the demand is founded or partially 

founded, it will inform the service provider in writing of which extension of the period is 

accepted. 

§192 When the order form is clearly incorrect or incomplete and implementation of the order 

becomes impossible, the service provider immediately notifies the service that placed the 

order about this in writing in order to find a solution to allow for normal implementation 

of the order. If necessary, the service provider shall ask for an extended service performance 

period under the same conditions as those foreseen in case of late reception of the order 

form.  
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4.11.1.2 Item 2: Works Supervision and Management Services (conditional block) 

§193 For each lot, the Works Supervision and Management Services will start at the moment of 

the pre-construction meeting, shortly after the awarding of the contract for the 

construction works, and will last until the final acceptance of the works. 

§194 The works are currently expected to start in june 2025. The estimated duration of the works 

will be defined by the service providers during the design phase, but is assumed to last 

around 18 months. The defects’ liability period will start at the provisional acceptance of 

the works and will last for two years. 

4.11.2 Place where the services must be performed and formalities (Art. 149) 

§195 The services must be performed at the following locations: 

• For the land surveys and the works supervision: in the sites mentioned in the terms of 

references. See: 5.3.1.15.3 School programme and location 45. 

• For the design: in the service provider’s premises 

• For the presentation of deliverables to the Contracting Authority: at Enabel’s offices in in 

Ramallah for Lot 1 and 2, at the Ministry of Education in Ramallah or online (to be 

confirmed by the Contracting Authority during the implementation, depending on the 

deliverable). 

4.12 Inspection of the services (Art. 150) 

§196 If during contract performance irregularities are found, the contractor will be notified 

about this immediately by e-mail or electronically signed letter attached to an email. The 

service provider is bound to perform the non-complying services again. 

§197 The service provider advises the managing official by e-mail showing the exact date of 

dispatch, at which date the services can be controlled. 

4.13 Liability of the service provider (Art. 152-153) 

§198 The service provider takes the full responsibility for mistakes and deficiencies in the 

services provided. 

§199 Moreover, the service provider indemnifies the contracting authority against damages for 

which it is liable towards third parties due to late performance of the services or due to 

failure of the service provider. See also: Professional Indemnity Insurance, in 3.4.3.1 

Elements included in the price. 

4.14 Means of action of the contracting authority (Art. 44-51 and 154-
155) 

§200 The service provider's default is not solely related to services as such but also to the whole 

of the service provider's obligations. 

§201 In order to avoid any impression of risk of partiality or connivance in the follow-up and 

control of the performance of the contract, it is strictly forbidden to the service provider to 

offer, directly or indirectly, gifts, meals or any other material or immaterial advantage, of 

whatever value, to the employees of the contracting authority who are concerned directly 

or indirectly by the follow-up and/or control of the performance of the contract, regardless 

of their hierarchical rank. 
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§202 In case of violation, the contracting authority may impose a lump-sum fine to the service 

provider for each violation, which can be to up to three times the amount obtained by 

adding up the (estimated) values of the advantage offered to the employee and of the 

advantage that the contractor hoped to obtain by offering the advantage to the employee. 

The contracting authority will decide independently about the application and the amount 

of this fine. 

§203 This clause is without prejudice to the possible application of other measures as of right 

provided in the GIR, namely the unilateral termination of the contract and/or the exclusion 

from procurement by the contracting authority for a determined duration. 

4.14.1 Failure of performance (Art. 44) 

§204 The contractor is considered to be in failure of performance under the contract: 

• 1° when the delivery is not carried out in accordance with the conditions specified in the 

procurement documents; 

• 2° at any time, when the delivery has not progressed in such a way that it can be fully 

completed on the due dates; 

• 3° when he does not observe written orders, which have been given in due form by the 

contracting authority. 

§205 Any failure to comply with the provisions of the contract, including the non-observance of 

orders of the contracting authority, is recorded in a report (‘process verbal’), a copy of which 

will be sent immediately to the contractor by registered mail. 

§206 The contractor must repair the defects without any delay. He may assert his right of defence 

by registered letter addressed to the contracting authority within fifteen days from the date 

of dispatch of the report (process verbal). Silence on his part after this period shall be 

deemed as acknowledgement of the reported facts. 

§207 Any defects detected that can be attributed to the contractor render him liable to one or 

more of the measures provided for in Articles 45 to 49, 154 and 155. 

4.14.2 Fines for delay (Art. 46 and 154) 

§208 The fines for delay differ from the penalties referred to in Article 45. They are due, without 

the need for notice, by the mere lapse of the performance period without the issuing of a 

report and they are automatically applied for the total number of days of delay. 

§209 Regardless of the application of any fines for delay, the contractor indemnifies the 

contracting authority against damages for which it is liable towards third parties due to late 

performance of the contract. 

4.14.3 Measures as of right (Art. 47 and 155) 

§210 When, upon expiry of the term given in Article 44, §2, the contractor has not taken action 

or has presented means deemed unjustified by the contracting authority, the contracting 

authority may apply the measures as of right described in paragraph 2. 

§211 However, the contracting authority may apply measures as of right without waiting for the 

expiry of the term given in Article 44, §2, when the contractor has explicitly recognised the 

defects detected. 

§212 The measures as of right are: 

• 1° Unilateral termination of the contract. In this case the entire performance bond, or if 

no bond has been posted an equivalent amount, is acquired as of right by the contracting 
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authority as lump sum damages. This measure excludes the application of any fine for 

delay in performance in respect of the terminated part; 

• 2° Performance under regie of all or part of the non-performed contract; 

• 3° Conclusion of one or more replacement contracts with one or more third parties for all 

or part of the contract remaining to be performed. 

§213 The measures referred to in 1°, 2° and 3° will be taken at the expense and risk of the 

defaulting contractor. However, any fines or penalties imposed during the performance of 

a replacement contract will be borne by the new contractor. 

4.15 End of the public contract  

4.15.1 Acceptance of the services performed (Art. 64-65 and 156) 

§214 The managing official will closely follow up the services during performance. 

§215 The services will not be accepted until after fulfilling audit checks, technical acceptance and 

prescribed tests.  

§216 Within the framework of this contract, is planned: 

1. For the fixed block (design phase) :  

• - a partial provisional acceptance: provided upon submission of each progress payment 

• - a complete provisional acceptance: provided upon the completion of performance of the 

services forming the subject-matter of the block. This acceptance is final if no conditional 

block is awarded. 

2. For the conditional block (Management and Supervision Services) :  

• - a partial provisional acceptance: provided upon submission of each progress payment 

• - a final acceptance: on expiry of the defects’ liability period of the works.  

§217 According to the situation, provisional acceptance is provided upon the completion of 

service delivery of the contract and, on expiry of a warranty period, final acceptance is 

provided marking full completion of the contract. 

§218 The contracting authority disposes of a verification term of thirty days starting on the final 

or partial end date of the services, set in conformity with the modalities in the procurement 

documents, to carry out the acceptance formalities and to notify the result to the service 

provider. This term commences provided that the contracting authority possesses, at the 

same time, the list of services delivered or the invoice. Upon expiry of the thirty-day term 

following the date stipulated for completion of the entirety of the services, depending on 

the case, an acceptance report or a refusal of acceptance report will be drawn up. 

§219 Where the services are completed before or after this date, it is the responsibility of the 

service provider to notify the managing official by registered letter, and at the same time to 

ask for the acceptance procedure to be carried out. Within thirty days after the date of 

receipt of the service provider’s request, an acceptance or a refusal of acceptance report will 

be drawn up, depending on the case. 

§220 The acceptance specified above is final. 
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4.15.2 Invoicing and payment of services (Art. 66 to 72 – 160) 

§221 The invoicing shall be done by lot: 

• In case the tenderer is awarded more than one lot, each lot shall be invoiced separately. 

§222 The invoice must be in Euros. 

§223 The contractor sends (one copy only of) the invoices and the contract acceptance report 

(original copy) to one of the following addresses: 

Enabel office in Ramallah 
Belgian Development Agency 
Royal Center Building, 7th Floor 
Al Balou’, Mecca Street 
Ramallah - Al Bireh – West Bank 

§224 The invoice will be signed and dated, and will include: 

• To: “Enabel, the Belgian Development Agency”; 

• the statement: ‘Certified true and sincere for the amount of EUR …. (amount in words).’  

• the reference “PSE22001-10011 – Lot X - PP#Y” (where “X” is the lot number and Y is the 

sequential number of the progress payment on that lot) 

§225 Only service delivery that has been performed correctly may be invoiced. 

§226 The contracting authority disposes of a verification term of thirty days starting on the end date 

for the services, set in conformity with the modalities in the procurement documents, to carry 

out the technical acceptance and provisional acceptance formalities and to notify the result to 

the service provider. 

§227 The amount owed to the service provider must be paid within thirty days with effect from the 

expiry of the verification term or with effect from the day after the last day of the verification 

term, if this is less than thirty days. And provided that the contracting authority possesses, at 

the same time, the duly established invoice and any other documents that may be required. 

§228 When the procurement documents do not provide for any separate debt claim, the invoice will 

constitute the debt claim. 

§229 No advance may be asked by the contractor and the payment is made after provisional of 

each service delivery of a same order. 

§230 In order for Enabel to obtain the VAT exemption as quickly as possible, the original invoice and 

all ad hoc documents will be transmitted as soon as possible before provisional acceptance. 

§231 No advance may be asked by the service provider. 

4.15.2.1 Payments for Design Works 

§232 During the design phase, payment will be made only after final acceptance of the 

deliverables. 

§233 The design price will be paid to the Consultant as a lump sum as stated in their financial 

offer as follows: 

• Twenty (20%) percent of the lump sum design price shall be paid upon the submittal and 

acceptance of the second deliverable.  

• Fourty (40%) percent of the lump sum design price will be paid upon the submittal and 

acceptance of the fourth deliverable.  
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• Fourty (40%) percent of the lump sum design price will be paid upon the submittal and 

acceptance of the sixth and final deliverable.  

§234 Ten (10%) percent of each payment will be retained.  This retention will be paid at the 

commencement of the construction works or six months after the completion of the design 

works whichever is earlier. 

§235 Obligations of the service providers shall continue with the information meeting, site visits 

during the procurement of the works, the contribution to answer potential technical 

questions by interested tenderers and the amendment of tender’s annexes (plans, bills of 

quantities and technical specifications) if needed. The fees of these services are considered 

to be included in the prices of the Consultants for item 1. 

4.15.2.1.1 Payments for Management and Supervision Services 

§236 During the works supervision and management phase, service payments will be paid to the 

Consultant in monthly instalments (progress payment) based on the price as stated in the 

financial offer (daily rate) and their timesheets. The daily rate is considered for a full 

working day of 8 hours. 

§237 For each lot, payment will be eligible and start at the date of the pre-construction meeting. 

§238 The price will be paid as in the service provider's financial proposal, according to each staff 

rate, and until the completion of the construction works of that site. The service provider 

shall provide time sheets for all staff. 

§239 The Contracting Authority has the right to reduce the number and type of personnel of the 

Service provider as it is deemed necessary by the Contracting Authority and the service 

provider shall accept this reduction of staffing.  Personnel and staff members reduced will 

not be paid by the Contracting Authority.  Rates mentioned in the financial offer will be 

applied in this case.  This reduction may and/or may not reduce the obligations of the 

Service provider. 

§240 In all cases of delay during the implementation of the works, the service provider shall be 

paid as stated in his financial proposal (Both Costs and Conditions). 

§241 The Consultant shall inform the Contracting Authority in writing as soon as 80% of his 

prices are becoming due (not necessarily paid).  It is the responsibility of the Consultant to 

inform the Contracting Authority of the date of expiration of his contract at least one month 

prior to its expiration date and propose any extension. The Consultant will not be paid if 

(s)he continues providing his services without the written consent of the Contracting 

Authority.   

§242 Interim Payments to the Consultants.  Interim payments to the Consultants will be 

made upon the receipt of the following documents: 

• Approved payment certificate and/or updated executed works sheets of the contractor 

• Payment request by the Consultants 

• Progress reports 

• Site meeting minutes 

• Deduction at the source certificate 

• Formal invoice 

• Time sheets of the staff members 

• Technical reports for the electrical & mechanical engineers site visits (if requested) 



  
 

PZA22001-10011 | Public service contract for the Design and Works Supervision 
of Four Eco-Friendly Schools in Palestine. 

p.38/98 
 

 

§243 Final Payment of the Consultants.  The final payment to the Consultants will be made 

upon the receipt of the following documents: 

• Approved final payment certificate of the contractor 

• Final payment request by the Consultants 

• Declaration of final payment 

• Final report 

• Provisional Acceptance Certificate 

• Site meeting minutes (if applicable) 

• Deduction at the source certificate 

• Formal invoice 

• The performance bond covering the defects liability period (maintenance guarantee) 

• Other requirements requested by the donor 

• The final payment of the Consultants will not be paid unless the final payment of the 

contractor with all supporting documentation, is submitted to the Contracting Authority, 

checked and approved 

• Submitting all updated drawings including VOs and all necessary information for the 

database. 

4.16 Litigation (Art. 73) 

§244 The competent courts of Brussels have exclusive jurisdiction over any dispute arising from 

the performance of this public contract. French or Dutch are the languages of proceedings. 

§245 The contracting authority will in no case be held liable for any damage caused to persons 

or property as a direct or indirect consequence of the activities required for the performance 

of this contract. The contractor indemnifies the contracting authority against any claims 

for compensation by third parties in this respect. 

§246 In case of ‘litigation’, i.e. court action, correspondence must (also) be sent to the following 

address:  

 Enabel, public-law company 

Legal unit of the Logistics and Acquisitions service 

(L&A) 

To the attention of Ms Inge Janssens 

rue Haute 147 

1000 Brussels 

Belgium 
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5 Terms of reference 

5.1 Introduction 

5.1.1 Enabel in Palestine 

§247 Since 2000, the government of the Kingdom of Belgium, through the Belgian Development 

Agency (Enabel) has been supporting the Palestinian authority with a wide range of 

programs in the sector of education, ranging from curriculum development to school 

construction and including ICT, TVET, and the sector-wide support with the Joint 

Financial Arrangement (JFA). 

§248 Since 2010, a bilateral Schools Construction Programme has been implemented, with four 

consecutive phases. The ongoing fourth phase is due to end in 2023, giving way to the new 

Portfolio, of which QEL project (see below) is part and under which the present contract 

will be implemented.  

§249 The specific objective of the school construction programme was to increase the access to 

education in the Palestinian Territory through an improved infrastructure and the creation 

of a healthy, safe and eco-friendly educational environment. 

§250 The last two phases (III and IV) of the programme had a strong thematic focus on the 

environment, promoting green building design, construction techniques and innovation, 

passive and climate-adapted architecture, green energy and environmental awareness 

activities.  

§251 One flagship school, Dr. Hafez Abd al-Nabi al-Natsheh Primary School for Girls, was 

designed as a climate-adapted “Green” school in Wadi Al Mughayer, Hebron. This school 

has been the most innovative school building of the region in terms of bio-climatic 

architecture. It has unique features such as underground tunnels and solar chimneys 

harnessing geothermal energy and the wind to provide on-demand naturally pre-cooled or 

pre-heated natural ventilation to the classrooms, as well as solar walls, movable sun-

breakers, PV panels, rainwater harvesting and improved thermal insulation and airtight 

windows. 

§252 The different classrooms and ventilation ducts have been monitored for two years using 

multiple sensors, gathering information on temperature and humidity and the external 

weather. The data was analysed by international and local consultants, who confirmed the 

good behaviour of the building with minimal additional cost and low maintenance needs 

(these reports will be provided to the successful tenderers as, it contains valuable 

information about how the building and its innovations are behaving in the local climatic 

context of Hebron). However, the building does not have any additional mechanical or 

electrical heating or cooling system, meaning that the comfort in the classrooms is not 

adequate, in particular in winter, where additional heaters are still required. 
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5.1.2 New portfolio 

§253 The Palestine Cooperation Strategy 2022-2026 was validated on 30th June 2021. Its focus 

is to empower youth in an environmentally sustainable Palestine. Two general objectives 

have been defined:  

• Young people in Palestine develop into active and critical citizen, ready for local and 

global challenges, through improved education, training, guidance, and access to 

employment.  

• The Palestinian population makes use of the opportunities of a sustainable environment.  

§254 The first pillar of the portfolio embraces a multi-pronged approach that empowers youth 

across different dimensions: education, protection, civic engagement, employment, and 

entrepreneurship. The rationale is that in order for adolescents and youth to thrive, a set of 

integrated policies and programmes is needed that address the “whole person”1.  The pillar 

is structured around three interventions, each linked to a Specific Objective of the 

Cooperation Portfolio and representing one or more of the dimensions for youth 

empowerment.  

5.1.3 Quality Education and Learning (QEL) project 

§255 The first intervention of the New Portfolio is Quality Education and Learning (QEL) 

project. 

§256 Its specific objective is that boys and girls, young women and men access quality education 

and acquire STEAM and 21st century skills in a conducive learning environment. 

§257 It has three results: 

• R1: Increased access to general education in more conducive learning environments  

• R2: Enhanced quality of general education & learning outcomes in STEAM & 21st century 

skills  
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• R3: Improved well-being and inclusion of vulnerable students 

§258 The first result foresees the construction, retrofitting and/or extension of schools in Gaza 

and the West Bank, including East Jerusalem. It is foreseen to build two new schools in 

Gaza and one eco-friendly school in Hebron9, and in East Jerusalem, to create one 

school, retrofit three existing schools and build three extensions. 

§259 Building on successful previous school construction projects, all schools will 

follow low-energy sustainable design and construction principles, featuring 

innovating elements such as improved thermal insulation, passive ventilation, 

geothermal energy, solar walls and solar chimneys, PV systems, rainwater 

harvesting, low-energy materials, etc. To increase the intervention’s visibility 

and to raise awareness, environmental certification (locally or 

internationally) will be sought for these buildings, where feasible. 

§260 The four new schools mentioned above are the object of this design consultancy. 

5.1.4 Palestine’s NDC 

§261 Palestine it is one of the most vulnerable countries to climate change considering its 

location in the Mediterranean region, a hot spot for climate change and its impact. The 

period between joining the UNFCCC in March 2016 and submitting the INCR and NAP in 

November 2016 was less than eight months, highlighting the importance of climate change 

within Palestine’s national agenda. The State of Palestine’s key climate goal is to reduce its 

climate vulnerabilities, primarily through increasing adaptive capacities, and, thereby, 

enhance the climate resilience of the national development process and local communities. 

§262 The nation decided to revise its 2017 NDC targets in 2021 and increased its ambitions, a 

key ambition being raising its conditional greenhouse gas emissions reduction targets to 

26.6% (instead of 24.4%) in an independence scenario and 17.5% (instead of 12.5%) in a 

status-quo scenario by 2040, compared to business as usual. Palestine also identified 12 

sectors as “highly vulnerable” to climate change and out of these 12 action plans for 6 

sectors (in 2021) including agriculture, energy, health, transport, waste, and water were 

developed in order to facilitate successful implementation of Palestine's NDC. Among the 

actions for the different sectors are for example the promotion of green buildings, 

harvesting of rainwater, improved energy efficiency by 20% and 20-33% of electricity to be 

generated from renewable energy by 2040, primarily from solar PV. 

5.2 Objective of the consultancy 

§263 The scope of this consultancy is to conceptualize and design four environmentally 

sustainable school buildings, simulate and assess their expected behaviour, their life-cycle 

environmental impact and running costs, support the procurement of their construction 

and supervise the implementation of the works until their final acceptance by the 

contracting authority, as well as, to obtain their environmental certification. 

§264 The outcome shall be the construction of the four most eco-friendly school buildings in 

Palestine to date, featuring highly replicable and locally adapted innovations in the field of 

energy efficiency, reduction of greenhouse gas emissions, reduction of water and of raw 

materials consumption, the promotion of local and sustainable materials, the protection of 

 
 

9 The portfolio was foreseeing these three schools, later a new school in Al-Ezariyeh was proposed by the Ministry. Enabel is also planning to follow an 
environmentally friendly approach for all four schools. 
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the local environment from any kind of pollution and the contribution to the regeneration 

of local biodiversity, while offering a safe, healthy, comfortable, accessible, inclusive and 

child-friendly conducive learning environment to their end-users and minimizing the 

maintenance needs, the running costs and surcost not paid back during the lifecycle of the 

building. 

§265 The specific objectives of this consultancy are: 

5.2.1 Item 1 – Design Services 

1) During the design phase: 

• To clarify the scope of the project by reviewing with the Contracting Authority and the 

Ministry of Education the architectural program, available budget of the four schools, the 

targets, constraints, and timelines and ensuring all stakeholders are aligned and have a 

clear understanding of what is expected form the project. 

• To review the baseline assessment study of a selection of existing schools including an 

energy audit, water consumption survey and GHG emissions calculation (provided by the 

Contracting Authority) and reviewing the relative reduction targets (CO2, energy and 

water). 

• To conduct a site analysis: to understand the site conditions, site context, zoning 

regulations, and other relevant factors that may impact the design of the building.  

• To assess the technical, financial, and political feasibility of certain design choices, 

technologies, and alternative construction materials 

• To develop an architectural concept and technological strategy presenting and comparing 

the cost and environmental benefit of several (minimum 3) options of innovations 

minimizing the energy consumption, greenhouse gas emissions, water and material 

consumption and pollution,  

• Developing a schematic architectural design, using Building Information Modelling10 

(BIM) software to create a dynamic (parametric) 3D CAD, model providing live feedback 

of impact of design options on the environmental targets, including dynamic multi-zone 

simulation study of each building thermal behaviour (heat gains and losses, thermal 

inertia), natural lighting, net energy demand and estimation in the embodied GHG 

emissions and in-service water consumption and an estimated budget of construction and 

of running costs 

• To develop a preliminary design for each school, further developing the BIM model and 

developing the aesthetics, construction materials and architectural functionality of the 

building and estimated budget. Several options shall be offered regarding the building 

materials and technologies with a cost/environmental benefit (energy/CO2/water) 

comparison. 

• To prepare the detailed design of the buildings, including all architectural, structural, 

details, mechanical and electrical drawings, priced bill of quantity and technical 

specifications, as well as an updated environmental impact assessment and simulations 

done at the preliminary design step. 

• To prepare any other document and calculation necessary for the obtention of an energy 

performance certification (e.g. Belgian PEB or Passive House) and from the Palestinian 

Higher Green Building Council 

2) During the works procurement phase: 

 
 

10 e.g. Revit, Archicad, etc, 
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• To assist the Contracting Authority in preparing all necessary annexes to the tender 

documents11: drawings, unpriced bill of quantities, cost estimate, technical specifications, 

implementation plan, and financial plan. Note: the tender will be launched using Belgian 

public procurement law. The general and specific contractual and administrative 

conditions of the tender will be drawn up by Enabel. Apart from the above-mentioned 

annexes, the consultants’ advice may be solicited to establish the minimum required 

personnel, equipment, and financial capacity of the tenderers. 

• To assist the Contracting Authority during the site visits and information meeting (pre-

bid meeting) in answering in writing any technical questions and, if requested, preparing 

any necessary errata or amendments to the annexes.  

• To assist, if requested by the Contracting Authority, in analysing the received tenders and 

potentially help review the normality of unit prices submitted by tenderers according to 

market prices and price breakdowns. 

5.2.2 Item 2 – Works supervision and management services 

1) During the works implementation phase: 

• Supervise all construction activities from the site hand over till the preliminary 

acceptance in accordance with the terms and conditions of the construction contract and 

its annexes. 

• To participate in all site meetings, including the pre-construction meeting, weekly 

meetings, provisional acceptance, and final acceptance inspection visit and draft the 

minutes and attendance sheets. 

• To make frequent site visits to schools during the implementation and defect liability 

periods, collecting observations that may arise and instruct the contractor to implement 

them under their supervision. 

• To provide the Contracting Authority with frequent technical and financial reports 

(monthly, quarterly, final, etc.) regarding the progress of the works and the conditions of 

each individual site, investigate the obstacles and recommend practical remedies. 

• To ensure that the works are well controlled in terms of quality of workmanship and 

materials and ensure they are executed according to the works contract and its annexes 

(drawings, bill of quantity and technical specifications) and what is considered good 

practice, obtaining timely samples and data sheets for all required items and ensuring on-

site and laboratory testing where appropriate. 

• To ensure that the works are carried out in a timely manner, by promptly obtaining a 

detailed and realistic implementation schedule from the contractor, reviewing it, 

monitoring the actual progress of the works according to this baseline, ensuring it is 

constantly updated and ensuring quick problem solving by making proposals of 

adjustments in the sequencing of the works or propose variation orders. 

• To ensure constant budget monitoring of the works, by measuring and reviewing the 

quantities of each item in the Bill of Quantity according to change in plans and variation 

orders and ensuring the construction budget is controlled and the Contracting Authority 

informed in real time of any deviation from the cost estimate. 

• To ensure safety of workers and visitors is properly monitored, defining a safety plan 

and ensure safety measures are properly implemented at all times and reporting any 

incident. 

 
 

11 Works will be contracted directly by Enabel, using Belgian public procurement law. Enabel is responsible for drafting and finalizing the general and specific 
administrative clauses of the tender document and ensure their compliance with Belgian law. 
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• To prepare variation order and amendments preparatory documents, drafting the 

justification of the needed changes, explaining and documenting their unforeseen nature 

(if applicable), analysing price breakdowns and verifying the market prices for new unit 

prices to be set and negotiated. 

• To ensure a smooth processing of payments for works, by reviewing first, partial 

progress and final payments submitted by the contractor, reviewing and controlling all 

quantities and documenting them with measurement sheets and ensuring their accuracy 

and regular and swift transmission to the Contracting Authority 

• To coordinate and support the different acceptances of works (preliminary technical 

acceptance and provisional acceptance), ensuring timely obtention of necessary 

documentation and presence of necessary parties, participating in the acceptance 

committee, sharing the notes to the contractor and actively following up on the 

implementation of related remedial measures. 

• To assist in establishing a maintenance guide for the school buildings, detailing 

recommended routines for daily, weekly, monthly and yearly maintenance steps to be 

taken, the appropriate modality, products and tools to undertake them, their estimated 

cost and expertise or qualification needed. 

• During the project implementation and until the final acceptance, to attend the visits from 

internal and external auditors to the project, when required. 

2) During the Defects Liability period: 

• To frequently monitor and inspect the project and/or make inspection upon the request 

of the Contracting Authority and order the contractor to perform any repair, amendment, 

reconstruction, rectification or any other works deemed necessary before issuing the final 

acceptance certificate. 

• To perform frequent visits to the project (min. once every month during the first three 

months and every 3 months thereafter and when requested by the school principal) and 

should, by coordination with the contractor, prepare a report about that visit and submit 

it to the Contracting Authority. 

• To ensure the final acceptance takes place before the expiry date of the performance bond 

covering the defects liability period, ensuring a timely inspection of the works and 

implementation of remedial measures before the deadline. 

• The Service provider shall provide a written report of the inspection to the Contracting 

Authority and the contractor regarding the final acceptance of the works or corrective 

measures and actions to be taken by the contractor.   

• The Service provider shall monitor all corrective works under warranties or guarantees, 

and submit a written report accompanied with a final acceptance certificate stating 

deductions, if any, from the maintenance guarantee.  
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5.3 School programme and location 

5.3.1 Lot 1 - Bakri school (Hebron) 

5.3.1.1 Site location 

• The site is located at the North-East end of Hebron, in Area H2. GPS location: 31.5455, 

35.1126.  

• Approximate plot boundaries are highlighted in red on the map below. 

• The plot of land has an approximate area of 5500 m2. It has a relatively high declivity. A 

new road, connecting the Northeast of Hebron with Bani Salim Road (Area C) is planned 

by the Municipality of Hebron (orange double dotted line). 

 

5.3.1.2 Programme 

• School level: 5-9 grades 

• Gender: girls 

• No. of classrooms: 16 

• No. of students per class: 40 

• Internal and external parking space, 

• Playgrounds, shaded assembly areas, and green areas. 

The needed built functions and their estimates areas are shown in the table below: 

No
. 

Function  No. of 
Student
s per 
Unit 

No. of 
Units 
required 

Net 
Area in 
m2 per 
Unit 

Total 
Area in 
M2 

1 Classrooms 40 19 49.8 946.2 
2 Library  1 65 65 
3 Administration Unit 299.4 
 A. Headmaster Room  1 30 30 
 B. First Aid  1 15 15 
 C. Door Keepers and kitchen  1 10 10 
 D. Teachers Room  3 49.8 149.4 
 E. Social Worker  1 15 15 
 F. Secretary  1 20 20 
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No
. 

Function  No. of 
Student
s per 
Unit 

No. of 
Units 
required 

Net 
Area in 
m2 per 
Unit 

Total 
Area in 
M2 

 G. Administration Toilets  2 15 30 
 H. Archive and copy machine  1 15 15 
 I. Sports equipment store  1 15 15 

4 Multi-purpose hall 40 1 84 84 
5 Biology & Chemistry lab+ Store+ prep. 40 1 84 84 
6 Physics lab. + Technology & Applied Science     
7 Technology/STEM Lab. 40 1 84 168 
8 General Stores  2 20 40 

9 
Toilets (each including 8 toilet units) 
Including 1 disability toilet in the building 

 3 49.8 149.4 

10 Canteen  1 16 16 
11 Lobby  1 60 60 

 Total    1912 
 Area of Walls and Corridors 65% (estimate)    1242.8 
 Total Built-up Area    3154.8 

 

5.3.2 Lot 2 - Riad Al-Aqsa Basic school (Al-Ezariyeh) 

5.3.2.1 Site location 

• The site is located near the entrance of Al-Ezariyeh, in Area B. GPS location: 31.7665, 

35.2733. 

• The new school is to be built as an extension to Riad Al-Aqsa schools located in Al-

Ezariyeh and the Old city of Jerusalem. This new building is to be built on the same plot 

as two existing schools (Masharee’ boys and girls basic schools) and the cemetry. The 

remaining area available of the plot has an approximate area of 3000 m2.  

• Plot boundaries are shown on the maps below: 

  

 

5.3.2.2 Programme 

• School level: 1-9 grades 

• Gender: girls 

• No. of classrooms: 9 

• No. of students per class: 40 

• Internal and external parking space, 

• Playgrounds and green areas. 
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§266 The needed built functions and their estimates areas are shown in the table below: 

No. Function  No. of 
Students 
per Unit 

No. of 
Units 
required 

Net Area 
in m2 
per Unit 

Total 
Area in 
M2 

1 Classrooms 40 9 49.8 448.2 
2 Library  1 65 65 
3 Administration unit 184.8 

A. Headmaster room  1 30 30 
B. First aid  1 15 15 
C. Door keepers and kitchen  1 10 10 
D. Teachers room   2 49.8 99.6 
E. Social worker  1 15 15 
F. Secretary  1 20 20 
G. Administration Toilets   2 15 30 
H. Archive and copy machine  1 15 15 
I. Sports equipment store  1 15 15 

4 Multi-purpose hall 40 1 84 84 
5 Biology & Chemistry lab+ Store+ prep. 

40 1 84 84 
6 

Physics lab. + Technology & Applied 
Science 

7 Technology/STEM Lab. 40 1 84 84 
8 General Stores  2 20 40 

9 
Toilets (each including 8 toilet units) 
Including 1 disability toilet in the 
building 

 1 49.8 49.8 

10 Canteen  1 16 16 
11 Lobby  1 60 60 
 Total    1115.8 

 
Area of Walls and Corridors 65% 
(estimate) 

   669.48 
 

Total Built-up Area     1785.28 
 

5.4 Design standards and specifications 

§267 The project aims at developing four schools as beacons of sustainability in Palestine. They 

shall outperform existing school designs in terms of environmental sustainability and 

comfort, while not compromising their social sustainability and also remaining highly 

replicable as a concept to be used for other schools by Palestinian public funds and other 

international donors. Here below are described the different specifications and standards 

to be respected, including   21 specific targets  to be achieved. 

5.4.1 Environmental sustainability 

5.4.1.1 Climate change targets 

Energy efficiency 

§268 A major focus of the design shall be the building energy efficiency.  

§269 The building envelope and its orientation shall be designed in such a way that it optimizes 

the heat gains from the sun in colder days and minimizes it in hotter days, makes use of the 

wind and natural ventilation as much as possible, while minimizing the heat losses through 

the envelope through a high level of thermal insulation. 
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§270 The building envelope and ventilation system shall be digned in such a way to reach the 

Passive standard (classic) for non-residential buildings, i.e. for which thermal 

comfort (ISO 7730) can be achieved solely by post-heating or post-cooling of the fresh air 

mass, without the need for additional recirculation of air. See also: 5.4.1.7 Environmental 

Certification, p.52. 

§271 For non-residential buildings, the passive standard entails the following targets12: 

•  Target 1  - A net energy requirement for heating under 15 kWh/(m².year). This 

requirement is to be calculated using PHPP software and/or using a dynamic simulation 

program. 

•  Target 2  - A net energy requirement for cooling under 15 kWh/(m².year). This 

requirement is to be calculated using PHPP software and/or using a dynamic simulation 

program. 

•  Target 3  - An envelope airtightness under 0.6 vol/h13 

•  Target 4   - A probability of overheating risk with hours of overheating (> 25° C) not 

exceeding 10% of occupation time. Probability to be estimated by dynamic simulation. 

•  Target 5  - A primary energy consumption under 120 kWh/(m².year). This 

consumption is to be calculated using PHPP software or dynamic simulation software. 

Green energy 

§272  Target 6  - All building energy needs shall be covered by solar energy produced on site, 

including PV systems and solar water heaters.  

§273 In the West Bank, the systems may be on-grid systems only ; in Gaza, given the frequent 

power cuts and limited production of electricity, the systems shall be hybrid with batteries, 

with enough storing capacity to cover the needs for two days without interruption. 

§274 Roof area permitting, a larger PV system may be requested by Enabel to produce more 

electricity than the school needs, using a feed-in tariff to generate income. 

GHG emissions reduction target 

§275 Separately from the energy performance of the buildings, the four schools will also aim at 

reducing the CO2 emissions not related to energy which embodied in the construction 

materials. The major part of these emissions are related to the production of carbon dioxide 

as a byproduct of the chemical conversion process used in the production of clinker, a 

component of cement, in which limestone (CaCO3) is converted to lime (CaO). 

§276  Target 7  - The design shall lead to a reduction by 20% of the these non-energy 

related CO2 emissions embodied in construction materials, as compared to current schools 

built in Palestine. For this, a baseline study is being carried out by Enabel, to calculate the 

current average CO2 emissions from previsous school designs, the results of which will be 

shared with the successful tenderer(s).  

§277 Reaching this target may involve using alternative structural design or building materials 

or both. Structural design may be done in a way that would lead to a reduction of the 

quantities or raw materials needed, in particular concrete, by using hollow sections or 

arches, for example. Alternative materials could be alternative masonry elements for the 

partition works, for example compressed stabilized earth blocks (CSEB), aerated 

 
 

12 For a complete description, see: https://passiv.de/downloads/03_certification_criteria_nonresidential_en.pdf 
13 Measured at 50 Pascals pressure (ACH50), as verified with an onsite pressure test (in both pressurized and depressurized states). 

https://passiv.de/downloads/03_certification_criteria_nonresidential_en.pdf
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autoclaved concrete (AAC), hempcrete, etc. Proposals for such materials will be made by 

the consultants during the technical feasibility analysis. 

5.4.1.2 Water consumption and treatment 

Introduction 

§278 Water is very scarce in Palestine and even scarcily available to Palestinians.  

§279 From a weather perspective, precipitation averaged 489.60 mm from 1901 until 2021, 

reaching an all time high of 801.48 mm in 1944 and a record low of 201.97 mm in 2017. 

The trend and prospects of precipitation in the coming decades are grim: annual rainfall is 

currently decreasing and extreme events and slow-onset changes related to Climate Change 

are expected to cause a further decrease in the availability of water resources. The mean 

annual precipitation is expected to decrease by up to 30% until 2050, continuing with 

higher levels of significance until 2100. 

§280 Meanwhile, the Palestinian population is growing fast (2.4% nationally; while the 

population of Gaza is predicted to double over the next 30 years) and the increasing 

temperatures are expected to lead to a further increase in demand of water. Efforts to meet 

this demand may lead to a reduction in groundwater quantity, which would damage 

ecosystems and soil health.  

§281 As part of the occupation of Palestinian territory, Israel controls 97% of the water sources 

and water infrastructures of the territory.   

§282 In Gaza, the long-term Israeli blockade has caused a serious deterioration of water security. 

Israel’s blockade of Gaza severely limits materials from entering, making it incredibly 

difficult to develop water and sanitation infrastructure to meet the needs of a growing 

population. Hence, currently, 97% of available water in the Gaza Strip is undrinkable due 

to the contamination of the over-pumped coastal aquifer. The quality of water resources 

may also reduce as a result of runoffs following heavy rain events and floods. This may lead 

to contamination of water and food resources, and subsequent impacts on people’s health. 

Water recycling and efficiency 

§283 To reduce the net primary consumption of water of the buildings, it is proposed to develop 

a three-track approach: 

• Increase the efficiency of water consumption devices, such as toilet flushes and taps 

• Ensure a full recycling of water on site, through grey and black wastewater treatment and 

closed-circle reuse for non-drinkable purposes, such as cleaning and toilet flushing 

• Harvest rainwater, where feasible and necessary, to complete the needs not covered by 

recycling, including for irrigation 

§284 To avoid any health hazards and comply with local health regulations, two segregated water 

networks shall be forseen in the schools: one for drinking purposes (which shall include 

drinking fountains, kitchen and lab sinks, handwashing taps and bidet showers —

“shattafa”), and one for non-drinkable uses: floor cleaning, toilet flushes and irrigation. 

Drinking water network 

§285 In Hebron and Al-Ezariyeh schools, since drinkable piped water is commonly available 

from the network, and since drinking water constitutes a minimal amount of water 

consumption, it is proposed to supply the drinking water network from the municipal 

supply. If the water quality at the exit of the tap is expected to respect health regulations, 

no further water pre-treatment may be foreseen at school level. 
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§286  Target 8  - In Gaza, since water is not drinkable, a specific treatment (in particular a 

brackish water de-salination system) shall be foreseen, to avoid having to reply on delivery 

of water by trucks. This system is already in use in some schools in Gaza, from which 

practical experience and lessons learned shall be gathered in terms of maintenance and cost 

of use. Water shall be treated to be compliant with the applicable Palestinian standards. 

§287  Target 9  – 100% of wastewater from the drinking water taps shall be collected and 

reused for other purposes, either by being directed to the non-drinking wastewater 

treatment plant, or for direct reuse such as irrigation or cleaning. 

Non-drinking water network 

§288  Target 10  – Grey and black water shall be collected and treated locally in an efficent 

wastewater treatment plant to reach a concentration of Biochemical Oxygen Demand below 

30mg/litre   and recycled to operate in a near-closed circle. 

§289 The plant shall be designed to deal with the specific characteristics of school sewage: 

• A large number of toilet flushes and greater organic loadings, resulting in high 

concentrations of ammonia 

• Regular short periods with no loading, with no loading to plant between late afternoon 

and morning 

• Little to no use during the summer months, with a rapid start up at beginning of school 

term 

• Automatic operation and low maintenance requirements as no specialist staff onsite 

• Small footprint due to site restrictions 

§290 This water shall be reused for flushing toilets, floor cleaning, irrigation, and if possible to 

supply water flow to tanks designated for fire prevention in accordance with Civil Defense 

requirements. Furthermore, to avoid drinkable water being used for floor cleaning, specific 

taps shall be provided at the right height to allow for bucket filling. 

5.4.1.3 Raw material consumption 

§291  Target 11  – The building design and the construction materials used shall aim at a 

reduction of 20% in the consumption of non-renewable virgin material resources. These 

virgin resources include non organic materials such as aggregates, stone or steel made from 

iron ore that are issued from quarries and not from recycling processes. 

§292 Reaching this target may involve using alternative structural design or building materials 

or both, as for the GHG emission reduction target. Structural design may be done in a way 

that would lead to a reduction of the quantities or raw materials needed, in particular 

concrete, by using hollow sections or arches, for example. Alternative materials could also 

be proposed, using organic materials (such as wood, cork, hempcrete, plant-based 

polyurethane, clay, rubber) or recycled materials, such as recycled concrete (under study in 

Gaza as part of another projectby Enabel) and or recycled steel.  

5.4.1.4 Biodiversity 

§293  Target 12  – The buildings shall not damage their local ecosystem negatively, and 

should contribute positively to restoring local biodiversity.  

§294 The biodiversity of the natural environment and the surrounding areas will have to be 

considered to avoid endangering the native species, habitats and ecosystems that are 

present on the selected site.  
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§295 For this reason, it will be important to limit the intensity, duration and the amount of 

pollution during the entire life cycle of the schools. The design and works supervision 

modalities will seek to minimize the impact on the site and surrounding ecosystems, during 

the works (e.g., minimizing vegetation cutting, excavations, noise, and dust pollution) and 

when the building is in use. It is important to study and preserve the ecological connectivity 

of the ecosystem, including the natural drainage of rainwater. 

§296 Regenerating damaged ecosystems on site could also be done through the reintroduction 

of at-risk plant species or plants which are supportive to threatened animal species, such 

as bees or birds.  This includes planting native plants currently found on site. These plants 

are suited to the climate, require almost no extra water and can restore the soil.  

§297 Green roofs and walls may also be incorporated into the design, as these can offer new 

habitats for plants and insects that may have lost their habitats due to increased 

construction in the area and contribute to reducing the heat island effect.  

§298 Another example of contribution could be the provision of modular bricks that can serve as 

bee houses, bird houses and planters. They can partially mitigate the loss of habitat due to 

increasing urbanization. 

5.4.1.5 Local materials 

§299  Target 13  – The building materials will feature at least 30% local materials or imported 

materials with a lower environmental impact than local materials. 

§300 Using local materials has the benefit of reducing the significant environmental impacts of 

transporting materials long distances. It can also encourage vernacular building styles and 

support the local economy. 

5.4.1.6 Local pollution 

Water 

§301 The recylcing of water on site shall lead to minimal amounts of water being released outside 

of the school compound. Nevertheless, should any water have to flow out of the school 

premises in the form of direct environmental disposal or urban sewage, this water shall be 

treated accordingly. 

§302  Target 14  – Wastewater exiting the school compound shall be treated up to a maximum 

value of Biochemical Oxygen Demand of 10 mg/litre for direct environmental disposal and 

300 mg/litre for disposal to sewer systems connected to a wastewater treatment plant. 

Solid waste 

§303 Although most of solid waste management is related to processes and awareness, a few 

elements of the design of the infrastructure can contribute to better practices. 

§304 Separating, reducing, reusing, recycling and composting are good options for managing 

school waste. this needs to be studied during the design phase for each location, for 

example, if commercial recycling companies are located near the school. If applicable, 

labelled bins should be provided for each type of waste including glass, paper, plastic, metal 

and organic waste. 

§305 Each classroom should have a paper recycling bin to implement the recycling of old papers. 

Many students will only use the bins that are right in front of them. Glass, cans, and organic 

waste bins can be placed in the eating area where students can get rid of any of their food 

waste. Compost boxes should be designed and incrporated as part of the school garden. 
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§306 Also, the design should aim to reduce the needs of excavation and backfilling and where 

possible to compensate one with the other, so as to minimize the transportation of soil and 

reduce the disposal of excavations in dumping sites. 

§307  Target 15  – 100% of the materials leaving the construction site (demolition materials, 

excavated soil or rocks) shall be disposed in a controlled and environmentally friendly way, 

preferably through reuse or recycling. 

Light pollution 

§308 Light pollution has several negative impacts; it can interfere with wildlife migratory and 

breeding patterns, can cause birds death who will not see the glass windows, waste energy, 

lead to glare issues, and impact human metabolism and disrupt sleep.  

§309 To reduce light pollution an evaluation of the outdoor lighting requirements is needed (i.e., 

aesthetics, security, or utility), to eliminate unnecessary lighting, and to strategically place 

energy-efficient lighting and controls to meet the remaining lighting requirements. 

§310 The design should consider downlighting, solar powered LED lights for outdoor pathways, 

and lighting controls such as motion detectors, photosensors, and schedule controls, to 

enhance an energy efficiency and security while reducing light pollution. 

5.4.1.7 Environmental Certification 

§311 Two types of environmental certification shall be obtained. 

•  Target 16  – The first is the certificate for the Passive Standard (Classic) for Public 

Buildings, emitted by a recognized body such as PassivHaus Institut. 

•  Target 17  – The second certification shall be from the Palestinian Higher Green 

Building Council, and show the building reached the gold standard. 

§312 The obtention of this certification shall be the responsibility of the Consultants, through 

adequate design and supervision of the works. Inspection costs, tests costs and certification 

costs are not included in the cost of the consultancy (See: Elements included in the price). 

5.4.2 Social sustainability 

5.4.2.1 Safety and health 

General safety 

§313 The design should comply to the good practices relating to the safety of students while using 

the school facilities, for example, the height of railings, finger protectors on doors, 

protected edges, non-slip tiles, height of electrical sockets, etc. 

Fire prevention 

§314 The design shall comply with the requirements of the Palestinian Code for Fire Prevention 

and Safety, First Edition 2021 for all aspects related to, but not limited, building 

classification, site accessibility, emergency and fire prevention, insulation, and 

electromechanical requirements. 

Earthquake resilience 

§315 The buildings and non-structural components shall be designed in accordance with the 

latest edition of the Jordanian National Building Code. 

§316 Seismic and wind design data shall be obtained from reliable sources in the region and are 

to be carefully presented and documented. 
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§317 The structural system shall provide continuous load paths, with adequate strength and 

stiffness to transfer all seismic and wind forces from the point of application to the point of 

final resistance. 

§318 Non-structural components are architectural, mechanical, and electrical items that are 

permanently attached to and supported by a structure but are not part of the structural 

system. 

Indoor air quality 

§319 Although indoor CO2 levels are typically below 1000 ppm, having over 20 students and 

teachers in an enclosed classroom would naturally raise the CO2 levels and it is not 

uncommon that CO2 levels can go beyond 3000 ppm. This can even be exacerbated by the 

target of airtightness of the building envelope (0.6 vol/h). Levels above 1000 ppm may 

affect negatively the student’s health, their ability to focus and learn new information. 

§320 Therefore, indoor air quality monitors shall be planned to properly monitor and measure 

carbon dioxide, temperature, and relative humidity, and optimize mechanical ventilation 

of the spaces. 

§321 Target 18  – The buildings and systems shall be designed to ensure a maximum level of 

CO2 of 1000 ppm in the classrooms.  

§322 As per the passive standard, the average ventilation volumetric flow must be determined 

based on a fresh air demand of at least 17 m³/h per child from age 12 to 18 years and at 

least 15 m³/h per child younger than 12 years. 

§323 The Volatile Organic Compounds (VOC) pollutants are also another point of attention, as 

they are among the leading indoor air pollutants causing severe health issues for children 

and adults. Construction materials, furnishings such as desks and shelves, resins of wood 

products, adhesives, glues, paints, cleaning chemicals, and carpets are primary VOC 

emission sources in schools. The VOC concentrations in newly built school buildings are 

significantly higher. 

§324 Target 19  – All finishing materials of walls, ceilings, flooring and furniture, including 

wall paint, shall be selected to minimize the emission of VOCs.  

5.4.2.2 Inclusivity 

Accessibility 

§325 Access to persons with a reduced mobility shall be guaranteed to as many classrooms as 

possible and spaces should be adapted to allow the use and access to the main facilities like 

playground, toilets and all specialized clasrrooms, such as labs, libraries etc.  

§326 The design shall comply with the "Design requirements for the structure according to needs 

especially for people with disabilities" 2nd edition, 2014 issued by the Palestinian 

Engineering Association, and international standards and good practices. 

§327 The decision to install an elevator, granting access to other floors, will be decided jointly by 

the MoE and Enabel during the design phase, based on considerations of budget, safety, 

electricity consumption and maintenance. 

Visual impairment 

§328 The school design shall follow the applicable technical standards from the MoE on 

accessibility to low vision users. These standards will be provided to the successful 

https://medium.com/@joeljean/im-living-in-a-carbon-bubble-literally-b7c391e8ab6
https://www.sciencedirect.com/topics/engineering/volatile-organic-compound
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tenderer(s) after awarding, but entail mainly ensuring high colour contrast, braille, 

textured surfaces, clear paths, suitable lighting, etc. … 

Gender 

§329 Gender equity shall be pursued in all aspects of design.  

§330 For example, the number of toilets and total toilet area shall not be equal between males 

and females, but the toilets shall be designed to aim for equal queuing times between 

females and males. To achieve this equitable access to facilities, typically, international 

standards recommend around 1.6 times more toilets for women than for men. 

§331 Furthermore, the specific cultural needs of women and girls in Palestine shall be taken into 

account in the design, including sports playgrounds. 

5.4.2.3 Comfort 

§332 Notwithstanding the energy efficiency targets, the classrooms and administrative offices 

shall still provide an acceptable level of thermal comfort in all seasons.  

§333 This will be achieved by adequate HVAC mechanical ventilation with heat recovery 

(MVHR) systems and/or Ground Source Heat Pumps (GSHP). 

§334  Target 20  – The classrooms and adminsitrative offices shall offer a thermal comfort of 

level B as per the ISO 7730:2005 standard, i.e. with a range of acceptability with predicted 

mean vote (PMV) situated between the values of -0.5 and +0.5 and a PPD of less than 10%. 

5.4.3 Economic sustainability 

5.4.3.1 Replicability of innovations 

§335 Both Enabel and the Palestinian Ministry of Education are interested in developing, 

through the design of these four schools, concepts which are highly replicable to other 

schools in the future. When evaluating several options of design, they shall not be judged 

only in terms of how effective they are and their own impact (in terms of GHG emissions, 

energy efficiency, water efficiency, etc), but also on which one has the highest potential of 

being adopted widely for the design of all future schools, and therefore benefit form a 

multilier effect. 

§336 For this reason, the additional cost of innovations (as compared to business as usual) shall 

be limited, to ensure they remain replicable on other projects.  

§337 However, some innovations will have a large initial investment cost but may bring some 

savings on the running costs of the schools (reduced electricity bills, water bills, etc), where 

a payback period of the investment may be calculated. Such pay-back investments shall not 

be considered as extra costs. 

§338 Target 21  – The total extra cost of innovations that are not paid back within 10 years of 

use shall be limited to 15% of the cost of existing school designs. 

5.4.3.2 Low cost and easy maintenance 

§339 The issue of maintenance and maintenance-friendliness of infrastructure is of paramount 

importance in the design of schools. Consultants will have to exert utmost care to develop 

design details which will facilitate the maintenance, on a daily basis and in the long term. 

Cleaning 

§340 Floor cleaning shall be facilitated careful design details in all places. 
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§341 A specific attention shall be brought to the design of the toilet area, whose cleaning shall be 

facilitated by attention to details, such as reducing the number of edges and corners, 

protection of wood or metal from moisture and corrosion, privileging continuous smooth 

surfaces and rounded angles. 

§342 A special attention shall be brought to listening to the needs, practices, lessons and advice 

from janitors and other school staff from neighbouring schools, in order to facilitate their 

work (placement of floor drains, staircase steps egdes, closets for cleaning tools and 

products). 

Longer term maintenance 

§343 The need of maintenance of appliances, mechanisms and systems shall be carefully 

anticipated. Imported appliances which cannot be repaired locally due to a lack of skilled 

personnel in the country or due to restrictions in importing spare parts shall be avoided. 

This is especially true for Gaza, where some materials are classified as “dual use items” and 

see their importation resticted. If needed, spare parts for such item shall be foreseen and 

delivered before the works are completed. 

§344 The design shall also take into consideration the current design of standard furniture 

supplied by the MoE and evaluate if it can be used or improved as a standard, instead of 

providing alternative models without a rationale. This is to ensure compatibility and allow 

easy maintenance of furniture and equipment, for which standard spare parts are 

commonly procured in bulk and distributed to all schools. 

Prevention of vandalism 

§345 Public schools are prone to damage or vandalism by the students. While this can sometimes 

be dealt with by the education and awareness raising, this risk has also to be taken into 

account as a fact during the design and implementation of the works, by combining creative 

approaches of durable protections and/or psychologically-aware design. For example, it 

has been studied that in the field of public transports, certain kind of surfaces are more 

prone to graffiti than others, with successful use of alternative materials. Large plain and 

light-coloured surfaces with a smooth texture tend to attract graffiti more than rough, 

textured and natural materials. 

5.4.4 Educational standards 

5.4.4.1 Classroom environment 

§346 The different general and specialized classrooms will have to abide by the MoE’s standards 

in terms of size and use, unless improvements are proposed and agreed with them. These 

specifications will be provided to the successful tenderer upon awarding. 

5.4.4.2 Child friendliness 

§347 Schools are not merely “shelters” within which children are “educated” and schooling takes 

place. Rather – school buildings are an integral part of the educational process itself. 

Indeed, the quality of the environment created by the architect and all involved engineers 

will impact on the quality of the education to take place. A school must be a place where a 

child feels free and can develop, mature, grow up.  

§348 Therefore, the design proposals shall take into account the general recommendations of the 

UNICEF Child-Friendly Schools manual, available on the link: Child-Friendly-Schools-

Manual.pdf (unicef.org). 

https://www.unicef.org/media/66486/file/Child-Friendly-Schools-Manual.pdf
https://www.unicef.org/media/66486/file/Child-Friendly-Schools-Manual.pdf
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§349 The variety of ages and body sizes within the school will also have to be taken into account 

in the design of the furniture, taps, sinks, toilets, windows height, stairs, etc. A special focus 

has to be brought to the use of child friendly colors and materials in the design of the 

interior space and furniture. 

§350 All designs need to focus not only on the quality and atmosphere of interior spaces, but also 

on the design of high quality external spaces. A well-considered landscaping concept with 

natural and artificial shading of spaces and appropriate surface runoff water retention 

areas. 

5.5 Performance modalities and deliverables 

5.5.1 Reconnaissance and Program Analysis Phase 

§351 The scope of this first phase is:  

• To review the architectural program and available budget of the four schools with the 

Contracting Authority and the Ministry of Education. 

• To review the baseline assessment study of a selection of existing schools including an 

energy audit, water consumption survey and GHG emissions calculation (provided by the 

Contracting Authority) and reviewing the relative reduction targets (CO2, energy and 

water). 

• To assess the technical, financial, and political feasibility of certain design choices, 

technologies, and alternative construction materials. 

§352 This phase includes reviewing and studying all the data provided by the Contracting 

Authority including all assessment studies, surveys, programs of functions and the budget.  

§353 It also includes conducting visits to the project site(s) to obtain a thorough understanding 

of the site conditions, site context, zoning regulations, and other relevant factors that may 

impact the design of the building(s); including carrying out an initial environmental impact 

assessment. 

§354 Consultants shall meet with the Contracting Authority and the Ministry of Education to 

dicuss their findings, constraints, timelines, set tragets and dissipate any doubts. 

§355 This phase also includes providing a proposal of intended list of innovations and 

technological choices that can realistically be integrated into the school design to reach 

the targets mentioned above. These may include standards, technologies, concepts, 

materials and ideas from other projects around the world and deemed suitable for the local 

context. Each innovation shall be accompanied by a sketch or a reference picture and a 

description of how it will contribute to the design targets.  

§356 The Consultants shall gather any additional data that is needed for project design. The 

Consultants shall confirm that the projects are justifiable and feasible for implementation 

within the approved budget allocation. 

Deliverable #1: Provide a program analysis report containing the coordinated project scope, 

supplemented by all other information necessary to form a complete basis for the project design, 

including a list of proposed innovations each with initial price estimate and impact on targeted 

indicators. It shall also list initial environmental impact assessment findings and include several 

scenarios matching with the global budget of the intervention. (Electronic document in English, 

in editable format and pdf, to be submitted by email). 
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5.5.2 Conceptual phase 

§357 Based on the results of the first phase, the scope of this second step is to develop an 

architectural concept and technological strategy presenting and comparing the cost and 

environmental benefit of several options (minimum 3) of innovations minimizing the 

energy consumption, greenhouse gas emissions, water and material consumption and 

pollution, and their integration. 

Deliverable #2: Provide an architectural concept including topographic plans and 

technological strategy. It shall include sketches, showing how the different innovations may 

be integrated and adapted to the sites, their area, slope and orientation (Electronic document in 

English, in editable format and pdf, to be submitted by email). 

5.5.3 Schematic design phase 

§358 Based on the approved architectural concept, consultants will then develop a preliminary 

design for each school, using Building Information Modelling14 (BIM) software to create a 

dynamic (parametric) 3D CAD model providing live feedback of impact of design options 

on the environmental targets, including dynamic multi-zone simulation study of each 

building thermal behaviour (heat gains and losses, thermal inertia, indoor comfort), 

natural lighting and shadow analysis, net energy demand, estimation of the embodied GHG 

emissions reduction and in-service water consumption and an estimated budget of 

construction and of running costs.This design shall illustrate the integration of all 

innovations and validate the viability of the building, its ideal orientation and the quantified 

impact of the innovations on the different targets. This design should be conducted by 

experts in the field of passive design and green buildings in order to assist in obtaining the 

certifications (see 5.4.1.7 Environmental Certification, 52) at later stages. 

  

 
 

14 e.g. Revit, Archicad, etc, 
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Deliverable #3: Provide a schematic design. It shall include a report detailing the 

analysis of the expected behaviour of each building in its environment and the 

quantified indicators related to the different targets supported by 3D models 

(Electronic document in English, in editable format and pdf for the report and 

relevant format for the 3D model, to be submitted by email or USB/CD). 

§359 The Consultants shall not proceed beyond schematic design until provided with a written 

approval of the Contracting Authority which shall include all agreed upon revisions to the 

this phase design submittal. 

5.5.4 Preliminary design phase 

§360 The consultants shall develop a preliminary design for each school based on the approved 

schematic design proposal. This phase includes further developing the BIM model and 

developing the aesthetics, construction materials and architectural functionality of the 

building and estimated budget. Several options shall be offered regarding the building 

materials and technologies with a cost/environmental benefit (energy/CO2/water) 

comparison. The consultant shall also carry out a geotechnical investigation of the site(s) 

by an accredited laboratory. 

Deliverable #4: Provide a preliminary design submittal that includes the following: 

Volume I: Updated deliverable #3 report detailing the analysis of the expected behaviour of the 

building in its environment and the quantified indicators related to the different targets. 

Volume II: Drawings (architectural, structural, mechanical, and electrical) each set of discipline 

drawings should be separated from each other & Book of Details for the mentioned divisions.   

Volume III: Bills of Quantities (excel sheet) of the priced BOQ according to template provided 

by the Contracting Authority. 

The Consultants shall submit to the Contracting Authority one copy of each of the above-

mentioned documents (electronic documents in relevant editable formats—.dwg, .xls and .doc—

and in pdf format, to be submitted by email). 

The Consultant shall submit a signed and stamped geotechnical investigation and findings report 

by the accredited laboratory.. 

§361 This preliminary design will be presented to MoE in order to give them some feedback on 

their proposals and collect further comments or advice from them. 

§362 The Consultants shall not proceed beyond this phase until provided with a written approval 

of the Contracting Authority which shall include all agreed upon revisions to the this phase 

design submittal. 

5.5.5 Detailed design phase 

§363 The Consultants shall prepare detailed drawings based on the accepted preliminary 

design submittal, including all agreed upon revisions according to the following numbers 

and submit them to the Contracting Authority for final review: 

Deliverable #5: Provide a detailed design submittal that includes the following: 

Volume I: Updated environmental impact assessment and simulations done at the preliminary 

design step, detailing environmental impact calculations: energy, GHG, water and waste, 

calculated for the entire life cycle of the building (construction, use and decomissioning) 
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Volume II: Drawings (architectural, structural, mechanical, and electrical) each set of discipline 

drawings should be separated from each other & Book of Details for the mentioned divisions.   

The colour scheme and concept (professionally rendered 3D images) 

Volume III: Bills of Quantities: (excel sheet) of the priced BOQ. Price analysis report according 

to the actual labour and materials cost. 

Volume IV: General and Particular Specifications 

Volume V: Proposed Construction Program for the project. 

Volume VI: Booklet of the engineering calculations.  The engineering calculation booklet shall 

at least include the following: 

Chapter 1. Policy and method for structural design; 

Chapter 2. Design of members; 

Chapter 3. Mechanical design; 

Chapter 4. Electrical design. 

Volume VII: All documents and calculation necessary (PEB, PHPP) for the obtention of an 

energy performance certification (e.g. Belgian PEB or PassiveHouse) and from the Palestinian 

Higher Green Building Council To prepare any other document and calculation necessary for the 

obtention of an energy performance certification (e.g. Belgian PEB or Passive House) and from 

the Palestinian Higher Green Building Council. 

§364 The Contracting Authority will review all the documents and inform the Consultant in 

writing, of any comment. 

§365 The Consultants shall reflect all the agreed comments with the Contracting Authority on all 

tender documents, specially the drawings and the Bill of Quantities. 

5.5.6 Permits  

§366 The Consultant shall prepare engineering drawings and other documents as it may be 

required for obtaining construction licenses or permits from related authorities and pay all 

fees required except licensing fees for municipalities, but including application fees, follow 

up and obtain the license on behalf of the Contracting Authority before submitting the 

Tender Documents.  All related documents shall be approved and stamped by the Engineers 

Association and all other related ministries/ associations as The The Ministry of Tourism 

and Antiquities, Civil Defence, Center for Earth Sciences and Seismology, etc. 

5.5.7 Tender annexes documents 

§367 After making all corrections and before the reproduction of the final tender documents 

(TD) to the Contracting Authority, the Consultants shall prepare and submit the corrected 

final detailed drawings, Bill of Quantities and other tender documents. These will also 

include updated cartouches on drawings refering to the lots and Enabel external reference 

number for the tender. 

Deliverable #6: Finalized versions of deliverable #5, as annexes to the tender documents 
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5.6 Personnel specification 

5.6.1 Personnel for item 1 - design services 

§368 The following categories of personnel represent the required qualification for each category 

of personnel to be assigned for the design services by the Consultant as appropriate.   

§369 Number of required personnel is specified under (6.15 Form 8 - Key experts). 

§370 Specific considerations as a team: 

• Nominated Team Leader: this person will be nominated between the Integrated design 

sustainability coordinator or the Architect (cf. below). The Team Leader will represent 

the Consultant and will be responsible for managing the project.  The Team Leader’s 

responsibilities start at the moment of awarding the consulting services contract and 

continue up to issuing the final acceptance certificate. 

• At least one person between the Integrated design sustainability coordinator and the 

Architect shall be local or have extensive experience in projects in Palestine. 

§371 CVs must be submitted for the types of staff that the Consultant might decide to use on this 

project as follows: 

• Integrated design sustainability coordinator: A full-time registered professional 

engineer15, holding a valid professional credential in green building principles16 with 

more than sixteen (16) years of postgraduate experience in the design, management and 

supervision of construction projects, including certified green buildings, including 

passive buildings, low-energy buildings, the proven use of alternative ecological 

construction materials. Buildings may have been certified by LEED, BREAM, HQE, PEB, 

PMP, DGNB, Greenstar, Miljöbyggnad, CASBEE, IGBC, PHGBC or similar.   

• Architect: A full-time registered professional architect with more than sixteen (16) years 

post graduate experience in the design of outstanding public buildings, including schools 

and child-friendly design, using a blend of local and international technologies. 

Experience in using alternative local eco-frienly materials is an asset.  

• Civil Structural engineer: A registered professional civil structural engineer with 

more than twelve (12) years post graduate experience in design of similar assignment. 

• Electrical engineer: A registered professional electrical engineer with more than 

twelve (12) years post graduate experience in BMS (i.e. Building Management System), 

smart buildings, solar system design.  

• Mechanical engineer: A registered professional mechanical engineer with more than 

twelve (12) years post graduate experience. The qualified engineer shall have previous 

experience with passive design related to HVAC, the use of heat exchangers, in addition 

to water treatment and recycling modalities. 

• Quantity surveyor: A professional engineer with more than seven (7) years of 

experience in developing bill of quantities, takeoff quantities, developing technical and 

general specifications, etc.  

 
 

15 Civil Engineer, Architect, Building Engineer, Electrical Engineer or Mechanical Engineer 
16 e.g. LEED AP, BREEAM AP, Certified Passive House Designer, etc. 
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• Draftsman: A professional drafter in using latest version of professional architectural 

software, capable of rendereing both 2D and 3D drawings and details with more than 

seven (7) years of post graduate experience. 

• Land Surveyor: part time qualified and certified land surveyor with minimum 5 years 

experience. The surveyor shall have proven experience in performing site survey, land 

topographic surveys, contour survey, and all needed coordination with local regulatory 

bodies. 

§372 All personnel should have access to West Bank.  

§373 All the above listed full-time personnel shall be solely devoted for the project and the 

Contracting Authority can freely conduct inspection regarding their devotion. 

§374 Experience in community engagement is needed as a team. Incase none of the above-

mentioned personnel own such experience, the service provider may propose other staff 

with experience in this field.  

5.6.2 Personnel for item 2 – works supervision and management services 

§375 The following categories of personnel are to be assigned to the work by the Service provider 

in accordance with the conditions and qualifications set forth: 

• Project Manager: same as Nominated Team Leader above (item 1). 

• Resident engineer: Full time registered resident engineer with a university degree in 

civil engineering and more than twelve (12) years postgraduate experience in supervision 

of construction projects including an experience in green building and/or passive design 

in at least one similar project. 

• Site Engineer: Full time registered civil/arhitectural engineer with a university degree 

and more than seven (7) years postgraduate experience in supervision of construction 

projects including an experience in at least one similar project. 

• Office Engineer: Full time registered engineer with a university degree and more than 

two (2) years postgraduate experience in supporting construction projects in office 

management, taking meeting minutes, filing structuring, support review of shop 

drawings, etc. 

• Mechanical Engineer: same as above (item 1). This engineer will make site visits 

whenever needed with a minimum of 10 visits per month (50% part time position). If 

more visits are needed then the engineer shall make these visits free of charge. 

• Electrical Engineer: same as above (item 1). This engineer will make site visits 

whenever needed with a minimum of 10 visits per month (50% part time position). If 

more visits are needed then the engineer shall make these visits free of charge. 

§376 All personnel should have access to West Bank. In case of joint venture with international 

consultants, Enabel may facilitate the obtention of access permits, if needed and 

coordinated well in advance. However, there is no guarantee the permits will be obtained. 

§377 The engineers have to be available on site for full time during the working hours (from 8:00 

am to 4:00 pm) per working days (from Saturday to Thursday). 

§378 The Contracting Authority shall deduct an amount of 50 EURO for each non-justified 

absence day or part of a day from the payment due to service provider. 
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6 Forms 

6.1 Form 1 - Identification form 

Name of the company, organization or joint 
venture and legal form 

 

Nationality of the tenderer  
and of staff (if different) 

 

Domicile / 
registered office 

complete 
address 

Street name (compulsory)  

House number (compulsory) 
 

Zip code or neighbourhood 
 

City or village  

Country or territory  

Telephone number (with country code) 
 

National Social Security Office registration number 
or equivalent 

 

Enterprise or organization registration number  

Represented by 
the undersigned 

Full Name 
 

Title  

Contact person 

First and Last Name   

Title / function 
 

Phone  
 

E-mail  

If different: 
Project manager 
for this contract 

Full Name  

Phone  
 

E-mail  

Bank account for 
payments 

 IBAN  

BIC/SWIFT 
 

Financial institution 
 

Account holder name  

 

Full Name:  
Place:  

Date:  

Duly authorised to 

sign this tender on 

behalf of: 

 Signature and stamp:  
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6.2 Form 2 – Integrity statement for the tenderers 

§379 Hereby, I/we, acting as legal representative(s) of above-mentioned tenderer, declare the 

following:  

• Neither members of administration or employees, or any person or legal person with 

whom the tenderer has concluded an agreement in view of performing the public contract, 

may obtain or accept from a third party, for themselves of for any other person or legal 

person, an advantage appreciable in cash (for instance, gifts, bonuses or any other kind 

of benefits), directly or indirectly related to the activities of the person concerned for the 

account of Enabel. 

• The board members, staff members or their partners have no financial or other interests 

in the businesses, organisations, etc. that have a direct or indirect link with Enabel (which 

could, for instance, bring about a conflict of interests).  

• I have / we have read and understood the articles about deontology and anti-corruption 

included in the Tender Documents (see 1.7.), as well as Enabel’s Policy regarding sexual 

exploitation and abuse of June 2019 and Enabel’s Policy regarding fraud and corruption 

risk management of June 2019 and I / we declare fully endorsing and respecting these 

articles. 

§380 If above-mentioned public contract is awarded to the tenderer, I/we declare, moreover, 

agreeing with the following provisions:  

• In order to avoid any impression of risk of partiality or connivance in the follow-up and 

control of the performance of the public contract, it is strictly forbidden to the public 

contractor (i.e. members of the administration and workers) to offer, directly or 

indirectly, gifts, meals or any other material or immaterial advantage, of whatever value, 

to the employees of Enabel who are concerned, directly or indirectly, by the follow-up 

and/or control of the performance of the public contract, regardless of their hierarchical 

rank. 

• Any (public) contract will be terminated, once it appears that contract awarding or 

contract performance would have involved the obtaining or the offering of the above-

mentioned advantages appreciable in cash. 

• Any failure to comply with one or more of the deontological clauses will be considered as 

a serious professional misconduct which will lead to the exclusion of the contractor from 

this and other public contracts for Enabel. 

• The public contractor commits to supply, upon the demand of the contracting authority, 

any supporting documents related to the performance conditions of the contract. The 

contracting authority will be allowed to proceed to any control, on paperwork or on site, 

which it considers necessary to collect evidence to support the presumption of unusual 

commercial expenditure.  

• Finally, the tenderer takes cognisance of the fact that Enabel reserves the right to lodge a 

complaint with the competent legal instances for all facts going against this statement and 

that all administrative and other costs resulting are borne by the tenderer. 

Full name:  
Place:  

Date:  

Duly authorised 

to sign this tender 

on behalf of: 

 
Signature 

and stamp: 
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6.3 Form 3 - Declaration on honour – exclusion criteria  

§381 Hereby, I / we, acting as legal representative(s) of above-mentioned tenderer, declare that 

the tenderer does not find himself in one of the following situations:  

1) The tenderer or one of its ‘directors[1]’ was found guilty following a conviction by final 

judgement for one of the following offences: 

1° involvement in a criminal organisation 

2° corruption 

3° fraud 

4° terrorist offences, offences linked related to terrorist activities or incitement to 
commit such offence, collusion or attempt to commit such an offence 

5° money laundering or terrorist financing 

6° child labour and other trafficking in human beings 

7° employment of foreign citizens under illegal status 

8° creating a shell company. 

2) The counterparty which fails to fulfil his obligations relating to the payment of taxes or 

social security contributions for an amount in excess of EUR 3 000, except if the 

counterparty can demonstrate that a contracting authority owes him one or more 

unquestionable and due debts which are free of all foreseeable liabilities. These debts are 

at least of an amount equal to the one for which he is late in paying outstanding tax or 

social charges. 

3) The counterparty who is in a state of bankruptcy, liquidation, cessation of activities, 

judicial reorganisation or has admitted bankruptcy or is the subject of a liquidation 

procedure or judicial reorganisation, or in any similar situation resulting from a 

procedure of the same kind existing under other national regulations; 

4) When Enabel can demonstrate by any appropriate means that the counterparty or any of 

its directors has committed serious professional misconduct which calls into question his 

integrity. 

Are also considered such serious professional misconduct: 

1° A breach of Enabel’s Policy regarding sexual exploitation and abuse – June 2019 

2° A breach of Enabel’s Policy regarding fraud and corruption risk management – 
June 2019 

3° A breach of a regulatory provision in applicable local legislation regarding sexual 
harassment in the workplace 

4° The counterparty was seriously guilty of misrepresentation or false documents 
when providing the information required for verification of the absence of 
grounds for exclusion or the satisfaction of the selection criteria, or concealed this 
information 

5° Where Enabel has sufficient plausible evidence to conclude that the counterparty 
has committed acts, entered into agreements or entered into arrangements to 
distort competition 

The presence of this counterparty on one of Enabel’s exclusion lists as a result of such an 

act/agreement/arrangement is considered to be sufficiently plausible an element.  

5) When a conflict of interest cannot be remedied by other, less intrusive measures;  

6) When significant or persistent failures by the counterparty were detected during the 

execution of an essential obligation incumbent on him in the framework of a previous 
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contract, a previous contract placed with another contracting authority, when these 

failures have given rise to measures as of right, damages or another comparable sanction. 

Also failures to respect applicable obligations regarding environmental, social and labour 

rights, national law, labour agreements or international provisions on environmental, 

social and labour rights are considered ‘significant’.  

The presence of the counterparty on the exclusion list of Enabel because of such a failure 

serves as evidence.  

7) Restrictive measures have been taken vis-à-vis the counterparty with a view of ending 

violations of international peace and security such as terrorism, human-rights violations, 

the destabilisation of sovereign states and de proliferation of weapons of mass 

destruction. 

The counterparty or one of its directors are on the lists of persons, groups or entities 

submitted by the United Nations, the European Union and Belgium for financial 

sanctions: 

For the United Nations, the lists can be consulted at the following address: 

https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-

internationales-nations-unies   

For the European Union, the lists can be consulted at the following address: 

https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-

europ%C3%A9ennes-ue   

https://eeas.europa.eu/headquarters/headquarters-homepage/8442/consolidated-list-

sanctions_en  

https://eeas.europa.eu/sites/eeas/files/restrictive_measures-2017-01-17-clean.pdf   

For Belgium: 

https://finances.belgium.be/fr/sur_le_spf/structure_et_services/administrations_gen

erales/tr%C3%A9sorerie/contr%C3%B4le-des-instruments-1-2    

 

Full name:  
Place:  

Date:  

Duly authorised to 

sign this tender on 

behalf of: 

 
Signature 

and stamp: 
 

 

  

https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-internationales-nations-unies
https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-internationales-nations-unies
https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-europ%C3%A9ennes-ue
https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-europ%C3%A9ennes-ue
https://eeas.europa.eu/headquarters/headquarters-homepage/8442/consolidated-list-sanctions_en
https://eeas.europa.eu/headquarters/headquarters-homepage/8442/consolidated-list-sanctions_en
https://eeas.europa.eu/sites/eeas/files/restrictive_measures-2017-01-17-clean.pdf
https://finances.belgium.be/fr/sur_le_spf/structure_et_services/administrations_generales/tr%C3%A9sorerie/contr%C3%B4le-des-instruments-1-2
https://finances.belgium.be/fr/sur_le_spf/structure_et_services/administrations_generales/tr%C3%A9sorerie/contr%C3%B4le-des-instruments-1-2
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6.4 Attachment 1 - Power of attorney 

§382 The tenderer shall include in his tender the power of attorney empowering the person 

signing the tender on behalf of the company, joint venture or consortium. 

§383 In case of a consortium or a temporary association, the joint tender must specify the 

role of each member of the tendering party. A group leader must be designated and the 

power of attorney must be completed accordingly. 

 

 Please insert after this page the power of attorney 

empowering the person signing the tender on behalf of 

the company, joint venture or consortium, signed by the 

person(s) mentioned in the incorporation certificate 

(only needed if the person signing the tender is 

different). 
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6.5 Attachment 2 - Incorporation certificate 

§384 The tenderer shall include in his tender the incorporation certificate17 from the competent 

authority (for local tenderers: Israeli or Palestinian Registration Certificate). 

 

 Please insert after this page  

  

 
 

17 In case of a consortium or a temporary association, the certificate must be submitted for all members of the tendering party.  
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6.6 Attachment 3 - Certification of clearance with regards to the 
payments of social security contributions 

§385 The tenderer must provide a certification17 from the competent authority stating that (s)he 

is in order with its obligations with regards to the payments of social security contributions 

that apply by law in the country of establishment. This requirement does not apply to 

tenderers registered in the Palestinian territory and Israel. 

 

 Please insert after this page  
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6.7 Attachment 4 - Certification of clearance with regards to the 
payments of applicable taxes 

§386 The tenderer must provide a recent certification17 (up to 1 year) from the competent 

authority stating that the tenderer is in order with the payment of applicable taxes 

that apply by law in the country of establishment. For firms registered in Israel or the 

Palestinian territory, a valid deduction at source certificate must be provided. 

 

 Please insert after this page  
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6.8 Attachment 5 - Declaration from a competent authority of not 
being in a situation of bankruptcy or insolvency 

 

 

 Please insert after this page  
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6.9 Form 4 - List of the main similar services 

§387 In order to be selected for each of the lots of this contract, the tenderer must have at least three relevant contracts carried out in the past 

five years to the highest standard and to the client's full satisfaction, for a minimum combined value (sum of the values of the consultancy contracts, 

not the value of the works) of 100,000 € with a minimum value for each contract of 20,000 €. 

For participating in: 

Minimum 

combined value 

of accepted 

contracts (€): 

Each with a 

minimum amount 

of (€): 

Minimum number 

of design 

assignment (Public 

building) 

Minimum number 

of design 

assignment (Green 

building) 

Lot 1 only – One school in Hebron 100,000.00 20,000.00 2 1 

Lot 2 only – One school in Al-Ezariyeh 100,000.00 20,000.00 2 1 

 

§388 In the case of a response to several lots, the minimum value of combined contracts amount are accumulated. The tenderer must 

therefore present the number of references required cumulatively for the different lots for which (s)he is submitting a tender. 

§389 The tenderer must provide in his/her offer the list of the main similar consultancy services (min. 3) in the last five years, including the amount 

involved and the relevant dates, and the public or private bodies on behalf of which they were carried out (contracting authority), showing that the 

tenderer has experience in performing those services.  
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6.9.1 Experience 1 

1 Project Name  Contracting 

authority 

Name  

Description 
 Contact  

  Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
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6.9.2 Experience 2 

2 Project Name  

Contracting 

authority 

Name  

Description  
Contact  

Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
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6.9.3 Experience 3 

3 Project Name  

Contracting 

authority 

Name  

Description  
Contact  

Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
 

 

  



  
 

PZA22001-10011 | Public service contract for the Design and Works Supervision 
of Four Eco-Friendly Schools in Palestine. 

p.75/98 
 

 

6.9.4 Experience 4 

4 Project Name  

Contracting 

authority 

Name  

Description  
Contact  

Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
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6.9.5 Experience 5 

5 Project Name  

Contracting 

authority 

Name  

Description  
Contact  

Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
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6.9.6 Experience 6 

6 Project Name  

Contracting 

authority 

Name  

Description  
Contact  

Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
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6.9.7 Experience 7 

7 Project Name  

Contracting 

authority 

Name  

Description  
Contact  

Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
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6.9.8 Experience 8 

8 Project Name  

Contracting 

authority 

Name  

Description  
Contact  

Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
 

 

  



  
 

PZA22001-10011 | Public service contract for the Design and Works Supervision 
of Four Eco-Friendly Schools in Palestine. 

p.80/98 
 

 

6.9.9 Experience 9 

9 Project Name  

Contracting 

authority 

Name  

Description  
Contact  

Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
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6.9.10 Experience 10 

10 Project Name  

Contracting 

authority 

Name  

Description  
Contact  

Email  

Values Amount Currency Dates Start End 

of consultancy contract 

(compulsory)  
  Design phase   

of construction works   Construction    

Location City / country  GPS or Map hyperlink  

Website hyperlink  

Environmental features description (if applicable) 

Energy efficiency rating  Kwh/m2/y 

Other innovations / 

features 
 Water efficiency  

Alternative materials  

Pollution mitigation  
Type of environmental 

certification obtained 
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6.10 Form 5A – prices – Lot 1 (One school in Hebron) 

Do NOT change the “Financial offer & tender form”. Reservations are not permitted. 

By submitting this tender, the tenderer explicitly declares accepting all conditions mentioned in 

the tender documents and renounces to his own (sales) conditions. (S)he commits to executing this 

public contract for the following lump-sum prices, in EUR and exclusive of VAT (written in figures). 

Lot n°1 – Item 1: Design services (fixed block) 

No.  Site Location Price in Euro 

1. Bakri School Hebron  € 

TOTAL FOR ITEM 1 [EURO]  € 

Lot n°1 – Item 2: Works Supervision and Management services (conditional block) 

N
o
.  

Personnel Location 

Estimate
d 

Quantity 
[Man-
days] 

Unit price [€]  Price in Euro 

1
. 

Project Manager Hebron 280   € 

2
. 

Resident Engineer 
Hebron 

280    

3
. 

Site Engineer #1 
Hebron 

240    

4
. 

Site Engineer #2 
Hebron 

190    

5
. 

Office Engineer 
Hebron 

280    

6
. 

Mechanical Engineer 
Hebron 

100    

7
. 

Electrical Engineer 
Hebron 

100    

TOTAL FOR ITEM 2 [EURO]  € 

Duration of supervision is estimated and will be fixed after finalizing the design. 

ALL PRICES NOT INCLUDING V.A.T. 

TOTAL FOR LOT 1 (ITEM 1 + ITEM 2) [EURO] 
 

€ 

 

*International travel days are not reimbursed by Enabel. In case the contract is extended, the prices mentioned 

in the contract apply.  

Cf. points 3.4.3 Determination of prices, , 3.4.3.1 Elements included in the price and 4.15.2 Invoicing and 

payment of services (Art. 66 to 72 – 160),  

This contract is subject to applicable withholding tax. For national service providers registered in the Palestinian 

Territory, Consulting Offices are exempted from V.A.T. while for Individual Consultants, 5% will be deducted at 

payment unless they provide a deduction at source certificate. For national service providers registered in Israel, 
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Consulting Offices will charge V.A.T. on top of the above-mentioned prices. For Individual Consultants registered 

in Israel, 30% will be deducted at payment unless they provide a deduction at source certificate. For international 

consultants, Belgium legislation will apply. 

 

Full name  
Place:  

Date:  

Duly authorised to sign 
this tender on behalf 

of: 
 Signature and stamp:  

 

6.11 Form 5B – prices – Lot 2 – (One school in Al-Ezariyeh) 

1 Do NOT change the “Financial offer & tender form”. Reservations are not permitted. 

By submitting this tender, the tenderer explicitly declares accepting all conditions mentioned in 

the tender documents and renounces to his own (sales) conditions. (S)he commits to executing this 

public contract for the following lump-sum prices, in EUR and exclusive of VAT (written in figures). 

Lot n°1 – Item 1: Design services (fixed block) 

No.  Site Location Price in Euro 

1. Riad Al-Aqsa School Al-Ezariyeh  € 

TOTAL FOR ITEM 1 [EURO]  € 

Lot n°1 – Item 2: Works Supervision and Management services (conditional block) 

N
o
.  

Personnel Location 

Estimated 
Quantity 

[Man-
days] 

Unit price [€]  Price in Euro 

1
. 

Project Manager 
Al-Ezariyeh 

280   € 

2
. 

Resident Engineer 
Al-Ezariyeh 

280    

3
. 

Site Engineer #1 
Al-Ezariyeh 

240    

4
. 

Site Engineer #2 
Al-Ezariyeh 

190    

5
. 

Office Engineer 
Al-Ezariyeh 

280    

6
. 

Mechanical Engineer 
Al-Ezariyeh 

100    

7
. 

Electrical Engineer 
Al-Ezariyeh 

100    

TOTAL FOR ITEM 2 [EURO]  € 

Duration of supervision is estimated and will be fixed after finalizing the design. 

ALL PRICES NOT INCLUDING V.A.T. 
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TOTAL FOR LOT 2 (ITEM 1 + ITEM 2) [EURO] 
 

€ 

 

*International travel days are not reimbursed by Enabel. In case the contract is extended, the prices mentioned 

in the contract apply.  

Cf. points 3.4.3 Determination of prices , 3.4.3.1 Elements included in the price, and 4.15.2 Invoicing and 

payment of services (Art. 66 to 72 – 160) 

This contract is subject to applicable withholding tax. For national service providers registered in the Palestinian 

Territory, Consulting Offices are exempted from V.A.T. while for Individual Consultants, 5% will be deducted at 

payment unless they provide a deduction at source certificate. For national service providers registered in Israel, 

Consulting Offices will charge V.A.T. on top of the above-mentioned prices. For Individual Consultants registered 

in Israel, 30% will be deducted at payment unless they provide a deduction at source certificate. For international 

consultants, Belgium legislation will apply. 

 

Full name  
Place:  

Date:  

Duly authorised to sign 

this tender on behalf 

of: 

 Signature and stamp:  

 

6.12 Form 6 - Awarding Preferences 

§390 The tenderer who wishes to submit a tender for several lots and scored the first in multilple 

lots, while they don’t meet the minimumm selection criteria for both lots and wanted to be 

awarded a lesser amount of lots specifies here below the number of lots they wishes to be 

awarded and their order of preference in case they win more lots than can be awarded 

according to their capacity. 

§391  

 

 

 

 

and his order of preference is: 

Most 
preferable 

Least 
preferable 

  

 

Certified true and sincere, 

 

Full name  
Place:  

Date:  

The tenderer wishes to be awarded  (number of) lots  
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Duly authorised to sign 

this tender on behalf 

of: 

 Signature and stamp:  
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6.13 Attachment 7 - Methodology 

§392 The tenderers presents a methodology based on the Terms of reference, specifying how they 

propose to reach the Objective of the consultancy and achieve the requested  

§393 Design standards and specifications within the timeframe set in Deadlines and terms (Art. 

147)  and obtain the requested 5.4.1.7 Environmental Certification. 

§394 As part of the methodology, the tenderer will present: 

1° A work plan (Form 7), defining the timing of the different steps and phases set 
in Performance modalities and deliverables (p. 56), by distributing the total time 
allocated for the production of deliverables as set i 4.11.1 Deadlines and terms (Art. 
147) - Item 1: Design services (fixed block), p. 32. The review periods by the 
Contracting authority are indicative. The work plan shall also set the weekly closure 
day of the service provider. 

2° A description of how the key personnel will be involved in the consultancy, what 
will be each team member responsibility and how it will interact together. In case 
international staff is involved, or in case staff based in the West Bank is planned to 
collaborate on Gaza schools or vice versa, an explanation if missions are planned 
or not and if yes, how many and at what stage they would take place. 

3° A general proposed architectural concept and technological strategy on 
how the different targets specified in the  

4° Design standards and specifications (p. 47) could be reached. Using text, sketches, 
drawings, pictures and references of other projects (not necessarily their own), 
tenderers shall propose concrete, explicit and realistic technological choices in the 
field of: 

a. Energy, ventilation, heating and cooling, which will lead to reach the targets 
of Energy efficiency (p. 4747), Indoor air quality (p.5353) and Comfort (p. 54), 
contribute to the GHG emissions reduction target (p.4848) and lead to the 
certification of the buildings with the Passive Standard (see Environmental 
Certification, p. 52), while respecting Economic sustainability criteria (p. 54) such 
as the Replicability of innovations (p.) and Low cost and easy maintenance (p.).  

b. Structure and construction materials, leading to the targets of Raw material 
consumption (p. 50) and Local materials (p. 51) and contributing to the GHG 
emissions reduction target (p.4848). 

c. Water management, leading to the targets of Water recycling and efficiency 
(p.4949) and Local pollution (p. 51). 

5° Lessons learned in execution of similar services in green schools and/or in the 
region and how these would be considered during the design and supervision 
phases.  

 

Please note that the methodology should not exceed 20 pages. Do not repeat/copy the 

ToRs. 

§395 For more information regarding the sub-criteria which will be used to evaluate the 

methodology, and how it will participate in the general evaluation of the tenders, see: 0Award 

criterion 1: Methodology: 20 %, p..22 
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6.14 Form 7 - Workplan 

# Step / sub-phase 
Start  

(triggered by) 

End  

(output) 
Responsible 

Duration 

(working 

days) 

1 

Sub-phase 1: 

Reconnaissance and 

Program Analysis 

Phase 

Commencement 

order #1 
Deliverable #1 

Service 

provider 
 

2 
Review of 

preliminary design 

Submission of 

deliverable #1 

Commencement 

order #2 

Contracting 

Authority 
3018 

3 
Sub-phase 2:  

Conceptual phase 

Commencement 

order #2 
Deliverable #2 

Service 

provider 
 

4 
Review of detailed 

design 

Submission of 

deliverable #2 

Commencement 

order #3 

Contracting 

Authority 
3019 

5 

Sub-phase 3:  

Schematic design 

phase 

Commencement 

order #3 
Deliverable #3 

Service 

provider 
 

6 
Review of schematic 

design 

Submission of 

deliverable #3 

Commencement 

order #4 

Contracting 

Authority 
3020 

7 

Sub-phase 4:  

Preliminary design 

phase 

Commencement 

order #4 
Deliverable #4 

Service 

provider 
 

8 
Review of 

preliminary design 

Submission of 

deliverable #4 

Commencement 

order #5 

Contracting 

Authority 
3021 

9 

Sub-phase 5:  

Detailed design 

phase 

Commencement 

order #5 
Deliverable #5 

Service 

provider 
 

10 
Review of detailed 

design 

Submission of 

deliverable #5 

Commencement 

order #6 

Contracting 

Authority 
3022 

11 

Sub-phase 6: 

Finalize Detailed 

design  

Commencement 

order #6 
Deliverable #6 

Contracting 

Authority 
 

Total no. of days of design (excluding review periods) – should be max. 120 

Please read Performance modalities and deliverables (p.3256) and Deadlines and 

terms (Art. 147), p.32.  

 

The weekly day of closure is:  

 

 Please insert the methodology after this page  

 
 

18 Review periods are estimated. 
19 Review periods are estimated. 
20 Review periods are estimated. 
21 Review periods are estimated. 
22 Review periods are estimated. 
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6.15 Form 8 - Key experts 

§396 For each lot, the tenderer must complete the tables on next pages. For description of the needed qualifications, see: 5.6 Personnel specification, 

p.5.6 6060. For a description of how the personnel will be scored and used as part of the award criteria, see: Award criterion 2: Qualification and 

experience of key experts proposed: 40 %, p.23. 

§397 Due to the strict timing required for the project the three lots of the tender will be carried out simultaneously (in parallel). For this reason, the 

tenderer who wishes to be awarded more than one lot must multiply the staff according to the table below: 

# of staff (full-time equivalent) 

 Participation in Lot 1  
Participation in Lot 

2 

Participation in Lots 1 + 

2 

 

Item 1 - Design Services 

Integrated design 

sustainability 

coordinator 

1  1 1 
 

Architect 1  1 1  

Civil Structural 

Engineer 
1  1 1 

 

Electrical Engineer 1  1 1  

Mechanical Engineer 1  1 1  

Quantity Surveyor 1  1 1  

Draftsman 1  1 1  

Land Surveyor 1  1 1  

Item 2 – Works Supervision and Management Services 

Project Manager 1  1 1  

Resident Engineer 1  1 2  

Site Engineer 2  2 2  

Office Engineer 1  1 2  

Electrical Engineer 0.5  0.5 1  

Mechanical Engineer 0.5  0.5 1  

Numbers indicated represent the full-time equivalent (FTE) of one person. (0.5 means 1 person part-time 50%, etc.) 
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§398 The Service provider can (but doesn’t have to) propose the same positions of the design phase for the supervision phase for the following positions 

which are similar in nature and requirements (Team Leader can become the Project Manager, Civil Structural Engineer can become the Resident 

Engineer, as well as, for the positions of Electrical and Mechanical Engineers). However, subject that they meet the experience required in both 

design and supervision). 

§399 The tenderer who wishes to submit a tender for several lots but be awarded a lesser amount of lots may submit several times 

the same key experts and CVs according to the number of lots (s)he wishes to be awarded. 



  
 

PZA22001-10011 | Public service contract for the Design and Works Supervision 
of Four Eco-Friendly Schools in Palestine. 

p.90/98 
 

 

For submission of Lot 1 only, please complete the tables below: 

6.15.1 Lot n°1 – Item 1 – Design services 

Position 

Name of 

proposed 

expert 

Years of 

relevant 

experience 

Educational 

degree and 

certificates 

Specialist 

areas of 

knowledge 

Team 

Leader? 

(select) 

Checklist: 

CV joined 

to the 

tender? 

Integrated 

design 

sustainability 

coordinator 

    

  

Architect     
  

Civil 

Structural 

engineer 

    

  

Electrical 

engineer 
    

  

Mechanical 

engineer 
    

  

Quantity 

Surveyor 
    

  

Draftsman     
  

Land 

Surveyor 
    

  

O
th

er
 (

sp
ec

if
y

) 
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6.15.2 Lot n°1 – Item 2 – Works supervision and management services 

Position 

Name of 

proposed 

expert 

Years of 

relevant 

experience 

Educational 

degree 

Specialist 

areas of 

knowledge 

Checklist: 

CV joined 

to the 

tender? 

Project 

Manager 
    

 

Resident 

Engineer 
    

 

Site Engineer 

(Position 1) 
    

 

Site Engineer 

(Position 2) 
    

 

Office Engineer     
 

Electrical 

engineer 
    

 

Mechanical 

engineer 
    

 

O
th

er
 (

sp
ec

if
y

) 
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For submission of Lot 2 only, please complete the tables below: 

6.15.3 Lot n°2 – Item 1 – Design Services 

Position 

Name of 

proposed 

expert 

Years of 

relevant 

experience 

Educational 

degree and 

certificates 

Specialist 

areas of 

knowledge 

Team 

Leader? 

(select) 

Checklist: 

CV joined 

to the 

tender? 

Integrated 

design 

sustainability 

coordinator 

    

  

Architect     
  

Civil 

Structural 

engineer 

    

  

Electrical 

engineer 
    

  

Mechanical 

engineer 
    

  

Quantity 

Surveyor 
    

  

Draftsman     
  

Land 

Surveyor 
    

  

O
th

er
 (

sp
ec

if
y

) 
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6.15.4 Lot n°2 – Item 2 – Works supervision and management services 

Position 

Name of 

proposed 

expert 

Years of 

relevant 

experience 

Educational 

degree 

Specialist 

areas of 

knowledge 

Checklist: CV 

joined to the 

tender? 

Project 

Manager 
    

 

Resident 

Engineer 
    

 

Site Engineer 

(Position 1) 
    

 

Site Engineer 

(Position 2) 
    

 

Office 

Engineer 
    

 

Electrical 

engineer 
    

 

Mechanical 

engineer 
    

 

O
th

er
 (

sp
ec

if
y

) 
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For submission of lots 1 + 2, please complete the tables below: 

6.15.5 Both lots 1+2 – Item 1 – Design services 

Position 

Name of 

proposed 

expert 

Years of 

relevant 

experience 

Educational 

degree and 

certificates 

Specialist 

areas of 

knowledge 

Team 

Leader? 

(select) 

Checklist: 

CV joined 

to the 

tender? 

Integrated 

design 

sustainability 

coordinator 

    

  

Architect     
  

Civil 

Structural 

engineer 

    

  

Electrical 

engineer 
    

  

Mechanical 

engineer 
    

  

Quantity 

Surveyor 
    

  

Draftsman     
  

Land 

Surveyor 
    

  

O
th

er
 (

sp
ec

if
y

) 
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6.15.6 Both lots 1+2 – Item 2 – Works supervision and management services 

Position 

Name of 

proposed 

expert 

Years of 

relevant 

experience 

Educational 

degree 

Specialist 

areas of 

knowledge 

Checklist: CV 

joined to the 

tender? 

Project 

Manager 
    

 

Resident 

Engineer (Lot 

1) 

    

 

Resident 

Engineer (Lot 

2) 

    

 

Site Engineer 

(Lot 1) 
    

 

Site Engineer 

(Lot 2) 
    

 

Office 

Engineer (Lot 

1) 

    

 

Office 

Engineer (Lot 

2) 

    

 

Electrical 

engineer 
    

 

Mechanical 

engineer 
    

 

O
th

er
 (

sp
ec

if
y

) 
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6.16 Attachment 8 - CVs of all mentioned personnel 

§400 The service provider must provide in his/her offer the updated CVs of the key experts 

proposed for implementing this services contract. The CV’s (qualifications and experience of key 

experts) have to fulfil the profiles as requested in the ToRs (see: 5.6 Personnel specification, p.60). 

Each CV should be no longer than 5 pages.  

§401 For the Integrated design sustainability coordinator, valid credentials in green architecture shall 

be annexed (e.g. LEED AP, BREEAM AP, Certified Passive House Designer, etc.). 

 Please insert after this page CVs of all mentioned personnel 

Please respect the order of the personnel as listed in the form 
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6.17 Form 9 - Subcontractors 

Name and legal 

form 

Address / 

Registered office 
Object 

Other entity within 

the meaning of Article 

73 §1 of the Royal 

Decree of 18 April 

2017 (YES/NO)*. 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

* In accordance with Article 73 of the Royal Decree of 18 April 2017, where an economic 
operator wants to rely on the capacities of other entities (particularly subcontractors or 
independent subsidiaries) for economic and financial capacity criteria and technical aptitude 
criteria (see Selection criteria), it shall prove to the contracting authority that it will have at 
its disposal the resources necessary, for example, by producing a commitment by those 
entities to that effect. 

Full name:  
Place:  

Date:  

Duly authorised to 
sign this tender on 

behalf of: 
 

Signature and 
stamp:  
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6.18  Form 10 – Checklist 

§402 Please refer to Data to be included in the tender for complete instructions on how to 

fill the forms of the present tender document. The following documents need to be 

provided as part of the tender: 

# Forms 
Filled

? 
Attachments 

Joined
? 

6.1 Form 1 - Identification form     

6.2 
Form 2 – Integrity statement for 
the tenderers,  

   

6.3 
Form 3 - Declaration on honour – 
exclusion criteria  

   

6.4   Attachment 1 - Power of attorney   

6.5   
Attachment 2 - Incorporation 
certificate  

 

6.6   
Attachment 3 - Certification of 
clearance with regards to the payments 
of social security contributions  

 

6.7   
Attachment 4 - Certification of 
clearance with regards to the payments 
of applicable taxes  

 

6.8   
Attachment 5 - Declaration from a 
competent authority of not being in a 
situation of bankruptcy or insolvency  

 

6.9 
Form 4 - List of the main similar 
services, (Annex-1)  

   

6.10 
Form 5A – prices – Lot 1 (One 
school in Hebron)  

   

6.11 
Form 5B – prices – Lot 2 – (One 
school in Al-Ezariyeh), 

   

6.12 Form 6 - Awarding Preferences     

6.13   Attachment 7 - Methodology   

6.14 Form 7 - Workplan     

6.15 Form 8 - Key experts, (Annex-1)    

6.16   
Attachment 8 - CVs of all mentioned 
personnel  

 

6.17 Form 9 - Subcontractors     

6.18 Form 10 – Checklist     

 


