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1 Administrative and contractual provisions  

1.1 General remarks 
1.1.1 Derogations from the Royal Decree of 14 January 2013 
Chapter 1.4. of these Tender Specifications (CSC/Cahier Spécial des Charges) holds the specific 
administrative and contractual provisions that apply to this public contract by way of 
derogation from the Royal Decree of 14 January 2013 or as a complement or an elaboration 
thereof.  

These Tender Specifications derogate Article(s) 26 and of the General Implementing Rules – 
GIR (Royal Decree of 14 January 2013). 

1.1.2 Contracting authority  
The contracting authority of this public contract is Enabel, the Belgian development agency, 
public-law company with social purposes, with its registered office at Rue Haute 147, 1000 
Brussels in Belgium (enterprise number 0264.814.354, RPM/RPR Brussels). Enabel has the 
exclusive competence for the execution, in Belgium and abroad, of public service tasks of direct 
bilateral cooperation with partner countries. Moreover, it may also perform other development 
cooperation tasks at the request of public interest organisations, and it can develop its own 
activities to contribute towards realisation of its objectives. 

For this public contract, Enabel is represented by Ms. Christelle Jocquet, Country Director of 
Enabel in Palestine. 

1.1.3 Institutional framework of Enabel  

The general framework of reference in which ENABEL operates is: 

- The Belgian Law on Development Cooperation of 19 March 20131; 

- The Belgian Law of 21 December 1998 establishing the Belgian Technical 
Cooperation as a public-law company2; 

- The Belgian Law of 23 November 2017 changing the name of the Belgian Technical 
Cooperation and defining the missions and functioning of Enabel, the Belgian 
development agency, published in the Belgian Official Gazette on 11 December 
2017.  

The following initiatives are also guiding Enabel in its operations and are given as main 
examples: 

 In the field of international cooperation: the United Nations Sustainable 
Development Goals and the Paris Declaration on the harmonisation and alignment 
of aid;  

 In the field of the fight against corruption: the Law of 8 May 2007 approving the 
United Nations Convention against Corruption, adopted in New York on 31 
October 20033, as well as the Law of 10 February 1999 on the Suppression of 
Corruption transposing the Convention on Combating Bribery of Foreign Public 
Officials in International Business Transactions; 

 
1 Belgian Official Gazette of 30 December 1998, of 17 November 2001, of 6 July 2012, of 15 January 2013 and of 26 March 2013. 
2 Belgian Official Gazette of 1 July 1999. 

3 Belgian Official Gazette of 18 November 2008. 
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 In the field of Human Rights: the United Nations’ Universal Declaration of Human 
Rights (1948) as well as the 8 basic conventions of the International Labour 
Organization4 on Freedom of Association (C. n°87), on the Right to Organise and 
Collective Bargaining (C. n°98), on Forced Labour (C. n°29 and 105), on Equal 
Remuneration and on Discrimination in Respect of Employment (C. n°100 and 
111), on Minimum Age for Admission to Employment (C. n°138), on the 
Prohibition of the Worst Forms of Child Labour (C. n°182); 

 In the field of environmental protection:  The Climate Change Framework 
Convention of Paris, of 12 December 2015; 

 
 The first Management Contract contracting Enabel and the Belgian federal State 

(approved by the Royal Decree of 17 December 2017, Belgian Official Gazette of 22 
December 2017) that sets out the rules and the special conditions for the execution 
of public service tasks by Enabel on behalf of the Belgian State;  

 Enabel’s Code of Conduct of January 2019, Enabel’s Policy regarding sexual 
exploitation and abuse of June 2019 and Enabel’s Policy regarding fraud and 
corruption risk management of June 2019.   

 

1.1.4 Rules governing the public contract 
 

The following, among other things, apply to this public contract: 

 The Law of 17 June 2016 on public procurement5; 

 The Law of 17 June 2013 on justifications, notification and legal remedies for public 
contracts and certain contracts for works, supplies and services6; 

 The Royal Decree of 18 April 2017 on the awarding of public contracts in the classic 
sectors5; 

 The Royal Decree of 14 January 2013 establishing the General Implementing Rules for 
public procurement5; 

 Circulars of the Prime Minister with regards to public procurement5. 

 Enabel’s Policy regarding sexual exploitation and abuse – June 2019; 

 Enabel’s Policy regarding fraud and corruption risk management – June 2019 

 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 
2016 on the protection of natural persons with regard to the processing of personal 
data and on the free movement of such data (General Data Protection Regulation, 
hereinafter referred to as ‘the GDPR’), and repealing Directive 95/46/EC; 

 Law of 30 July 2018 on the protection of natural persons with regard to the processing 
of personal data; 

  local legislation with regards to sexual harassment at the workplace or equivalent; 

 All Belgian regulations on public contracts can be consulted on 
www.publicprocurement.be; Enabel’s Code of Conduct and the policies mentioned 

 
4 https://www.ilo.org/global/standards/lang--en/index.htm 
5 A consolidated version of this document can be consulted on www.publicprocurement.be. 
6 Belgian Official Gazette of 21 June 2013. 
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above can be consulted on Enabel’s website via 
https://www.enabel.be/content/integrity-desk. 

1.1.5 Definitions 
The following definitions apply to this contract: 

 The tenderer: The natural person (m/f) or legal entity that submits a tender; 

 The contractor / building contractor: The tenderer to whom the public contract is 
awarded; 

 The contracting authority: Enabel, represented by the Resident Representative of Enabel 
in Palestine. 

 The tender: The commitment of the tenderer to perform the public contract under the 
conditions that he has submitted; Days: In the absence of any indication in this regard in 
the Tender Specifications and the applicable regulations, all days should be interpreted as 
calendar days; 

 Procurement documents: Contract notice and Tender Specifications including the annexes 
and the documents they refer to; 

 Technical specifications: A specification in a document defining the characteristics of a 
product or a service, such as the quality levels, the environmental and climate performance 
levels, the design for all needs, including accessibility for people with disabilities, and the 
evaluation of conformity, of product performance, of the use of the product, safety or 
dimensions, as well as requirements applicable to the product as regards the name by 
which it is sold, terminology, symbols, testing and test methods, packaging, marking or 
labelling, instructions for use, the production processes and methods at every stage in the 
life cycle of the supply or service, as well as the evaluation and conformity procedures; 

 Variant: An alternative method for the design or the performance that is introduced either 
at the demand of the contracting authority, or at the initiative of the tenderer; 

 Option: A minor and not strictly necessary element for the performance of the contract, 
which is introduced either at the demand of the contracting authority, or at the initiative of 
the tenderer; 

 Summary bill of quantities: The procurement document, in a public works contract, which 
splits up the performance in different items and specifies the quantity or the method to 
determine the price for each of them; 

 General Implementing Rules (GIR): Rules laid down in the Royal Decree of 14 January 
2013 establishing the General Implementing Rules for public procurement and for 
concessions for public works; 

 The Tender Specifications (Cahier spécial des charges/CSC): This document and its 
annexes and the documents it refers to; 

 Corrupt practices: The offer of a bribe, gift, gratuity or commission to a person as an 
inducement or reward for performing or refraining from an act relating to the award of a 
contract or performance of a contract already concluded with the contracting authority; 

 Litigation: Court action; 
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Subcontractor in the meaning of public procurement regulations: The economic operator 
proposed by a tenderer or contractor to perform part of the public contract;  

Controller in the meaning of the GDPR: the natural or legal person, public authority, agency or 
other body which, alone or jointly with others, determines the purposes and means of the 
processing of personal data; 

Processor (subcontractor) in the meaning of the GDPR: a natural or legal person, public 
authority, agency or other body which processes personal data on behalf of the controller;  

Recipient in the meaning of the GDPR: a natural or legal person, public authority, agency or 
another body, to which the personal data are disclosed, whether a third party or not;  

Personal data: any information relating to an identified or identifiable natural person (‘data 
subject’); an identifiable natural person is one who can be identified, directly or indirectly, in 
particular by reference to an identifier such as a name, an identification number, location data, 
an online identifier or to one or more factors specific to the physical, physiological, genetic, 
mental, economic, cultural or social identity of that natural person. 

1.6 Confidentiality 

1.6.1 Processing of personal data 

The contracting authority undertakes to process the personal data that are communicated to it 
under the framework of this procedure with the greatest care, in accordance with legislation on 
the protection of personal data (General Data Protection Regulation, GDPR). Where the 
Belgian law of 30 July 2018 on the protection of natural persons with regard to the processing 
of personal data contains stricter provisions, the contracting authority will act in accordance 
with said law. 

1.6.2 Confidentiality 

The tenderer or contractor and Enabel are bound to secrecy vis-à-vis third parties with regards 
to any confidential information obtained within the framework of this public contract and will 
only divulge such information to third parties after receiving the prior written consent of the 
other party. They will disclose this confidential information only among appointed parties 
involved in the assignment. They guarantee that said appointed parties will be adequately 
informed of their obligations in respect of the confidential nature of the information and that 
they shall comply therewith. 

PRIVACY NOTICE OF ENABEL: Enabel takes your privacy serious. We undertake to protect 
and process your personal data with due care, transparently and in strict compliance with 
privacy protection legislation. 

See also: https://www.enabel.be/content/privacy-notice-enabel 

1.1.6 Deontological obligations 
1.7.1. Any failure to comply with one or more of the deontological clauses may lead to the 
exclusion of the candidate, tenderer or contractor from other public contracts for Enabel. 

1.7.2. For the duration of the contract, the contractor and his staff respect human rights and 
undertake not to go against political, cultural or religious customs of the beneficiary country. 
The tenderer or contractor is bound to respect fundamental labour standards, which are 
internationally agreed upon by the International Labour Organization (ILO), namely the 
conventions on union freedom and collective bargaining, on the elimination of forced and 
obligatory labour, on the elimination of employment and professional discrimination and on 
the abolition of child labour.  
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1.7.3. In accordance with Enabel’s Policy regarding sexual exploitation and abuse, the 
contractor and his staff have the duty to behave in an irreproachable manner towards the 
beneficiaries of the projects and towards the local population in general. They must abstain 
from any acts that could be considered a form of sexual exploitation or abuse and they must 
abide by the basic principles and guidelines laid down in this policy. 

1.7.4. Any attempt of a candidate or a tenderer to obtain confidential information, to proceed 
to illicit arrangements with competitors or to influence the evaluation committee or the 
contracting authority during the investigation, clarification, evaluation and comparison of 
tenders and candidates procedure will lead to the rejection of the application or the tender. 

1.7.5. Moreover, in order to avoid any impression of risk of partiality or connivance in the 
follow-up and control of the performance of the public contract, it is strictly forbidden to the 
contractor to offer, directly or indirectly, gifts, meals or any other material or immaterial 
advantage, of whatever value, to appointees of the contracting authority who are concerned, 
directly or indirectly, by the follow-up and/or control of the performance of the contract, 
regardless of their hierarchical rank. 

1.7.6. The public contractor commits to supply, upon the demand of the contracting authority, 
any supporting documents related to the performance conditions of the contract. The 
contracting authority will be allowed to proceed to any desk review or on-the-spot check which 
it considers necessary to collect evidence to support the presumption of unusual commercial 
expenditure. Depending on the gravity of the facts observed, the contractor having paid 
unusual commercial expenditure is liable to have his contract cancelled or to be permanently 
excluded. 

1.7.7. In accordance with Enabel’s Policy regarding sexual exploitation and abuse of June 2019 
and Enabel’s Policy regarding fraud and corruption risk management complaints relating to 
issues of integrity (fraud, corruption, etc.) must be sent to the Integrity desk through the 
https://www.enabelintegrity.be website. 

 

1.1.7 Applicable law and competent courts 
The contract must be performed and interpreted according to Belgian law. 

The parties commit to sincerely perform their engagements to ensure the good performance of 
the public contract. 

In case of litigation or divergence of opinion between the contracting authority and the 
contractor, the parties will consult each other to find a solution. 

If agreement is lacking, the Brussels courts are the only courts competent to resolve the 
matter. 

See also point 4.14 ‘Claims and requests’ (Article 73 of the Royal Decree of 14 January 2013). 
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1.2 Subject-matter and scope of the public contract 
1.2.1 Type of contract 
This contract is a public works contract, having as its subject-matter:  

- The execution of work; 

 

1.2.2 Subject-matter of procurement  
This public contract consists in “The construction of an external curved steel roof canopy at 
Sheikh Saad Girls’ School”, in conformity with the conditions of these Tender Specifications. 

 

1.2.3 Lots  
The public contract has one lot, each of which is indivisible. A tender for part of a lot is 
inadmissible. 

 

1.2.4 Items  
The public contract consists of the items mentioned in Annex 1: Bill of quantities. 

(See also Part 3 and/or inventory) 

These items are pooled and form one single contract. It is not possible to tender for one or 
several items and the tenderer must submit price quotations for all items of the contract. 

 

1.2.5 Duration of the public contract 
The contract starts upon award notification and expires after 90 calendar days. 

1.2.6 Variants  
Variants are not permitted. 

1.2.7 Options  
Options are not permitted. 
 

1.2.8 Quantities 
Quantities are described in the bill of quantites. The quantities will be paid according to the 

real implemented quantities as measured on site and supported by measurement sheets.  

The presumed quantities mentioned in (Annex 1: Bill of quantitiesare) for information 
purposes only. 

1.3 Procedure 
1.3.1 Award procedure 
Negotiated Procedure without Prior Publication in application of Article 42 of the Law of 17 
June 2016. 

1.3.2 Publication 
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1.3.2.1 Enabel publication 

These Tender Specifications are posted on the website of Enabel (www.enabel.be). Such 
publication constitutes an invitation to tender. 

Tender Specifications also posted on: www.jobs.ps.  

1.3.3 Information 
The awarding of this contract is coordinated by Karmel Al Salqan, Expert in Contracting 
and Administration. Throughout this procedure all contacts between the contracting 
authority and the (prospective) tenderers about this contract will exclusively pass through this 
service / this person. (Prospective) tenderers are prohibited to contact the contracting 
authority in any other way with regards to this contract, unless otherwise stipulated in these 
Tender Specifications. 

Until February 12th, 2025, before the deadline for submission of tenders7, prospective 
tenderers may ask questions about the Tender Specifications and the contract in accordance 
with Article 44 of the Royal Decree of 1 July 2011. Questions will be in writing to Ms Karmel 
Al Salqan (Karmel.alsalqan@enabel.be) and they will be answered in the order received. 
The complete overview of questions asked will be available at the address mentioned above as 
from February 14th, 2025. 

Until the notification of the award decision no information will be given about the evolution of 
the procedure. 

The procurement documents can be consulted free of charge at the following internet address:  

 www.enabel.be 

The tenderer is to submit his tender after reading and taking into account any corrections 
made to the Tender Specifications that are published on the Enabel website or that are sent to 
him by e-mail. To do so, when the tenderer has downloaded the Tender Specifications, it is 
strongly advised that he gives his coordinates to the public procurement administrator 
mentioned above and requests information on any modifications or additional information. 

The tenderer is required to report immediately any gap, error or omission in the procurement 
documents that precludes him from establishing his price or compare tenders, within ten days 
at the latest before the deadline for receipt of tenders. 

3.3.1 Site Visit 

The Contracting Authority also organises for tenderers, guided visits to the site: 

Date 
Time 
 GPS location Address 

Monday  
February 10,2025 

10:00 AM 
  31.7391, 35.2562 

Al-Sheikh Saad Girls' School / 
Al-Sheikh Saad Village 

Transportation: interested tenderers need to ensure their transportation to the site by their 
own means. 

Participation is optional but highly recommended. 

The tenderer is supposed to submit his/her tender after reading and taking into account any 
corrections made to the contract notice or the tender documents that are published at the 
above-mentioned website and/or sent to him/her by electronic mail. 

 
7 Attention: The contracting authority must answer at the latest 6 days before the deadline for submission of tenders, otherwise the period for the receipt 
of tenders must be obligatorily extended (Art. 59 §3 of the Law). 
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1.3.3.1 Information meeting  

One information meeting and site visit will be held on site. To be able to submit a tender in full 
knowledge of the facts, the tenderer is encouraged to attend both the information meeting and 
the guided site visit arranged by Enabel.  

 

 Date Time  Location Link 

 

Information 
session  

Monday  
February 10,2025 02:00 PM Online 

Microsoft Teams 
Need help? 

Join the meeting 
now 

Meeting ID: 364 509 
951 113 

Passcode: ue94fc6K 

 

Questions raised by tenderers during information meeting will be written down and answered 
collectively to all interested bidders and published at the address mentioned in  
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1.3.4 Tender 
1.3.4.1 Data to be included in the tender 

The tenderer must use the tender form in annex. In case he does not use this form, he is fully 
responsible for the perfect concordance between the documents he has used and the form. 

The tender and the annexes to the tender form are drawn up in English. 

By submitting a tender, the tenderer automatically renounces to his own general or specific 
sales conditions, even if these are mentioned in any of the annexes to his tender. 

The tenderer clearly designates in his tender which information is confidential and/or relates 
to technical or business secrets and may therefore not be divulged by the contracting authority.  

1.3.4.2 Period the tender is valid 

The tenderers remain bound by their tender for a period of 90 calendar days from the tender 
reception deadline date.  

The validity of the tender will be negotiated, if the deadline stated above is overrun. 

1.3.4.3 Determination, components and price adjustments 

All prices given in the tender form must obligatorily be quoted in euro. 

This public contract is a price-schedule contract, i.e. a contract in which only the unit prices 
are lump-sum prices. The price to be paid will be obtained by applying the unit prices given in 
the inventory to the quantities actually performed. 

In accordance with Article 37 of the Royal Decree of 18 April 2017, the contracting authority 
may for the purpose of verifying the prices carry out an audit of any and all accounting 
documents and perform on-the-spot checks with a view of verifying the correctness of the 
indications supplied. 

1.3.4.4 Elements included in the price 

The tenderer is to include in the unit and global prices of the works contract all costs, measures 
and charges generally inherent to the performance of the contract, with the exception of the 
value-added tax. 

In the unit and global prices for the contract for works any costs, measures and charges 
applied to the performance of the contract, namely: 

1° Where applicable, the measures imposed by occupational safety and worker health 
legislation; 

2° All the works and supplies, such as bracing, sheet piling and drainage, necessary to prevent 
landslips and other damage and to remedy these if necessary; 

3° The perfect preservation, possible shift and redeployment of cables and pipes which might 
be encountered during excavation, earthworks and dredging, provided that these achievements 
are not the legal responsibility of the owners of such cables and pipes; 

4° Removal, within the confines of the excavations, earthworks and dredging which may be 
necessary for construction of the structure, of: 

a) earth, mud and gravel, stones, rubble, riprap of any kind, masonry remains, turf, plants, 
bushes, stumps, roots, coppices, debris and waste materials;  

b) any rock regardless of size where the procurement documents state that the earthworks, 
excavation and dredging are to be carried out in land known to be rocky, and in the absence of 
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this statement, any rock and any blocks of masonry or concrete the individual volume of which 
does not exceed half a cubic metre; 

5° The transportation and removal of excavated material, either away from the property of the 
contracting authority, or to locations within the sites for re-use, or to designated dumping 
sites, in accordance with the requirements of the procurement documents; 

6° All overheads, incidental expenses and maintenance costs during contractual performance 
and the warranty period; 

7° Customs and excise duties; 

8° Acceptance costs.  

All the works which, by their nature, depend on or are associated with those described in the 
procurement documents are also included in the contract price. 

1.3.5 How to submit tenders? 

Without prejudice to any variants, the tenderer may only submit one tender per public 
contract. 

The tenderer submits his tender as follows: 

 One original copy of the completed tender will be submitted on paper. Moreover, the 
tenderer shall attach the copies requested by the tender guidelines to the tender (see Part 
3). These copies may be submitted in one or more PDF files on a USB stick. 

It is submitted in a properly sealed envelope bearing the following information: Tender 
Public works contract for ‘The construction of an external curved steel roof canopy at 
Sheikh Saad Girls’ School” – PSE22001-10098. 

Tenders should be submitted before February 18,2025 before 
15:00PM.  

It may be submitted:  

a) By mail (standard mail or registered mail) 

In this case, the sealed envelope is put in a second closed envelope addressed to: 

Enabel 

 Enabel, Royal Center Building, 7th floor, Mecca street, Al Balou’, 
Ramallah/AlBireh, T/F: (+972) 2 242 1137/8 

b) Delivered by hand with acknowledgement of receipt. 

The service can be reached on working days during office hours: from 09:00 AM to 
03:00 PM (see the address given under point a) above). 

1.3.5.1 Change or withdrawal of a tender that has already been submitted 

When a tenderer wants to change or withdraw a tender already sent or submitted this 
must be done in accordance with the provisions of Articles 43 and 85 of the Royal 
Decree of 18 April 2017.  

To change or withdraw a tender already sent or submitted a written statement is 
required, which will be correctly signed by the tenderer or his representative. The 
subject-matter and the scope of the changes must be given in detail. Any withdrawal 
must be unconditional. 

The withdrawal may also be communicated by fax or electronic means, provided that 
it is confirmed by registered letter deposited at the post office or against 
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acknowledgement of receipt at the latest the day before the tender acceptance 
deadline. 

When the tender is submitted via e-tendering, the tender is modified or withdrawn in 
accordance with Article 43, §2 of the Royal Decree of 18 April 2017. 

Thus, modifying or withdrawing a tender after the submission report has been signed 
requires a new submission report to be signed in accordance with paragraph 1. 

 
The subject-matter and the scope of the changes must be indicated in detail. 

The withdrawal must be pure and simple. 

Where the submission report issued following modification or withdrawal as referred 
to is not signed as referred to in paragraph 1, the modification or withdrawal is 
automatically void. This nullity applies only to the modifications or withdrawal, not 
to the tender itself. 

 

1.3.6 Selection of tenderers 
1.3.6.1 Exclusion grounds 

The obligatory and facultative grounds for exclusion are given in attachment to these Tender 
Specifications. 

By submitting this tender, the tenderer certifies that he is not in any of the cases of exclusion 
listed in the Articles 67 to 69 of the Law of 17 June 2016 and the Articles 61 to 64 of the Royal 
Decree of 18 April 2017. 

The contracting authority will verify the accuracy of this Declaration on honour for the 
tenderer with the best tender. 

For that purpose, the contracting authority will ask the tenderer concerned to provide 
information or documents allowing the contracting authority to verify the tenderer's personal 
situation by the fastest means and within the term set by the contracting authority. 

The contracting authority will itself ask for information or documents that it can obtain free of 
charge by digital means from the instances that manage the information or documents. 

1.3.6.2 Selection criteria 

Moreover, by means of the documents requested in the ‘Selection file’, the tenderer must prove that 
he is sufficiently capable, from an economic and financial as well as from a technical viewpoint, to 
successfully perform this public contract. 

The selection will be done on a fail/pass basis using the following 2 criteria: 

 Selection Criterion 1:  Experience.  
 Selection criterion 2: Personnel. 

1.3.6.3 Overview of the procedure 

In a first phase, the tenders submitted by the selected tenderers will be evaluated as to formal 
and material regularity. Irregular tenders will be rejected.  

The contracting authority reserves the right to have the irregularities in the tenderers’ tender 
regularised during the negotiations. 

In a second phase, the formally and materially regular tenders will be evaluated as to content 
by an evaluation commission. The contracting authority will restrict the number of tenders to 
be negotiated by applying the award criteria stated in the procurement documents.  This 



 

  

Tender Specifications “Public works contract for the construction of an external curved steel roof canopy at Sheikh Saad 
Girls’ School – PSE22001-10098”. 

16 
 

evaluation will be conducted on the basis of the award criteria given in these Tender 
Specifications and aims to setting a shortlist of tenderers with whom negotiations will be 
conducted. Maximum 5 tenderers may be included in the shortlist.  

Then, the negotiation phase follows. With a view of improving the contents of the tenders, the 
contracting authority may negotiate with tenderers the initial tenders and all subsequent 
tenders that they have submitted, except final tenders.  The minimum requirements and the 
award criteria are not negotiable. However, the contracting authority may also decide not to 
negotiate. In this case, the initial tender is the final tender.  

When the contracting authority intends to conclude the negotiations, it will so advise the 
remaining tenderers and will set a common deadline for the submission of any BAFOs. Once 
negotiations have closed, the BAFO will be compared with the exclusion, selection and award 
criteria. The tenderer whose BAFO shows the best value for money (obtaining the best score 
based on the award criteria given below) will be designated the contractor for this contract.  

The contracting authority reserves the right to review the procedure set out above in line with 
the principle of processing equality and transparency. 

1.3.7 Award criteria  
The contracting authority will choose the regular BAFO that it finds to be most advantageous, 
taking account of the following criteria: 

 𝑷𝒐𝒊𝒏𝒕𝒔 𝒕𝒆𝒏𝒅𝒆𝒓 𝑨 =
(𝑨𝒎𝒐𝒖𝒏𝒕 𝒐𝒇 𝒍𝒐𝒘𝒆𝒔𝒕 𝑻𝒆𝒏𝒅𝒆𝒓 ×𝟏𝟎𝟎 )

𝑨𝒎𝒐𝒖𝒏𝒕 𝒐𝒇 𝑻𝒆𝒏𝒅𝒆𝒓 𝑨
 

Final score 

The scores for the award criteria will be added up. The contract will be awarded to the tenderer 
with the highest final score, after the contracting authority has verified the accuracy of the 
Declaration on honour of this tenderer and provided the check shows that the Declaration on 
honour corresponds with reality. 

 

1.3.8 Awarding the public contract 

The contract will be awarded to the tenderer who has submitted the lowest/most interesting 
tender. 

Notice though that, in accordance with Art. 85 of the Law of 17 June 2016, there is no 
obligation for the contracting authority to award the contract. 

The contracting authority may either decide not to award the contract; either redo the 
procedure, if necessary through another award procedure. 

 

1.3.9 Concluding the public contract 

In accordance with Art. 88 of the Royal Decree of 18 April 2017, the contract occurs through 
the notification to the selected tenderer of the approval of his tender.  

Notification is via digital platforms, e-mail or fax and, on the same day, by registered post.  

So, the full contract consists of a contract awarded by Enabel to the chosen tenderer in 
accordance with: 

 These Tender Specifications and its annexes; 

 The approved BAFO of the contractor and all of its annexes; 

 The registered letter of notification of the award decision; 
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 Any later documents that are accepted and signed by both parties, as appropriate. 

In view of transparency, Enabel undertakes to annually publish the list of contractors of its 
public contracts. By submitting tender, the contractor of the public contract declares agreeing 
with the publication of the contract title, the nature and subject-matter of the contract, his 
name and location as well as the value of the contract. 

1.4 Specific contractual and administrative conditions 
This chapter of these Tender Specifications holds the specific provisions that apply to 
this public contract by way of derogation from the 'General Implementing Rules for 
public procurement and for concessions for public works’ of the Royal Decree of 14 
January 2013, hereinafter referred to as ‘GIR’ or as a complement or an elaboration 
thereof. The numbering of the articles below (between brackets) follows the numbering 
of the GIR articles. Unless indicated, the relevant provisions of the General 
Implementing Rules (GIR) apply in full. 

These Tender Specifications do derogate Article(s) 26, and the GIR. 

1.4.1 Definitions (Art. 2) 

The following definitions apply to this contract: 

- Managing official: The official or any other person who manages and controls the 
performance of the public contract; 

- Performance bond: Financial collateral given by the contractor to ensure he will fulfil 
his obligations until final and good performance of the contract; 

- Acceptance: Observation by the contracting authority that the performance by the 
contractor of all or part of the works, supplies or services is in compliance with good 
practice and with the terms and conditions of the contract; 

- Progress payment: Payment of an instalment under the contract after acceptance of 
performance; 

- Advance: Payment of part of the contract before acceptance of performance; 

- Amendment: Agreement established between the contracting parties during contract 
performance in view of changing documents applicable to the contract; 

1.4.2 Usage of digital means (Art. 10) 

The usage of digital means for the purpose of exchanging during the performance of the 
contract is allowed unless where indicated otherwise in these Tender Specifications.  

In the latter cases, notifications of the contracting authority are sent to the domicile or the 
registered office mentioned in the tender 

1.4.3 Managing official (Art. 11) 

The management and control of contract performance are entrusted to Ms. Lina Haramy - 
Project Manager assisted by Mr. Walid Aboudi - Civil Engineer. 

Once the contract is concluded the managing official is the main contact point for the building 
contractor. Any correspondence or any questions with regards to the performance of the 
contract will be addressed to him or her, unless explicitly mentioned otherwise in these Tender 
Specifications (see namely, ‘Payments’ below).  

The managing official is fully competent for the follow-up of the satisfactory performance of 
the contract, including issuing service orders, drawing up reports and states of affairs, 
approving the services, progress reports and reviews. He or she may order any modifications to 
the contract with regards to its subject-matter provided that they remain within its scope. 
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However, the signing of amendments or any other decision or agreement implying derogation 
from the essential terms and conditions of the contract are not part of the competence of the 
managing official. For such decisions the contracting authority is represented as stipulated 
under point Contracting authority. 

Under no circumstances is the managing official allowed to modify modalities (e.g. 
performance period) of the contract, even if the financial impact is nil or negative. Any 
commitment, change or agreement derogating the conditions in the Tender Specifications and 
that has not been notified by the contracting authority, will be considered null and void. 

1.4.4 Subcontractors (Art. 12 to 15) 
The fact that the contractor entrusts all or part of his commitments to subcontractors does not 
relieve him of liability to the contracting authority. The latter does not recognise any 
contractual relation with third parties. 

The contractor remains, in any case, solely liable to the contracting authority. 

The building contractor undertakes to having the contract performed by the persons indicated 
in the tender, except for force majeure. The persons mentioned or their replacements are all 
deemed to effectively be involved in the performance of the contract. Any replacements must 
be approved by the contracting authority. 

The contractor may not sub-contract, sub-lease, delegate or transfer in any way the whole 
amount of the works. 

When the contractor uses a subcontractor to carry out specific processing activities on behalf 
of the contracting authority, the same data protection obligations as those of the contractor are 
imposed on that subcontractor by contract or any other legal act. 

In the same way, the contractor will respect and enforce to his subcontractors, the provisions 
of Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 
on the protection of natural persons with regard to the processing of personal data and on the 
free movement of such data (General Data Protection Regulation, GDPR). The contracting 
authority may conduct an audit of the processing carried out in order to validate compliance 
with this legislation. 

1.5 Confidentiality (Art. 18) 

Knowledge and information obtained by the contractor, including any persons responsible for 
the mission and any other person involved in this public contact, are strictly confidential. 

Under no circumstances can the information collected, regardless of its origin and nature, be 
transferred to third parties in any form. 

All parties directly or indirectly involved are therefore bound by the duty of discretion. 

In accordance with Article 18 of the Royal Decree of 14 January 2013 establishing the general 
rules for public procurement, the tenderer or contractor undertakes to consider and process in 
a strictly confidential manner any information, all facts, any documents and/or any data, 
whatever their nature and support, which have been communicated to him, in any form and by 
any means, or to which he has access, directly or indirectly, in the context or on the occasion of 
this public contract. Confidential information covers, in particular, the very existence of this 
public contract, without this list being limited. 

Therefore, he undertakes to:  
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• Respect and enforce the strict confidentiality of these elements and to take all necessary 
precautions in order to preserve their secrecy (these precautions cannot in any case be inferior 
to those taken by the tenderer for the protection of his own confidential information); 

• Consult, use and/or exploit, directly or indirectly, all of the above elements only to the extent 
strictly necessary to prepare and, where applicable, to carry out this public contract 
(particularly regarding the privacy legislation with respect to personal data processing); 

• Not reproduce, distribute, disclose, transmit or otherwise make available to third parties the 
above elements, in whole or in part, and in any form, unless having obtained prior and written 
consent of the contracting authority; 

• Return, at first request of the contracting authority, the above elements; 

• In general, not disclose directly or indirectly to third parties, whether for advertising or any 
other reason, the content of this public contract, or the fact that the tenderer or contractor 
performs this public contract for the contracting authority, or, where applicable, the results 
obtained in this context, unless having obtained prior and written consent of the contracting 
authority. 

1.6 Personal data protection 
4.4.1 Processing of personal data by the contracting authority 

The contracting authority undertakes to process the personal data that are communicated to it 
in response to the Call for Tenders with the greatest care, in accordance with legislation on the 
protection of personal data (General Data Protection Regulation, GDPR). Where the Belgian 
law of 30 July 2018 on the protection of natural persons with regard to the processing of 
personal data contains stricter provisions, the contracting authority will act in accordance with 
said law. 

4.4.2 Processing of personal data by the contractor  

Where, during contract performance, the contractor may process personal data of the 
contracting authority exclusively in the name and on behalf of the contracting authority, for 
the sole purpose of performing the services in accordance with the provisions of the Tender 
Specifications or in execution of a legal obligation, the following provisions apply.  

For any processing of personal data carried out in connection with this public contract, the 
contractor is required to comply with Regulation (EU) 2016/679 of the European Parliament 
and of the Council of 27 April 2016 on the protection of natural persons with regard to the 
processing of personal data and on the free movement of such data (GDPR) and the Belgian 
law of 30 July 2018 on the protection of natural persons with regard to the processing of 
personal data. 

By simply participating in the contracting process, the tenderer certifies that he will strictly 
comply with the obligations of the GDPR for any processing of personal data conducted in 
connection with that public contract.  

The personal data that will be processed are confidential. The contractor will therefore limit 
access to data to the strictly necessary personnel for the performance, management and 
monitoring of the public contract. 

For the performance of the public contract, the contracting authority will determine the 
purposes and means of processing personal data. In this case, the contracting authority will be 
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responsible for the processing and the contractor will be its processor, within the meaning of 
Article 28 of the GDPR.  

Processing carried out on behalf of a controller must be governed by a contract or other legal 
act that is binding on the processor with regard to the personal data controller and that sets 
out that the subcontractor acts only on the instruction of the person in charge of the processing 
and that the confidentiality and security obligations regarding the processing of personal data 
are also the responsibility of the subcontractor (Article 28 §3 of the GDPR).  

To this end, the tenderer must fill out, sign and submit to the contracting authority the 
subcontracting agreement given in Annex [3.2.1 Form 2: Subcontracting]. Filling out and 
signing this annex is therefore a condition of regularity of the tender. 

1.6.1 Intellectual property (Art. 19 to 23) 
For Design&Build: The contracting authority acquires the intellectual property rights created, 
developed or used during performance of the public contract. 

Without prejudice to clause 1 and unless otherwise stipulated in the procurement documents, 
when the subject-matter of the public contract consists of the creation, manufacture or the 
development of designs or of logos, the contracting authority acquires the intellectual property 
thereof, as well as the right to trademark them, to have them registered and to have them 
protected. 

For domain names created under the contract, the contracting authority also acquires the right 
to register and protect them, unless otherwise stipulated in the procurement documents. 

Where the contracting authority does not acquire the intellectual property rights, it obtains a 
patent licence of the results protected by intellectual property law for the exploitation modes 
that are mentioned in the procurement documents. 

The contracting authority lists the exploitation modes for which it intends to obtain a licence in 
the procurement documents. 

1.6.2 Insurance (Art. 24) 
The contractor takes out insurance policies covering his liability for occupational accidents and 
his third party liability for the performance of the contract. 

The contractor also takes out any other insurance policy imposed by the procurement 
documents. 

  § 2. Within thirty days from contract conclusion the contractor provides evidence that he has 
taken out these insurance policies through a certificate stating the extent of the liability 
covered required by the procurement documents. 

  At any time during contract performance, the contractor provides such certificate within 
fifteen days following the reception of such a request from the contracting authority. 

1.6.3 Performance bond (Art. 25 to 33) 
 
The performance bond is set at 5% of the total value, excluding VAT, of procurement. The 
value thus obtained is rounded up to the nearest 10 euros. 

In accordance with the legal and regulatory provisions, the performance bond may be 
constituted either of cash or of public funds or may take the form of a joint performance bond. 

The performance bond may also take the form of a surety bond issued by a credit institution 
meeting the requirements of the law on the statute and control of credit institutions, or by an 
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insurance company meeting the requirements of the law on control of insurance companies 
and approved for branch 15 (bonds). 

This derogation is founded on the idea of providing possible local tenderers with an 
opportunity to submit a tender. 

The contractor must, within 30 calendar days from the day of contract conclusion, furnish 
proof that he or a third party has posted the bond in one of the ways set out below: 

1° in the case of cash, by transfer of the amount to the bpost bank account number of the 
Deposit and Consignment Office. Complete the following form as well as possible: 
https://finances.belgium.be/sites/default/files/01_marche_public.pdf  (PDF, 1.34 Mo), 
and forward it by e-mail to info.cdcdck@minfin.fed.be   

2° in the case of public funds, by depositing such funds, for the account of the Deposit and 
Consignment Office, with the State Cashier at the head office of the National Bank in 
Brussels or at one of its provincial agencies or with a public institution with an equivalent 
function 

3° in the case of a joint surety, by deposit via an institution that lawfully carries out this activity 
of a deed of joint surety with the Deposit and Consignment Office or with a public 
institution with an equivalent function 

4° in the case of a guaranty, by the deed of undertaking of the credit institution or the 
insurance company. 

5 Bank cheque with no end date or validity duration  

Proof is provided, as appropriate, by submission to the contracting authority of: 

1° the deposit receipt of the Deposit and Consignment Office or of a public institution with an 
equivalent function or  

2° a debit notice issued by the credit institution or the insurance company or 

3° the deposit certificate issued by the State Cashier or public institution with an equivalent 

function or 

4° the original copy of the deed of joint surety stamped by the Depot and Consignment Office 
or by a public institution with an equivalent function or 

5° the original copy of the deed of undertaking issued by the credit institution or the insurance 
company granting a guaranty. 

These documents, signed by the depositor, must state why the performance bond was posted 
and its precise usage, consisting of a concise indication of the subject-matter of the contract 
and a reference to the procurement documents, as well as the name, first names and full 
address of the contractor and, where relevant, that of the third party that made the deposit on 
the contractor’s account, bearing the statement "lender" or "mandatary" as appropriate. 

The period of 30 calendar days specified above is suspended during the period of closure of the 
contractor’s business for paid annual holidays and the days off in lieu stipulated by regulation 
or by a collective binding labour agreement. 

Proof that the required performance bond has been posted must be sent to the address that 
will be mentioned in the contract conclusion notification. 
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Request by the contractor for the acceptance procedure to be carried out: 

1° For provisional acceptance: This is equal to a request to release the first half of the 
performance bond 

2° For final acceptance: This is equal to a request to release the second half of the performance 
bond, or, in case no provisional acceptance applied, to release the whole of the performance 
bond. 

1.6.4 Conformity of performance (Art. 34)  
The works must comply in all respects with the procurement documents. Even in the absence 
of technical specifications in the procurement documents, the works must comply in all 
aspects with good practice. 

 

1.6.5 Plans, documents and objects prepared by the contracting authority (Art. 35) 
At the request of the contractor, the contractor receives free of charge and where possible in 
digital form a complete set of plans that has served as the basis for awarding the contract. The 
contracting authority is liable for the conformity of these copies with the original plans. 

The contractor preserves all the documents and correspondence relating to the award and 
performance of the contract and keeps these available to the contracting authority until final 
acceptance. 

Detailed plans and work plans prepared by the contractor (Art. 36) 
The contractor prepares at its own expense all the detailed plans and work plans he requires 
for successful performance of the contract 

The procurement documents specify which plans require approval by the contracting 
authority, which has 30 days to approve or reject the plans starting from the date on which 
they are submitted to it. 

Any corrected documents are resubmitted for approval to the contracting authority, which has 
15 days to approve them, provided that the corrections requested are not the result of new 
demands made by the contracting authority. 

1.6.5.1 Construction planning 

How the planning is submitted is to be discussed with the managing official. 

The first planning is to be introduced within 15 calendar days following tender award 
notification and it is to be updated every month during construction. 

This draft construction planning provides, in addition to deadlines for the ‘on-site’ works as 
such, the timing for the different preliminary achievements such as the establishment of 
documents prescribed by the technical provisions, implementation plans and detailed plans, 
calculation notes, selection of equipment and materials, including the approval of related 
documents, the supplies, workshop or factory work, preliminary tests and conformity tests, etc. 

After it has been studied and remarks have been made and following approval of the 
contracting authority, the planning becomes contractually binding. 

1.6.5.2 Master plan 

The building contractor undertakes to deliver a master plan to be approved by the contracting 
authority and its advisors within 15 calendar days following notification of contract conclusion. 
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This plan must sufficiently anticipate situations to allow the contracting authority to take 
decisions or provide answers or supply the documents that are incumbent upon it. 

The master plan will be updated at least every month and must be consistent with the 
construction planning.  It will be aligned with the construction planning and will be based on 
the same document. 

The contractor will be sole manager of the planning of all activities required to perform this 
contract. 

In particular he plans: 

- Set dates for delivering implementation plans that he needs, 

- The placing of orders to his suppliers and subcontractors, 

- The presentation in due time of samples and technical forms of products submitted for 
preliminary technical acceptance, 

- Measuring the works and the workshop manufacture period, 

- Indication of deadlines dates for decisions to be taken by the contracting authority, 

- Indication of deadline dates for the conclusion of modifications to orders being elaborated, 

- Indication of deadline dates for the achievement of works performed by other enterprises, 

- Registration, in due time, of the measurements of the works, 

- etc. 

1.6.5.3 Performance documents 

These plans take into account the Tender Specifications and technical provisions, the design 
drawings of the project developer and general architecture plans, stability plans and special 
techniques plans annexed to these Tender Specifications. 

All implementation plans and detail plans are to be submitted for approval to the contracting 
authority along with calculation notes, technical approvals and technical forms and in 
particular those related to the works and the equipment listed below (non-exhaustive list): 

 Upgrade foundations in view of works planned 

 Stability: plans for slabs, posts and beams, stairs or any prefabricated component 

 Sealing 

 Finishing of rooms (walls, floor and ceiling) 

 Inside and outside drainage 

 List of stones 

 Roof covering, roof carpentry 

 Façades 

 Partition walls 

 False ceilings 

 Furniture based on tender documents 

 Lights layout plan 

 Plan of metal joinery (banisters, hand rails, gangway, porch) 

 Outside joinery, List of inside joinery 

 Plan of special techniques 
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The managing official may refuse technical forms which are partial, incomplete or too 
commercial and do not provide the technical information required for assessment and 
approval. 

Samples of ironware, heating, electricity or plumbing fixtures or any similar pieces will be 
submitted for approval to the managing official who will, for that purpose, refer to the project 
developer's advice and the approved model will remain on the construction site until the 
placement of the last piece of its kind. 

At the request of the contracting authority, the building contractor shall also provide the 
following documents during the performance period: 

 Samples of materials proposed corresponding to the technical forms; 

 Colour shade cards to determine the choice of colours; 

 Test reports, technical manuals, technical approvals, technical forms, etc.; 

 Products or equipment used for this contract. 

Establishment of "As Built" plans 

During performance, the building contractor shall revise and update the plans to the last detail 
in order to accurately reproduce the works and installations and their specifics as built. 

When the works are completed and in view of provisional acceptance of the works, the building 
contractor is to submit the complete plans and diagrams of the works and installations as built. 

When the works are completed and in view of provisional acceptance, the building contractor 
is to submit technical files including: 

 Technical specifications with brands names, types, origin of the equipment 
installed, 

 users’ manuals, explaining the functioning of all equipment 
 Maintenance manuals, explaining everything that needs to be done for the 

maintenance and care of the equipment (regular control and maintenance, list and 
codes of spare parts...). 

 and test reports, tuning and adjustment reports. 
 

1.6.6 Changes to the public contract (Art. 37 to 38/19 and 80) 
Replacement of the contractor (Art. 38/3) 

Provided that he meets the selection and exclusion criteria set out in this document, a new 
contractor may replace the contractor with whom the initial contract was agreed in cases other 
than those provided for in Art. 38/3 of the General Implementing Rules (GIR).  

The contractor submits his request as quickly as possible by registered post, stating the 
reasons for this replacement and providing a detailed inventory of the state of the supplies 
already delivered, the new contractor's contact details and the documents and certificates 
which the contracting authority cannot access free of charge. 

The replacement will be recorded in an amendment dated and signed by all three parties. The 
initial contractor remains liable to the contracting authority for the performance of the 
remainder of the contract.  

Revision of prices (Art. 38/7) 

For this contract, price revisions are not permitted. 
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Indemnities following the suspensions ordered by the contracting authority 
during performance (Art. 38/12) 

The contracting authority reserves the right to suspend the performance of the contract for a 
given period, mainly when it considers that the contract cannot be performed without 
inconvenience at that time. 

The performance period is extended by the period of delay caused by this suspension, provided 
that the contractual performance period has not expired. If it has expired, the return of fines 
for late performance will be agreed. 

When activities are suspended, based on this clause, the contractor is required to take all 
necessary precautions, at his expense, to protect the services already performed and the 
materials from potential damage caused by unfavourable weather conditions, theft or other 
malicious acts. 

The contractor has a right to damages for suspensions ordered by the contracting authority 
when: 

- The suspension lasts in total longer than one twentieth of the performance period and 
at least ten working days or two calendar weeks, depending on whether the 
performance period is expressed in working days or calendar days;  

- The suspension is not owing to unfavourable weather conditions;  

- The suspension occurred during the contract performance period. 

Within thirty days of their occurrence or the date on which the contractor or the contracting 
authority would normally have become aware of them, the contractor reports the facts or 
circumstances succinctly to the contracting authority and describes precisely their impact on 
the progress and cost of the contract. 

 

As a reminder, in accordance with Article 80 of the Royal Decree of 14 January 2013, the 
building contractor is required to continue the works without interruption, notwithstanding 
any disputes which might result from the determination of the new prices. 

Any order amending the contract during performance of the contract is issued in writing.  
However, minor amendments need only be entered in the works logbook. 

The orders or entries shall specify the changes to be made to the initial terms of the contract 
and to the plans. 

Setting unit or global prices – Calculation of the price 

The unit or global prices of changed works, which the building contractor is bound to carry 
out, are determined in the following order of priority: 

1. In accordance with the unit or global prices of the approved tender; 

2. By default, in accordance with the unit or global prices inferred from the approved 
tender; 

3. By default, in accordance with the unit or global prices from another contract of 
Enabel; 

4. By default, in accordance with the unit or global prices to be agreed upon on the 
occasion.   
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In the latter case, the building contractor shall justify the new unit price by detailing the 
supplies, person-hours, equipment hours and general costs as well as profits. 

 

Setting unit or global prices – Procedure to follow 

The building contractor submits his proposal for the execution of the complementary 
achievements or his new prices within 10 calendar days from the request of the managing 
official (unless the latter has specified a shorter deadline) and before executing the works 
considered. This proposal is submitted on the basis of a standard form that will be provided by 
the managing official and will come with all necessary annexes and justifications. 

This form for agreed prices is established on the basis of a format from Enabel. The building 
contractor will attach at least the following annexes and documents to it: 

 The amending order from the contracting authority and more in general the 
justification of the modification of the works; 

 The calculation of new unit or global prices; 

 The quantities to be implemented for the existing items and for any new items; 

 If appropriate, the tenders of subcontractors or suppliers consulted; 

 Any other documents he or she deems pertinent. 

After executing the works and at the latest upon establishment of the final settlement of 
account, the building contractor shall transfer the invoices that have been sent to him by 
subcontractors and suppliers to the managing official. He shall certify on these invoices not 
having received any credit note or compensation from the supplier or subcontractor for the 
invoice. 

When the building contractor defaults on providing an acceptable new price proposal or when 
the contracting authority deems the proposal made unacceptable, the contracting authority 
will set the new unit or global price as of right, all rights of the building contractor being 
preserved. 

 

Unforeseeable circumstances 

As a rule, the contractor is not entitled to any modification of the contractual terms due to 
circumstances of which the contracting authority was unaware.  

A decision of the Belgian State to suspend cooperation with a partner country is deemed to be 
unforeseeable circumstances within the meaning of this article. Should the Belgian State break 
off or cease activities which implies therefore the financing of this public contract, Enabel will 
do everything reasonable to agree a maximum compensation figure. 

1.6.7 Control and supervision of the public contract 
1.6.7.1 Scope of the control and supervision (Art. 39) 

The contracting authority may have the preparation and the performance of the delivery 
supervised or controlled at any location by all appropriate means. 

The contractor is required to provide the representatives of the contracting authority with all 
the information and facilities needed for carrying out their task. 
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The fact that such supervision or control has been carried out by the contracting authority does 
not release the contractor of its liability should delivery eventually be rejected due to defects of 
any kind. 

1.6.7.2 Technical acceptance procedures (Art. 41) 

Concerning technical acceptance, it is necessary to distinguish between: 

1° Preliminary technical acceptance within the meaning of Article 42; 

2° Ex post technical acceptance within the meaning of Article 43. 

The contracting authority may waive all or part of the technical acceptance procedures where 
the contractor can prove that the products have been controlled by an independent body 
during their production, in accordance with the specifications of the procurement documents. 
In this respect, any other certification procedure in force in a Member State of the European 
Union is regarded as comparable to the Belgian conformity certification procedure and 
deemed equivalent. 

1.6.7.3 Preliminary technical acceptance (Art. 42) 

As a general rule, products may not be used if they have not been accepted by the managing 
official or his or her representative. 

All equipment proposed must be approved by the contracting authority. This approval is 
obtained on the basis of the preliminary technical forms that have been elaborated by the 
building contractor and are submitted to the managing official. 

The technical forms give a general overview of the equipment and give specifications and 
choices made for the project. 

The contracting authority refuses technical forms which are partial or incomplete and which 
do not provide the technical information required for examination and approval. 

Once the comments made are in the possession of the building contractor, he will take them 
into account and will complete the technical form in order to have it approved. 

Technical acceptance may be carried out at various stages of production. 

Products that at a given stage do not satisfy the technical acceptance tests imposed will be 
declared unfit for technical acceptance. 

The request of the contractor will be considered not having been made. A new request is made 
when the product is fit for acceptance. 

The contractor is responsible for storing and conserving his products in view of any risks run 
by his company and this until provisional acceptance of the works. 

Except for approved products, the costs pertaining to the preliminary technical acceptance are 
borne by the building contractor. 

In any case, the costs include: 

- Costs pertaining to tasks of the acceptance experts, including travel and accommodation 
costs of acceptance experts. 

- Costs pertaining to collecting, packaging, and transporting samples, regardless where or 
whereto, 

- Costs pertaining to tests (preparation, manufacture of testing tools, the tests as such (in this 
respect, the circular letters pertaining to setting rates for tests apply)), 
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- Costs pertaining to the replacement of products that are faulty or damaged. 

1.6.7.4 Ex post technical acceptance (Art. 43) 

Ex post technical acceptance will obligatorily be carried out for any defects to works or 
equipment components that would have remained hidden after completion of the works. 

1.6.8 Performance period (Art. 76) 
The building contractor is to complete the works within a period of 90 calendar days as of 
the date set in the written service order to commence the works. 

1.6.9 Provision of land (Art. 77) 
The building contractor shall bear all costs pertaining to land that is needed for the installation 
of his construction sites, storing supplies, preparing and handling materials as well as land 
needed for storing soil, excavated soil that is known to be unsuitable for reuse as landfill, 
material from demolition, general waste of any kind and excess earth. 

He is liable, vis-à-vis adjoining landowners, for any damage to private property while achieving 
the works or storing the materials. 

The enclosing hoardings may not be used for advertising.  

No advertising is allowed on the sites used, except for ‘Construction site information’. 

1.6.10 Labour conditions (Art. 78) 
All the legal, regulatory and contractual provisions relating to the general conditions of work 
and health and safety in the workplace will apply to all personnel on the contractor’s site. 

The building contractor, all persons acting as a subcontractor at any stage and all persons 
providing personnel, shall be required to pay their respective personnel salaries, bonuses and 
allowances at the rates established by law, by collective agreements concluded by company 
agreements. 

The building contractor shall keep available to the contracting authority at all times, at a 
location designated by the latter, a list, updated on a daily basis, of all the personnel it employs 
on the site. 

This list contains at least the following personal information: 

the name; the first name; actual occupation per day on the construction site; the date of birth; 
the job title; qualifications; 

The contact person appointed by the building contractor for the performance of this contract 
with the contracting authority will have to master the following languages: English. 

1.6.11 Organisation of the construction site (Art. 79) 
The building contractor shall comply with the local legal and regulatory provisions governing 
building works, road works, health and safety in the workplace as well as the provisions of 
collective, national, regional, local and company agreements.  

During the performance of the works, the building contractor shall be required to maintain the 
security of the site for the duration of the works and, in the interests of his appointees and the 
representatives of the contracting authority and third parties, to take all necessary measures to 
ensure their safety. 

The building contractor shall, under his sole responsibility and at his own expense, take all 
necessary measures to ensure the protection, preservation and integrity of existing buildings 
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and works. He shall also take all the precautions required by best building practices and any 
special circumstances to protect neighbouring properties and to prevent any disturbance to 
them through his fault. 

The building contractor shall bear all costs of and implement all necessary measures to signal 
in daylight, at night as well as in fog, the construction sites and storage sites that are located 
where vehicles and pedestrians circulate. He is to completely enclose his sites along temporary 
or permanent sidewalks as well as along temporary or permanent traffic arteries. Such 
enclosing and hoarding will also ensure the protection of the construction site during the 
construction period against any outside intrusion. 

1.6.12 Means of control (Art. 82) 
The building contractor shall notify the contracting authority of the precise location of works 
in progress on its site, in his workshops and factories and on the premises of his 
subcontractors and suppliers. 

Without prejudice to the technical acceptance operations to be carried out on site, the building 
contractor shall at all times grant to the managing official and other agents appointed by the 
contracting authority free access to the sites of production, for the purposes of monitoring 
strict application of the contract, in particular concerning the origin and quality of the 
products. 

If the building contractor uses products that have not been accepted or that do not meet the 
demands of the Tender Specifications, the managing official or his/her representative may 
forbid the further pursuit of the works concerned, until these refused products are replaced by 
others that meet the contract's conditions, without this decision generating an extension of the 
performance period or any entitlement to compensation. The building contractor is notified 
about the decision by means of a written report. 

1.6.13 Works logbook (Art. 83) 
Upon contract conclusion notification, the building contractor makes the necessary Works 
logbooks available to Enabel. 

Once the works have started, the building contractor shall supply 2 copies with all necessary 
information for establishing the Works logbooks on a daily basis to the contracting authority's 
representatives. This concerns: 

 Weather conditions; 

 Interruptions to works caused by adverse weather conditions; 

 Accidents at work; 

 The number and capacity of workers employed on the site;  

 Materials supplied; 

 Equipment actually used and equipment out of service; 

 Unforeseen events; 

 Amending orders of minor impact; 

 The attachments and quantities performed for each item and in each zone of the 
construction site. The attachments constituting the true and detailed 
representation of all works performed, in quantity, dimensions and weights. 
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Delay in providing the above documents may result in the application of penalties. 

When the building contractor does not formulate any remarks in due form and within above-
mentioned deadlines, he is deemed to be in agreement with the annotations made in the 
logbooks or detailed attachments. 

When these observations are not deemed justified, the building contractor will be notified 
accordingly by registered letter. 

1.6.14 Liability of the building contractor (Art. 84) 
The building contractor shall be held liable in respect of all works performed by him or his 
subcontractors until final acceptance of all works. 
During the warranty period, the building contractor shall carry out on the work, as required, 
all the works and repairs necessary to restore it to a good state of operation, and maintain it in 
this state. 

Any repairs to shortcomings are performed in compliance with the instructions of the 
contracting authority. 

1.6.15 Zero tolerance Sexual exploitation and abuse 
In application of Enabel’s Policy regarding sexual exploitation and abuse of June 2019 there 
will be zero tolerance towards any misconduct that could impact the professional credibility of 
the tenderer. 

1.6.16 Means of action of the contracting authority (Art. 44-51 and 85-88) 
The building contractor's default is not solely related to the works as such but also to the whole 
of the building contractor's obligations. 

In order to avoid any impression of risk of partiality or connivance in the follow-up and control 
of the performance of the public contract, it is strictly forbidden to the contractor to offer, 
directly or indirectly, gifts, meals or any other material or immaterial advantage, of whatever 
value, to appointees of the contracting authority who are concerned, directly or indirectly, by 
the follow-up and/or control of the performance of the contract, regardless of their 
hierarchical rank. 

In case of violation, the contracting authority may impose a lump-sum fine to him for each 
violation, which can be to up to three times the amount obtained by adding up the (estimated) 
values of the advantage offered to the appointee and of the advantage that the contractor 
hoped to obtain by offering the advantage to the appointee. The contracting authority will 
decide independently about the application and the amount of this fine. 

Moreover, in case of suspicion of fraud or of bad workmanship during performance, the 
building contractor may be required to demolish the whole or part of the works executed and 
to rebuild them. The costs of demolition and reconstruction will be borne by the building 
contractor or the contracting authority, according to whether the suspicion is found to be 
justified or not. 

This clause is without prejudice to the possible application of other measures as of right 
provided in the GIR, namely the unilateral termination of the contract and/or the exclusion 
from procurement by the contracting authority for a determined duration. 
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1.6.16.1 Failure of performance (Art. 44) 

The contractor is considered to be in failure of performance under the public contract: 

1° when performance is not carried out in accordance with the conditions specified in the 
procurement documents; 

2° at any time, when performance has not progressed in such a way that it can be fully 
completed on the due dates; 

3° when he does not observe written orders, which have been given in due form by the 
contracting authority. 

Any failure to comply with the provisions of the public contract, including the non-observance 
of orders of the contracting authority, is recorded in a report (‘process verbal’), a copy of which 
will be sent immediately to the contractor by registered mail or equivalent. 

The contractor must repair the defects without any delay. He may assert his right of defence by 
registered letter or equivalent addressed to the contracting authority within fifteen days from 
the date of dispatch of the report (process verbal). Silence on his part after this period shall be 
deemed acknowledgement of the reported facts. 

Any defects detected that can be attributed to the contractor render him liable to one or more 
of the measures provided for in Articles 45 to 49, 86 and 87. 

1.6.16.2 Penalties (Art. 45) 

Special penalties 

Because of the significance of the works, are burdened, without the need for notice and by the 
breach only, with a daily penalty of EUR 250 for every calendar day of non-performance: 

 Non-delivery of administrative and technical documents because not having delivered 
the documents listed by the time set during construction site meetings or by 
administrative order. 

 Absence from construction site meetings or coordination meetings: For every absence 
a penalty will be imposed to the building contractor who has not attended or has not 
been validly represented at meetings which he was supposed to attend. 

 Delay in executing observations or administrative orders of the contracting authority's 
via the managing official: Where the lists of observations result from construction site 
visits, in particular for painting orders, or upon acceptance, have not been fulfilled by 
the time set by the managing official, the contractor will be penalised per calendar day 
of delay until performance is effectively carried out. 

 Change of one of the key staff members without prior agreement of the contracting 
authority: A lump sum penalty is applied per day of default, ending when, either the 
managing official obtains the approval of the contracting authority for the new 
member’s being put in place, or the replaced member is re-established in its duties, or 
both parties agree about a new person as a replacement that is jointly accepted. When 
the penalties are applied, these may in no case be recuperated retrospectively, even 
where agreement is found. 
 

If a shortcoming to one of the stipulations mentioned above is found in accordance with Article 
44 §2 of the Royal Decree of 14 January 2013, the contracting authority may allow a period to 
the building contractor to repair the shortcoming and to inform it about this reparation by 
registered mail. In this case, the contractor is notified of the deadline along with the failure of 
performance report mentioned in Art. 44 §2 of the Royal Decree of 14 January 2013.  
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If no term is indicated in the registered letter the contractor is to repair the shortcomings 
without any further delay. 

 

1.6.16.3 Fines for delay (Art. 46 et seq. and 86) 

The fines for delay differ from the penalties referred to in Article 45. They are due, without the 
need for notice, by the mere lapse of the performance period without the issuing of a report 
and they are automatically applied for the total number of days of delay. 

Fines are calculated following the formula given in Article 86 §1. 

Regardless of the application of any fines for delay, the contractor indemnifies the contracting 
authority against damages for which it is liable towards third parties due to late performance 
of the contract. 

In case the works being the subject-matter of these Tender Specifications were not completed 
within the period set in point 1.4.18, the following fine will be applied as of right for every 
working day of delay without the need for notice, simply by the expiry of the period in 
question: 

 

 𝑅 = 0.45 ×
(ெ×௡మ)

ேమ
 

where, 

R = the sum of the fines to be applied for a delay of n working days; 

M = the initial value of procurement; 

N = the number of working days initially specified for performance of the contract; 

n = the number of working days of delay. 

However, if the factor M does not exceed EUR 75 000 and, at the same time, N does not exceed 
150 working days, the denominator N2 will be replaced by 150 × N. 

If the contract includes several parts or several stages, each of which has its own period N and 
value M, each of them will be deemed a distinct contract for the application of fines. 

If, without setting parts or stages, the Tender Specifications stipulate that partial periods 
apply, failure to observe these will be penalised by special fines provided for in the Tender 
Specifications, or, in the absence of such a provision, by fines calculated in accordance with the 
formula referred to in Art. 86§1 of the Royal Decree of 14 January 2013, in which the factors M 
and N refer to the total contract. However, the maximum of the fines relating to each partial 
period of P working days shall be: 

 𝑅௣௔௥ =
ெ

ଶ଴
×

௉

ே
 

 

1.6.16.4 Measures as of right (Art. 47 and 87) 

When, upon expiry of the term given in Article 44, §2, the contractor has not taken action or 
has presented means deemed unjustified by the contracting authority, the contracting 
authority may apply the measures as of right described in paragraph 2. 
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However, the contracting authority may apply measures as of right without waiting for the 
expiry of the term given in Article 44, §2, when the contractor has explicitly recognised the 
defects detected. 

The measures as of right are: 

1° Unilateral termination of the contract. In this case the entire performance bond, or if no 
bond has been posted an equivalent amount, is acquired as of right by the contracting 
authority as lump sum damages. This measure excludes the application of any fine for delay in 
performance in respect of the terminated part; 

2° Performance under regie of all or part of the non-performed contract; 

3° Conclusion of one or more replacement contracts with one or more third parties for all or 
part of the contract remaining to be performed. 

The measures referred to in 1°, 2° and 3° will be taken at the expense and risk of the defaulting 
contractor. However, any fines or penalties imposed during the performance of a replacement 
contract will be borne by the new contractor. 

1.6.16.5 Other sanctions (Art. 48) 

Without prejudice to the sanctions provided in these Tender Specifications, the contractor 
defaulting on performance may be excluded by the contracting authority from its public 
contracts for a three-year period. The contractor in question will be given the opportunity to 
present a defence and the reasoned decision will be notified to him. 

1.6.17 Acceptance, guarantee and end of the public contract (Art. 64-65 and 91-92) 
1.6.17.1 Entry and exit inventory of fixtures and state of property 

§1 Immediately after awarding but before the beginning of the implementation of any 
works, the Contractor shall carry out an inspection visit and draw a joint entry 
inventory of fixtures and state of property. This inspection by the contractor shall be 
carried out in the presence of the representative of Enabel, and the consultants in charge 
of the supervision of the works (and/or a representative of the Contracting Authority). In 
the report of the inventory, the Contractor shall mention any pre-existing defects in the 
building and equipment, which are not related to the works. The report shall be dated 
and signed by the three parties and accompanied by a CD/DVD containing pictures 
(and/or videos) of all the rooms and spaces related to the works, including spaces where 
no works are planned to take place but which will be needed for passage of personnel or 
goods.  

§2 Immediately before the Contracting Authority takes possession of the building parts 
where the works have taken place (which may take place before or after the provisional 
acceptance of the works – cf. below), an exit inventory shall be drawn up by the same 
parties as the entry inventory.  

§3 Any damage or defect to the neighbouring spaces and any missing, damaged or 
dysfunctional piece of equipment shall be considered as not having existed before the 
works and as being the responsibility of the contractor, unless it is specifically 
mentionned in the entry inventory or documented on one of the pictures/videos 
annexed to it. The same applies in case the contractor fails to carry out these inventories. 

1.6.17.2 Acceptance of the works performed (Art. 64-65 and 91-92) 

The managing official will closely follow up the works during performance. The services will 
not be accepted until after fulfilling audit checks, technical acceptance and prescribed tests.  
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 Provisional acceptance is provided upon the completion of performance of the works forming 
the subject-matter of the contract and, on expiry of a warranty period, a final acceptance 
marking full completion of the contract. 

The total or partial taking of possession of the work by the contracting authority does not 
constitute provisional acceptance. 

The contracting authority disposes of a verification term of thirty days starting on the final or 
partial end date of the works, set in conformity with the modalities in the procurement 
documents, to carry out the acceptance formalities and to notify the result to the building 
contractor.  

When the work is completed on the date set for its completion, and provided that the results of 
the technical acceptance inspections and prescribed tests are known, a report confirming 
provisional acceptance or refusing acceptance will be drawn up. 

When the work is terminated before or after this date, the building contractor notifies the 
managing official thereof, by registered letter or e-mail showing the exact date of dispatch, and 
requests, on that occasion, to proceed to provisional acceptance. Within 15 days after the date 
of receipt of the building contractor’s request, and provided that the results of the technical 
acceptance inspections and prescribed tests are known, a report confirming provisional 
acceptance or refusing acceptance will be drawn up. 

The warranty period commences on the date on which provisional acceptance is given and last 
for one year. 

Within 15 days preceding the date of expiry of the warranty period, a report confirming final 
acceptance or refusing acceptance shall be drawn up. 

The building contractor shall be held liable in respect of all works performed by him or his 
subcontractors until final acceptance of all works. 

During the warranty period, the building contractor shall carry out on the work, as required, 
all the works and repairs necessary to restore it to a good state of operation, and maintain it in 
this state. 

However, after provisional acceptance, the building contractor will not be liable for damage the 
causes of which are not attributable to him. 

The contractor who, during the warranty period, does certain works or partial works, shall 
restore the adjacent parts (such as paint, wallpaper, parquet floor...) if these have been 
damaged because of the repairs undertaken. 

In buildings or other property that are being occupied the contractor may not hinder or 
endanger said occupation in any way for the performance of his works.  The contractor shall 
bear all costs for the measures needed for that purpose. 

During the warranty period, which amounts to 2 years, the building contractor shall carry out 
on the work, as required, all the works and repairs necessary to restore it to a good state of 
operation, and maintain it in this state. 

From the time of provisional acceptance and without prejudice to the provisions of paragraph 1 
relating to its obligations during the warranty period, the building contractor shall be 
responsible for the solidity of the work and the proper execution of the works in accordance 
with Articles 1792 and 2270 of the Civil Code. 

Any breach of the contractor's obligations during the warranty period will be reported (‘procès-
verbal’) and lead to measures as of right, in accordance with Article 44 of the GIR. 
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1.6.18 Price of the public contract in case of late performance (Art. 94) 
The price of the works performed during a period of delay attributable to the building 
contractor will be calculated in accordance with whichever of the following procedures proves 
the more advantageous to the contracting authority: 

 by assigning to the constituent elements of the prices contractually specified for 
revision the values applicable during the period of delay in question; or    

 by assigning to each of these elements an average value (E) established as follows: 

 𝐸 =
_௘భ×_௧భା_௘మ×_௧మା⋯ା_௘೙×_௧೙

௧భା௧మା⋯ା௧೙
 

where, 

e1, e2, ... en, represent the successive values of the element in question during the contractual 
period, which may be extended insofar as the delay is not attributable to the building 
contractor; 

t1, t2, ... tn, represent the corresponding periods for applying these values, expressed in 
months of 30 days, each fraction of a month being ignored and the periods of suspension of 
performance of the contract not being taken into consideration. 

The value of E is calculated to the second decimal place. 

1.6.19 Terms and Conditions of Payment of the works (Art. 66 et seq and 95) 
Payment will be made in two progress payments, as follow:  

 First progress payment: 40% of the contract total amount after the complete 
supply of all steel members/sections to site. 

 Second and final progress payment: 60% of the contract total amount after the 
complete fabrication, erection and full construction of all canopy components and 
upon provisional acceptance of works. 

Payment will be made within 30 days after submission and approval of the invoice. 

The invoice shows the full details of the works that justify the payment. The invoice will be 
signed and dated, and will include the statement: ‘Certified true and sincere for the amount of 
EUR …. (amount in words).’ and the reference PSE22001-10098 as well as the name of Lina 
Haramy, Project Manager. The invoice that does not include this reference cannot be paid. 

For each item, the progress report includes: 

 Total quantities to be achieved in accordance with departure measurements; 

 The quantities already achieved and registered in the progress report of the preceding 
month; 

 The quantities achieved during the month; 

 Total quantities achieved by the end of the month; 

 The unit prices of the order; 

 The total prices of the quantities achieved during the month for each of the items; 

 The total price of the invoice of the month. 

Mind: It should be understood that no advance payments may be requested and payment will 
be made only after performance and acceptance.  

Payment will be by bank transfer only. 
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1.6.20 Litigation (Art. 73) 
The competent courts of Brussels have exclusive jurisdiction over any dispute arising from the 
performance of this public contract. French or Dutch are the languages of proceedings. 

The contracting authority will in no case be held liable for any damage caused to persons or 
property as a direct or indirect consequence of the activities required for the performance of 
this contract. The contractor indemnifies the contracting authority against any claims for 
compensation by third parties in this respect. 

In case of ‘litigation’, i.e. court action, correspondence must (also) be sent to the following 
address:  

Enabel 

Legal unit of the Logistics and Acquisitions service (L&A) 

To the attention of Ms Inge Janssens 

rue Haute 147 

1000 Brussels 

Belgium  
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2 Technical specifications 

For the technical forms of Green Public Procurement, see, among others: 

http://ec.europa.eu/environment/gpp/toolkit_en.htm and 

http://www.guidedesachatsdurables.be 

2.1 Description of the works 
§4 The pupose of the project is to construct an external curved steel roof canopy at Sheikh 

Saad Girls’ School. 

 

2.2 Annexes to the terms of reference 
2.2.1 Annex 1: Bill of quantities 
2.2.2 Annex 2: Set of plans and details (Civil/structural) 
§5 All annexes can be downloaded at the following address:  

 https://www.enabel.be/public-procurement/ 

Selecting the country “Palestine”. 
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3 Forms 

3.1 Instructions for compiling the tender 
The tenderer must use the tender form in annex. In case he does not use this form, he is fully 
responsible for the perfect concordance between the documents he has used and the form. 

The tender and the annexes to the tender form are drawn up in English. 

The tender forms must be submitted in two copies, one of which mentions ‘original’ and the 
other mentions ‘duplicata’ or ‘copy’. The original must be a paper copy. The duplicate may be a 
simple photocopy, but it may also be submitted in the form of one or several files on a CD-
ROM and/or USB stick. 

The different parts and annexes of the tender must be numbered. 

The prices are given in euros and rounded off to two figures after the decimal point. If 
necessary, they may be rounded off to four figures after the decimal point.  

Erasures and alterations, additions or changes in the tender forms must be accompanied by a 
signature next to the erasure and alteration, addition or change concerned.  

This also applies to erasures and alterations, additions or changes made by means of a 
correction ribbon or correcting fluid. 

The tender must bear the original hand-written signature of the tenderer or of his 
representative. 

If the tenderer is a company / association without legal body status, formed by separate 
natural or legal persons (temporary group or temporary partnership), the tender must be 
signed by each of these persons. 

The different parts and annexes of the tender must be numbered. 

The prices are given in euros and rounded off to two figures after the decimal point. If 
necessary, they may be rounded off to four figures after the decimal point.  

Erasures and alterations, additions or changes in the tender forms must be accompanied by a 
signature next to the erasure and alteration, addition or change concerned.  

This also applies to erasures and alterations, additions or changes made by means of a 
correction ribbon or correcting fluid. 

The tender must bear the original hand-written signature of the tenderer or of his 
representative. 

If the tenderer is a company / association without legal body status, formed by separate 
natural or legal persons (temporary group or temporary partnership), the tender must be 
signed by each of these persons. 
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3.2 Form 1: Identification form 
 

Name of the company and legal form  

Nationality of the tenderer  
and of staff (if different) 

 

Domicile / 
registered 

office 
complete 

address 

Street name  

House number  

Zip code or neighbourhood  

City or village  

Country or territory  

Telephone number (with country code)  

National Social Security Office registration 
number or equivalent 

 

Enterprise number  

Represented by 
the undersigned 

Full Name  

Function  

Contact person 

Full Name  

Title / function  

Phone   

E-mail  

If different: 
Project manager 

Full Name  

Phone   

E-mail  

Bank account for 
payments 

 IBAN  

BIC/SWIFT         

Financial institution  

Account holder name  

First name:  Place:  

Last name:  Date:  

Duly authorised to 
sign this tender on 

behalf of: 
 Signature and stamp:  
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3.3 Form 2: Subcontracting 
§6 The tenderer indicates the part of the contract which the building contractor intends 

possibly to subcontract. 

Name and legal 
form 

Address / Registered 
office Object Amount [EUR] 

    

    

    

    

    

 

First name:  Place:  

Last name:  Date:  

Duly authorised 
to sign this tender 

on behalf of: 

 
Signature and 

stamp: 
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3.4 Form 3: Tender form - Prices 
By submitting this tender the tenderer commits to performing this public contract in conformity 
with the provisions of the Tender Specifications and all of their annexes aand explicitly declares 
accepting all conditions listed in the Tender Specifications and renounces any derogatory 
provisions such as his own conditions. 

Before filling this form, the tenderer shall fill his unit prices in Annex 1 – Bill of Quantities. 
The total must be reported accurately here below. 

The unit prices and the global prices for each item in the inventory are established relative to the 
value of these items in relation to the total value of the tender. All general and financial costs as well 
as the profits are distributed between the various items in proportion to their weight. 

 

€    ,    .   

 Thousands  Units  Cents 

 

The value-added tax is a special item of the inventory, to be added to the tender value. The tenderer 
commits to performing the public contract in accordance with the provisions of the Tender 
Specifications for the following prices, given in euros and exclusive of VAT: 

 

VAT percentage: ……………%. 

Should this tender be approved, the performance bond will be constituted under the conditions and 
deadlines stipulated in the Tender Specifications. 

The confidential information and/or the information relating to technical or business secrets is 
indicated clearly in the tender. 

In order to correctly compare the tenders, the duly signed information or documents mentioned 
The right to submit tenders and opening of tenders must be attached to the tender. 

  

The tenderer declares on honour that the information given is accurate and correct and that it has 
been established while fully aware of the consequences of misrepresentation. 

First name:  Place:  

Last name:  Date:  

Duly authorised 
to sign this tender 

on behalf of: 

 
Signature and 

stamp: 

 

 

Management of VAT will depend on where the tenderers are registered. 
For tenderers registered with the Palestinian Authority, contracts will be exempted from VAT. Enabel will be in charge of 
obtaining a VAT exemption from the Palestinian Ministry of Finance for the entire contract immediately after awarding. 
The contractor will be issuing invoices with zero-VAT. 
For tenderers registered in Israel, Enabel will not be able to obtain a VAT exemption nor refund. VAT will therefore be 
paid by Enabel on each invoice on top of the prices mentioned in the financial offer. 
In both cases, the tenderer shall fill their prices without VAT as part of their financial offer in the tender. 
Please note that financial offers will be evaluated according to the cost actually incurred to the contracting authority. 
Therefore, for the evaluation of the award criterion, prices from tenderers registered in Palestine will be taken without 
VAT and be compared with prices with VAT for the tenderers registered in Israel. 

Reminder: joint venture agreements may be set up for this tender, including for the purpose of providing more 
competitive offers. 
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3.5 Form 4: Declaration on honour – Exclusion grounds  
Hereby, I / we, acting as legal representative(s) of above-mentioned tenderer declare that the tenderer is not 
in any of the following cases of exclusion:  
 

1. The tenderer nor any of its directors was found guilty following an  indefeasible 
judgement for one of the following offences:  

1° Involvement in a criminal organisation;   
2° corruption;  
3° fraud;  
4° Terrorist offence, offence linked to terrorist activities or incitement to commit such 
offence, collusion or attempt to commit such an offence  
5° money laundering or financing of terrorism  
6° child labour and other trafficking in human beings  
7° employment of foreign citizens under illegal status  
8° establishment or creation of a shell company. 
The exclusions on the basis of this criterion apply for a 5-year term from the date of 
judgement.  

 
2. The tenderer which fails to fulfil his obligations relating to the payment of taxes or 
social security contributions for an amount in excess of EUR 3 000, except if the tenderer 
can demonstrate that a contracting authority owes him one or more unquestionable and due 
debts which are free of all foreseeable liabilities. These debts are at least of an amount equal to 
the one for which he is late in paying outstanding tax or social charges;  

  
3. When the tenderer is in a state of bankruptcy, liquidation, cessation of activities, 
judicial reorganisation , or has admitted bankruptcy , or is the subject of a liquidation 
procedure or judicial reorganisation, or in any similar situation resulting from a procedure of 
the same kind existing under other national regulations;  

  
4. The tenderer or one of its directors has committed serious professional misconduct 
which calls into question their integrity.  
  
The following are considered serious professional misconduct, among others:   

a. A breach of Enabel’s Policy regarding sexual exploitation and abuse – June 2019  
b. A breach of Enabel’s Policy regarding fraud and corruption risk management – 
June 2019  
c. A breach of a regulatory provision in applicable local legislation regarding sexual 
harassment in the workplace  
d. The tenderer was seriously guilty of misrepresentation or false documents when 
providing the information required for verification of the absence of grounds for 
exclusion or the satisfaction of the selection criteria, or concealed this information  
e. Where Enabel has sufficient plausible evidence to conclude that the tenderer has 
committed acts, entered into agreements or entered into arrangements to distort 
competition.  

The presence of this tenderer on one of Enabel’s exclusion lists as a result of such an 
act/agreement/arrangement is considered to be sufficiently plausible an element.  
  

5. When a conflict of interest cannot be remedied by other, less intrusive measures. 
  

6. When significant or persistent failures by the tenderer were detected during the 
execution of an essential obligation incumbent on him in the framework of a previous 
public contract, a previous contract placed with a contracting authority, when these failures 
have given rise to measures as of right, damages or another comparable sanction.  
 Failures to respect applicable obligations regarding environmental, social and 
labour rights under European Union law, national law, labour agreements or international 
provisions on environmental, social and labour rights are considered ‘significant’.  
The presence of the tenderer on the exclusion list of Enabel because of such a failure serves 
as evidence.  
 



 

  

Tender Specifications “Public works contract for the construction of an external curved steel roof canopy at Sheikh Saad 
Girls’ School – PSE22001-10098”. 

43 
 

7. Restrictive measures have been taken vis-à-vis the tenderer with a view of ending violations 
of international peace and security such as terrorism, human-rights violations, the 
destabilisation of sovereign states and de proliferation of weapons of mass destruction.  
 
8. The tenderer or one of its directors are on the lists of persons, groups or entities subject to 
United Nations, European Union or Belgian financial sanctions: 
 
For the United Nations, the lists can be consulted at the following address: 
https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-internationales-nations-unies   
 
For the European Union, the lists can be consulted at the following address: : 
https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-europ%C3%A9ennes-ue 

https://eeas.europa.eu/headquarters/headquarters-homepage/8442/consolidated-list-sanctions 
 
https://eeas.europa.eu/sites/eeas/files/restrictive_measures-2017-01-17-clean.pdf 
 
For Belgium: 
https://finances.belgium.be/fr/sur_le_spf/structure_et_services/administrations_generales/tr%C3%A9sor
erie/contr%C3%B4le-des-instruments-1-2 

9.  <…> If Enabel executes a project for another funder or donor, other grounds for exclusion 
may be added.  

The tenderer formally declares being able, when asked and without delay, to provide the 
relevant certificates and other kinds of supporting documents, except if:  

a. Enabel can directly obtain the supporting documents concerned by consulting a 
national database in a Member State that is accessible for free, provided the tenderer has 
given the required information (website address, responsible authority for providing the 
information, specific reference of the documents) so Enabel can obtain these, with 
concomitant permission to access them;  

b. Enabel already has said documents.  

 The tenderer formally agrees with Enabel accessing the supporting documents 
substantiating the information provided in this document.  

First name:  Place:  

Last name:  Date:  

Duly authorised 
to sign this tender 

on behalf of: 

 
Signature and 

stamp: 
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3.6 Form 5: Integrity Statement of the tenderer 
Hereby, I / we, acting as legal representative(s) of above-mentioned tenderer, declare the following:  

 Neither members of administration or employees, or any person or legal person with 
whom the tenderer has concluded an agreement in view of performing the public 
contract, may obtain or accept from a third party, for themselves of for any other 
person or legal person, an advantage appreciable in cash (for instance, gifts, bonuses or 
any other kind of benefits), directly or indirectly related to the activities of the person 
concerned for the account of Enabel. 

 The board members, staff members or their partners have no financial or other 
interests in the businesses, organisations, etc. that have a direct or indirect link with 
Enabel (which could, for instance, bring about a conflict of interests).  

 I have / we have read and understood the articles about deontology of this public 
contract (see 1.7.) as well as Enabel’s Policy regarding sexual exploitation and abuse 
and Enabel’s Policy regarding fraud and corruption risk management and I / we 
declare fully endorsing and respecting these articles. 

 

If above-mentioned public contract is awarded to the tenderer, I / we declare, moreover, agreeing 
with the following provisions:  

 In order to avoid any impression of risk of partiality or connivance in the follow-up and 
control of the performance of the public contract, it is strictly forbidden to the public 
contractor (i.e. members of the administration and workers) to offer, directly or 
indirectly, gifts, meals or any other material or immaterial advantage, of whatever 
value, to the employees of Enabel who are concerned, directly or indirectly, by the 
follow-up and/or control of the performance of the contract, regardless of their 
hierarchical rank. 

 Any (public) contract will be terminated, once it appears that contract awarding or 
contract performance would have involved the obtaining or the offering of the above-
mentioned advantages appreciable in cash. 

 Any failure to comply with one or more of the deontological clauses will lead to the 
exclusion of the contractor from this and other public contracts for Enabel. 
 

Finally, the tenderer takes cognisance of the fact that Enabel reserves the right to lodge a 
complaint with the competent legal instances for all facts going against this statement and that 
all administrative and other costs resulting are borne by the tenderer. 

First name:  Place:  

Last name:  Date:  

Duly authorised 
to sign this tender 

on behalf of: 

 
Signature and 

stamp: 
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3.7 Selection file – Economic capacity  
§7 In view of the qualitative selection of the tenderers, the information or documents 

mentioned below must be attached to the tender: 

3.7.1 Incorporation certificate 
§8 The tenderer shall include in his tender the incorporation certificate9F6F

8 from the 
competent authority (for local tenderers: Israeli or Palestinian Registration Certificate). 

3.7.2 Technical aptitude 
3.7.2.1 Selection Criterion 1: specific experience 

§9 The tenderer must prove experience, as contractor, management contractor, or 
subcontractor, within the last three years, in a number of contracts as 
specified in the table below, that have been successfully and substantially completed  
and  that  are similar to the proposed works. The similarity shall be based on the kind 
(building rehabilitation/extension/construction works), physical size, complexity, 
methods/technology or other characteristics. 

For participating in: 
Min. 

number of 
contracts: 

Each with a 
minimum value 

of: 

With a minimum 
combined value of: 

The contract 3 € 20,000 € 60,000 

§10 The tenderer includes in his tender a list with the main works that have been executed 
over the past three years including the amount and date as well as the public or private 
recipients. 

§11 Contracts which have been entirely (100%) subcontracted by the tenderer to another 
entity will not be considered as experience and shall not be listed. 

For contracts implemented in consortium with other entities, only the amount of works really 
implemented by the tenderer shall be mentioned and will be considered as experience 

3.7.2.2 Selection criterion 2: Personnel 

§12 The tenderer shall dispose of staff that can perform the contract properly and meet the 
following requirements: 

No. Position 
Minimum 

educational 
degree required 

Minimum post-
graduate13F10F

9 work 
experience 

(years) 

Minimum 
number of 

staff required 
for being 
awarded: 

1 Project Manager 
B.Sc in Civil 
Engineering 

15 1 

§13  

§14 The tenderer shall include in his tender an overview of staff that will be used for the 
performance of the contract, using the table on next page.The tenderer shall list the staff 
members' degrees (education) as well as their professional experience (number of years 
of post-graduate work experience in the construction sector. Each staff proposed, 

 
 
9 For the foreman: Minimum total work experience in construction sector (years) 
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including the foreman, shall be supported with a complete and up-to-date CV 
showing experience until present (2025). 

§15 The Contracting Authority reserves its right to request, during the works 
implementation, proofs of legal employment from relevant authorities of the different 
staff proposed in the tender. 
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3.8 Form 6: Experience table 
§16 List below the experience under contracts in the role of contractor, subcontractor, or management contractor for at least the last three (3) years 

prior to the applications submission deadline (2022-present). Start with the most recent. Completion certificates for the listed contracts need to be 
attached. 

Description of the main 
works performed 

Role 
(Contractor/ 
subcontractor) 

Final contract 
value Currency Start date 

End date (provisional 
acceptance) 

Contracting authority and 
contact 

       

       

       

       

       

§17 The tenderer shall attach to his tender the completion certificates of the mentioned contracts. 

First name:  Place:  

Last name:  Date:  

Duly authorised to sign this 
tender on behalf of: 

 Signature and stamp:  



Enabel • Belgian development agency • Public-law company with social purposes 
Rue Haute 147 • 1000 Brussels • T +32 (0)2 505 37 00 • enabelbe 
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3.9 Form 7: Proposed personnel 

Position Full name 
Total work 

projects 

(years) 

Educational 
degree 

Place of 
residence 

Project 
Manager 

    

O
th

er
 (

sp
ec

if
y)

 

     

     

§18 The tenderer shall attached to his tender the CVs of all mentioned personnel. 

First name:  Place:  

Last name:  Date:  

Duly authorised to 
sign this tender on 

behalf of: 

 
Signature and 

stamp: 
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3.9.1.1 Note on technical aptitude 

§19 A tenderer may, where appropriate and for a particular contract, rely on the 
capacities of other entities, regardless of the legal nature of the links which (s)he has 
with these entities. In that case, the following rules apply: 

1° Where an economic operator wants to rely on the capacities of other entities, it 
shall prove to the contracting authority that it will have at its disposal the 
resources necessary, for example, by producing a commitment by those 
entities to that effect. 

2° The contracting authority shall verify whether the entities on whose capacity 
the economic operator intends to rely fulfil the relevant selection criteria and 
whether there are grounds for exclusion. 

3° With regard to criteria relating to the educational and professional 
qualifications, or to the relevant professional experience, economic operators 
may however only rely on the capacities of other entities where the latter will 
actually perform the works for which these capacities are required.  

§20 Under the same conditions, a group of candidates or tenderers may submit the 
capacities of the group’s participants or of other entities. 
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3.10 Documents to be submitted – exhaustive list 
3.10.1 Form 6: checklist of documents to be joined to the tender 
§21 The following documents need to be provided as part of the tender: 

 Document Joined? 

Tender 
document 

One original copy of the completed tender document (the present 
document) filled electronically (not by hand), then printed, signed, and 
stamped. 

The following forms need to be completed: 

 Form 1: Tenderer Identification from 

 Form 2: Subcontracting,   

 Form 3:  Prices  

 Form 4: Declaration on honour – Exclusion grounds  

 Form 5: Integrity Statement of the tenderer 

 Form 6: Experience table 

 Form 7: Proposed personnel  
  

 

Appendix 1 One original printed copy of the completed Annex 1: Bill of quantities  

Appendix 2 Completion certificates drawn up or approved by the competent authority    

Appendix 3 CVs of all mentioned personnel ( Selection criterion 2: Personnel)  

Appendix 4 Incorporation certificate from the competent authority   

Appendix 5 Error! Reference source not found.  

Appendix 6 

Power of attorney empowering the person signing the tender on behalf of 
the company, joint venture or consortium, signed by the person(s) 
mentioned in the incorporation certificate (only needed if the person 
signing the tender is different). 

 

Appendix 7 
In case of a consortium or a temporary association, a copy of the joint 
venture agreement.  

 Non sentence certificate for the board members   

USB One USB with the electronic copy of all documents mentioned in this 
tabel. 

 

 
The printed documents and the USB must be submitted in a properly 
sealed and stamped envelope.   

 

  


