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1  Administrative and contractual provisions 

1.1 General remarks 

1.1.1 Derogations from the Royal Decree of 14 January 2013  

The chapter ‘Specific contractual and administrative conditions’ of these Tender Specifications 
(CSC/Cahier Spécial des Charges) holds the specific administrative and contractual provisions 
that apply to this public contract by way of derogation from the Royal Decree of 14 January 2013 
or as a complement or an elaboration thereof. 

In the present CSC, it is derogated to article 26 (bond) of the General implementing 
Rules-GIR - (AR of 14.01.2013). (only if the GIR are fully applicable). 

1.1.2 Contracting authority  

The contracting authority of this public contract is Enabel, the Belgian development agency, 
public-law company with social purposes, with its registered office at Rue Haute 147, 1000 
Brussels in Belgium (enterprise number 0264.814.354, RPM/RPR Brussels). Enabel has the 
exclusive competence for the execution, in Belgium and abroad, of public service tasks of direct 
bilateral cooperation with partner countries. Moreover, it may also perform other development 
cooperation tasks at the request of public interest organisations, and it can develop its own 
activities to contribute towards realisation of its objectives. 

For this public contract, Enabel is represented by Ann DEDEURWAERDERE Country 
Director for Enabel Burundi and Abdoulaye KEITA, International expert in 
Contractualization and Administration.  

1.1.3 Institutional framework of Enabel  

The general framework of reference in which Enabel operates is: 

• The Belgian Law on Development Cooperation of 19 March 20131; 

• The Belgian Law of 21 December 1998 establishing the Belgian Technical Cooperation as 
a public-law company2; 

• The Belgian Law of 23 November 2017 changing the name of the Belgian Technical 
Cooperation and defining the missions and functioning of Enabel, the Belgian 
development agency, published in the Belgian Official Gazette on 11 December 2017.  

The following initiatives are also guiding Enabel in its operations and are given as main 
examples: 

• In the field of international cooperation: the United Nations Sustainable Development 
Goals and the Paris Declaration on the harmonisation and alignment of aid;  

• In the field of the fight against corruption: the Law of 8 May 2007 approving the United 
Nations Convention against Corruption, adopted in New York on 31 October 20033, as 
well as the Law of 10 February 1999 on the Suppression of Corruption transposing the 
Convention on Combating Bribery of Foreign Public Officials in International Business 
Transactions; 

• In the field of Human Rights: the United Nations’ Universal Declaration of Human 
Rights (1948) as well as the 8 basic conventions of the International Labour 

 
1 Belgian Official Gazette of 30 December 1998, of 17 November 2001, of 6 July 2012, of 15 January 2013 and of 26 March 2013. 
2 Belgian Official Gazette of 1 July 1999. 

3 Belgian Official Gazette of 18 November 2008. 
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Organization4 on Freedom of Association (C. n°87), on the Right to Organise and 
Collective Bargaining (C. n°98), on Forced Labour (C. n°29 and 105), on Equal 
Remuneration and on Discrimination in Respect of Employment (C. n°100 and 111), on 
Minimum Age for Admission to Employment (C. n°138), on the Prohibition of the Worst 
Forms of Child Labour (C. n°182); 

• In the field of environmental protection:  The Climate Change Framework Convention of 
Paris, of 12 December 2015; 

 
• The first Management Contract contracting Enabel and the Belgian federal State 

(approved by the Royal Decree of 17 December 2017, Belgian Official Gazette of 22 
December 2017) that sets out the rules and the special conditions for the execution of 
public service tasks by Enabel on behalf of the Belgian State.  

 

• Enabel’s Code of Conduct of January 2019, Enabel’s Policy regarding sexual exploitation 
and abuse of June 2019 and Enabel’s Policy regarding fraud and corruption risk 
management of June 2019. 

 

1.1.4 Rules governing the public contract 

The following, among other things, apply to this public contract: 

• The Law of 17 June 2016 on public procurement5; 
• The Law of 17 June 2013 on justifications, notification and legal remedies for public 

contracts and certain contracts for works, supplies and services6; 

• The Royal Decree of 18 April 2017 on the awarding of public contracts in the classic 
sectors5; 

• The Royal Decree of 14 January 2013 establishing the General Implementing Rules for 
public procurement5; 

• Circulars of the Prime Minister with regards to public procurement5. 
<<Others 

• Enabel’s Policy regarding sexual exploitation and abuse – June 2019; 
• Enabel’s Policy regarding fraud and corruption risk management – June 2019 
•  local legislation with regards to sexual harassment at the workplace or equivalent 
• Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 

2016 on the protection of natural persons with regard to the processing of personal data 
and on the free movement of such data (General Data Protection Regulation, hereinafter 
referred to as ‘the GDPR’), and repealing Directive 95/46/EC; 

• Law of 30 July 2018 on the protection of natural persons with regard to the processing 
of personal data. 
 

All Belgian regulations on public contracts can be consulted on www.publicprocurement.be; 
Enabel’s Code of Conduct and the policies mentioned above can be consulted on Enabel’s website 
via https://www.enabel.be/content/integrity-desk  

1.1.5 Definitions 

The following definitions apply to this contract: 

- The tenderer: The natural person (m/f) or legal entity that submits a tender; 

- The contractor / building contractor: The tenderer to whom the public contract is 
awarded; 

 
4 https://www.ilo.org/global/standards/lang--en/index.htm 
5 A consolidated version of this document can be consulted on www.publicprocurement.be. 
6 Belgian Official Gazette of 21 June 2013. 

https://www.enabel.be/content/integrity-desk
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- The contracting authority: Enabel, represented by Ann DEDEURWAERDERE 
Country Director for Enabel Burundi and Abdoulaye KEITA, International 
expert in Contractualization and Administration. 

- The tender: The commitment of the tenderer to perform the public contract under the 
conditions that he has submitted; Days: In the absence of any indication in this regard 
in the Tender Specifications and the applicable regulations, all days should be 
interpreted as calendar days; 

- Procurement documents: Contract notice and Tender Specifications including the 
annexes and the documents they refer to; 

- Technical specifications: A specification in a document defining the characteristics of a 
product or a service, such as the quality levels, the environmental and climate 
performance levels, the design for all needs, including accessibility for people with 
disabilities, and the evaluation of conformity, of product performance, of the use of the 
product, safety or dimensions, as well as requirements applicable to the product as 
regards the name by which it is sold, terminology, symbols, testing and test methods, 
packaging, marking or labelling, instructions for use, the production processes and 
methods at every stage in the life cycle of the supply or service, as well as the evaluation 
and conformity procedures; 

- Variant: An alternative method for the design or the performance that is introduced 
either at the demand of the contracting authority, or at the initiative of the tenderer; 

- Option: A minor and not strictly necessary element for the performance of the contract, 
which is introduced either at the demand of the contracting authority, or at the initiative 
of the tenderer; 

- Summary bill of quantities: The procurement document, in a public works contract, 
which splits up the performance in different items and specifies the quantity or the 
method to determine the price for each of them; 

- General Implementing Rules (GIR): Rules laid down in the Royal Decree of 14 January 
2013 establishing the General Implementing Rules for public procurement and for 
concessions for public works; 

- The Tender Specifications (Cahier spécial des charges/CSC): This document and its 
annexes and the documents it refers to; 

- Corrupt practices: The offer of a bribe, gift, gratuity or commission to a person as an 
inducement or reward for performing or refraining from an act relating to the award of 
a contract or performance of a contract already concluded with the contracting authority; 

- Litigation: Court action. 

- Subcontractor in the meaning of public procurement regulations: The economic operator 
proposed by a tenderer or contractor to perform part of the contract.  

- Controller in the meaning of the GDPR: the natural or legal person, public authority, 
agency or other body which, alone or jointly with others, determines the purposes and 
means of the processing of personal data. 

- Processor (subcontractor) in the meaning of the GDPR: a natural or legal person, public 
authority, agency or other body which processes personal data on behalf of the controller. 

- Recipient in the meaning of the GDPR: a natural or legal person, public authority, agency 
or another body, to which the personal data are disclosed, whether a third party or not.  

- Personal data: any information relating to an identified or identifiable natural person 
(‘data subject’); an identifiable natural person is one who can be identified, directly or 



 

Tender Specifications BDI23002-10088 « Construction of the new laboratory at the LTRU station, Mpulungu, Zambia » 7 

indirectly, in particular by reference to an identifier such as a name, an identification 
number, location data, an online identifier or to one or more factors specific to the 
physical, physiological, genetic, mental, economic, cultural or social identity of that 
natural person. 

1.2 Confidentiality 

1.2.1 Processing of personal data 

The contracting authority undertakes to process the personal data that are communicated to it 
under the framework of this procedure with the greatest care, in accordance with legislation on 
the protection of personal data (General Data Protection Regulation, GDPR). Where the Belgian 
law of 30 July 2018 on the protection of natural persons with regard to the processing of personal 
data contains stricter provisions, the contracting authority will act in accordance with said law. 

1.2.2 Confidentiality 

The tenderer or contractor and Enabel are bound to secrecy vis-à-vis third parties with regards 
to any confidential information obtained within the framework of this public contract and will 
only divulge such information to third parties after receiving the prior written consent of the 
other party. They will disclose this confidential information only among appointed parties 
involved in the assignment. They guarantee that said appointed parties will be adequately 
informed of their obligations in respect of the confidential nature of the information and that 
they shall comply therewith. 

PRIVACY NOTICE OF ENABEL: Enabel takes your privacy serious. We undertake to protect and 
process your personal data with due care, transparently and in strict compliance with privacy 
protection legislation. 

See also: https://www.enabel.be/content/privacy-notice-enabel  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.enabel.be/content/privacy-notice-enabel
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1.2.3 Deontological obligations 
 

1.2.3.1 Any failure to comply with one or more of the deontological clauses may lead to the 
exclusion of the candidate, tenderer or contractor from other public contracts for 
Enabel. 

1.2.3.2 For the duration of the contract, the contractor and his staff respect human rights and 
undertake not to go against political, cultural or religious customs of the beneficiary 
country. The tenderer or contractor is bound to respect fundamental labour standards, 
which are internationally agreed upon by the International Labour Organization (ILO), 
namely the conventions on union freedom and collective bargaining, on the elimination 
of forced and obligatory labour, on the elimination of employment and professional 
discrimination and on the abolition of child labour. 

1.2.3.3 In accordance with Enabel’s Policy regarding sexual exploitation and abuse, the 
contractor and his staff have the duty to behave in an irreproachable manner towards 
the beneficiaries of the projects and towards the local population in general. They must 
abstain from any acts that could be considered a form of sexual exploitation or abuse 
and they must abide by the basic principles and guidelines laid down in this policy. 

 

1.2.3.4 Any attempt of a candidate or a tenderer to obtain confidential information, to proceed to 
illicit arrangements with competitors or to influence the evaluation committee or the 
contracting authority during the investigation, clarification, evaluation and comparison of 
tenders and candidates procedure will lead to the rejection of the application or the tender. 

1.2.3.5 Moreover, in order to avoid any impression of risk of partiality or connivance in the follow-
up and control of the performance of the public contract, it is strictly forbidden to the 
contractor to offer, directly or indirectly, gifts, meals or any other material or immaterial 
advantage, of whatever value, to appointees of the contracting authority who are concerned, 
directly or indirectly, by the follow-up and/or control of the performance of the contract, 
regardless of their hierarchical rank. 

1.2.3.6 The public contractor commits to supply, upon the demand of the contracting authority, 
any supporting documents related to the performance conditions of the contract. The 
contracting authority will be allowed to proceed to any desk review or on-the-spot check 
which it considers necessary to collect evidence to support the presumption of unusual 
commercial expenditure. Depending on the gravity of the facts observed, the contractor 
having paid unusual commercial expenditure is liable to have his contract cancelled or to 
be permanently excluded. 

1.2.3.7 In accordance with Enabel’s Policy regarding sexual exploitation and abuse of June 2019 
and Enabel’s Policy regarding fraud and corruption risk management complaints relating 
to issues of integrity (fraud, corruption, etc.) must be sent to the Integrity desk through the 
https://www.enabelintegrity.be website. 

 
1.2.4 Applicable law and competent courts 

The contract must be performed and interpreted according to Belgian law. 

The parties commit to sincerely perform their engagements to ensure the good performance of 
the public contract. 

In case of litigation or divergence of opinion between the contracting authority and the 
contractor, the parties will consult each other to find a solution. 

If agreement is lacking, the Brussels courts are the only courts competent to resolve the matter. 

https://www.enabelintegrity.be/
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1.3 Subject-matter and scope of the public contract 

1.3.1 Type of contract 

This contract is a public works contract.  

1.3.2 Subject-matter of the public contract 

This public works contract consists in « Construction of the new laboratory at the LTRU station, 
Mpulungu, Zambia », in conformity with the conditions of these Tender Specifications. 

1.3.3 Lots  

The public contract consists of single indivisible lot. A tender for part of a lot is inadmissible. 

1.3.4 Items  

The contract consists of the following items (see Part 2 & Part 3 and/or inventory). 

These items are pooled and form one single contract. It is not possible to tender for one or several 
items and the tenderer must submit price quotations for all items of the contract. 

1.3.5 Duration of the public contract7  

Fixed duration 

The contract starts upon notification of the order to commence work and lasts 545 calendar 
days, including a one-year warranty period. 

1.3.6 Variants  

Variants are not permitted. 

1.3.7 Options  

Options are not permitted. 

1.3.8 Quantities  

Quantities are specified in the Bill of Quantities (BoQ) provided for this contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 
7 Please note: duration of the contract not to be confused with the period of performance. 
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1.4 Procedure 

1.4.1 Award procedure 

This contract is awarded in accordance with Article 41 of the Law of 17 June 2016 via a Direct 
Negotiated Procedure with Prior Publication (DNPWPP).   

1.4.2 Publication  

1.4.2.1 Official publication 

This contract is officially advertised in the Belgian Public Tender bulletin. 

1.4.2.2 Further notification  

These Tender Specifications are posted on the website of Enabel (www.enabel.be). 

This contract is officially advertised on the OECD website. 

1.4.3 Information 

The awarding of this contract is coordinated by Contractualization Unit. Throughout this 
procedure all contacts between the contracting authority and the (prospective) tenderers about 
this contract will exclusively pass through this service / this person. (Prospective) tenderers are 
prohibited to contact the contracting authority in any other way with regards to this contract, 
unless otherwise stipulated in these Tender Specifications. 

Until 15 days before the deadline for submission of tenders prospective tenderers may 
ask questions about the Tender Specifications and the contract. Questions will be in writing to 
mp.bdi@enabel.be , abdoulaye.keita@enabel.be and they will be answered in the order 
received. The complete overview of questions asked will be available at the address mentioned 
above as from 19/02/2026. 

Until the notification of the award decision no information will be given about the evolution of 
the procedure. 

The procurement documents can be consulted free of charge at the following internet address: 
www.enabel.be and www. https://www.publicprocurement.be/ 

In order to be able to submit an informed offer, a guided visit will be organized on 
16 & 17/02/2026 date at 10:00 

The contact person's email address is: brightson.ruthahiwa@enabel.be  

The tenderer is to submit his tender after reading and considering any corrections made to the 
tender notice or Tender Specifications that are published on the Enabel website or in the Belgian 
Public Tender bulletin or that are sent to him by e-mail. To do so, when the tenderer has 
downloaded the Tender Specifications, it is strongly advised that he gives his coordinates to the 
public procurement administrator mentioned above and requests information on any 
modifications or additional information. 

In accordance with Article 81 of the Royal Decree of 18 April 2017, the tenderer is required to 
report immediately any gap, error or omission in the procurement documents that precludes the 
establishment of his price or the comparison of tenders, within ten days at the latest before the 
deadline for receipt of tenders. 

1.4.4 Tender 

1.4.4.1 Data to be included in the tender 

The tenderer must use the tender form in annex. In case he does not use this form, he is fully 
responsible for the perfect concordance between the documents he has used and the form.  

The tender and the annexes to the tender form are drawn up in English. 

mailto:mp.bdi@enabel.be
mailto:abdoulaye.keita@enabel.be
http://www.enabel.be/
https://www.publicprocurement.be/
mailto:brightson.ruthahiwa@enabel.be


 

Tender Specifications BDI23002-10088 « Construction of the new laboratory at the LTRU station, Mpulungu, Zambia » 11 

By submitting a tender, the tenderer automatically renounces to his own general or specific sales 
conditions, even if these are mentioned in any of the annexes to his tender. 

The tenderer clearly designates in his tender which information is confidential and/or relates to 
technical or business secrets and may therefore not be divulged by the contracting authority.  

1.4.4.2 Period the tender is valid 

The tenderers remain bound by their tender for a period of 90 calendar days from the tender 
reception deadline date.  

The validity of the tender will be negotiated, if the deadline stated above is overrun. 

1.4.4.3 Determination of prices 

All prices given in the tender form must obligatorily be quoted in EURO. 

This public contract is a mixed contract, meaning that the prices are fixed according to several 
of the modes described below: 

-  The payment is based on a price-schedule contract, i.e. a contract in which only the 
unit prices are lump-sum prices. The price to be paid will be obtained by applying the 
unit prices given in the inventory to the quantities actually performed; 

- The payement is based on a lump-sum price contract, i.e. a contract in which the global 
price is a flat fee that covers the whole performance of the contract or each of the items 
of the inventory. 

In accordance with Article 37 of the Royal Decree of 18 April 2017, the contracting authority may 
for the purpose of verifying the prices carry out an audit of any and all accounting documents 
and perform on-the-spot checks with a view of verifying the correctness of the indications 
supplied. 

1.4.4.4 Elements included in the price 

(Art. 32 §3 Royal Decree of 18 April 2017) 

The tenderer is to include in his unit and global prices any charges and taxes generally applied 
to works, with the exception of the value-added tax. 

In the unit and global prices for the contract for works any costs, measures and charges applied 
to the performance of the contract, namely: 

1) Where applicable, the measures imposed by occupational safety and worker health 
legislation; 

2) All the works and supplies, such as bracing, sheet piling and drainage, necessary to prevent 
landslips and other damage and to remedy these if necessary; 

3) The perfect preservation, possible shift and redeployment of cables and pipes which might 
be encountered during excavation, earthworks and dredging, provided that these 
achievements are not the legal responsibility of the owners of such cables and pipes; 

4) Removal, within the confines of the excavations, earthworks and dredging which may be 
necessary for construction of the structure, of: 

a) earth, mud and gravel, stones, rubble, riprap of any kind, masonry remains, turf, plants, 
bushes, stumps, roots, coppices, debris and waste materials; 

b) any rock regardless of size where the procurement documents state that the earthworks, 
excavation and dredging are to be carried out in land known to be rocky, and in the 
absence of this statement, any rock and any blocks of masonry or concrete the individual 
volume of which does not exceed half a cubic metre; 
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5) The transportation and removal of excavated material, either away from the property of the 
contracting authority, or to locations within the sites for re-use, or to designated dumping 
sites, in accordance with the requirements of the procurement documents; 

6) All overheads, incidental expenses and maintenance costs during contractual performance 
and the warranty period; 

7) Customs and excise duties; 

8) Acceptance costs.  

All the works which, by their nature, depend on or are associated with those described in the 
procurement documents are also included in the contract price 

The prices given by the bidder must include all taxes and duties (including VAT) on the purchases 
of materials that he needs to carry out the work.  

 

1.4.5 The right to submit tenders and opening of tenders 

1.4.5.1 The right to submit a tender and how to submit tenders 

The bidder may submit only one (1) bid for this contract.  

Tenderers shall submit electronically their bids no later than 6th March 2026 at 10H00 
from Tanzania (GMT+3) as follows: 

• One original copy of the completed tender will be submitted exclusively at: 
mp.bdi@enabel.be,  

• The server can only receive a maximum size of 15MB at a time. In the event of a 
large bid, it may be submitted in two (2) separate e-mails, i.e. a maximum total of 30MB,  

• The awarding authority reserves the right not to consider any e-mail referring to a 
download site such as WeTransfer or similar,  

• The documents must be in a .pdf or equivalent format,  

• If you send your offer and do not receive an automatic acknowledgement of receipt, 
please contact abdoulaye.keita@enabel.be  

Any tender must arrive before the final submission date and time. Tenders that 
arrive late will not be accepted8.  

All requests to participate or bids must be received before the final submission date and time. 
Late requests to participate or bids will not be accepted (Royal Decree No. 83 of the Procurement 
Regulations). 

1.4.5.2 Change or withdrawal of a tender that has already been submitted 

When a tenderer wants to change or withdraw a tender already sent or submitted this must be 
done in accordance with the provisions of Articles 43 and 85 of the Royal Decree of 18 April 2017.  

To change or withdraw a tender already sent or submitted a written statement is required, which 
will be correctly signed by the tenderer or his representative. The subject-matter and the scope 
of the changes must be indicated in detail. Any withdrawal must be unconditional. 

The withdrawal may also be communicated by fax or electronic means, provided that it is 
confirmed by registered letter deposited at the post office or against acknowledgement of receipt 
at the latest the day before the tender acceptance deadline. 

 
8 Article 83 of the Royal Decree Award 

mailto:mp.bdi@enabel.be
mailto:abdoulaye.keita@enabel.be


 

Tender Specifications BDI23002-10088 « Construction of the new laboratory at the LTRU station, Mpulungu, Zambia » 13 

When the tender is submitted via e-tendering, the tender is modified or withdrawn in accordance 
with Article 43, §2 of the Royal Decree of 18 April 2017. 

Thus, modifying or withdrawing a tender after the submission report has been signed requires a 
new submission report to be signed in accordance with paragraph 1. 
 
The subject-matter and the scope of the changes must be indicated in detail. 

The withdrawal must be pure and simple. 

Where the submission report issued following modification or withdrawal as referred to is not 
signed as referred to in paragraph 1, the modification or withdrawal is automatically void. This 
nullity applies only to the modifications or withdrawal, not to the tender itself. 

1.4.5.3 Opening of Tenders 

The tenders must be in the possession of the contracting authority before 06/03/2026 at 
10:00 AM, Tanzania time (GMT+3). 

 The tenders will be opened behind closed doors. 

1.4.6 Selection of tenderers 

 Article 66 – 80 of the Law; Articles 59 to 74 of the Royal Decree on Awarding 

1.4.6.1 Exclusion grounds 

Articles 52 and 67 -70 of the Law; Article 51 of the Royal Decree of 18 April 2017 

The obligatory and facultative grounds for exclusion are given in attachment to these Tender 
Specifications. 

By submitting this tender, the tenderer certifies that he is not in any of the cases of exclusion 
listed in the Articles 67 to 69 of the Law of 17 June 2016 and the Articles 61 to 64 of the Royal 
Decree of 18 April 2017. 

The contracting authority will verify the accuracy of this Declaration on honour for the tenderer 
with the best tender. 

For that purpose, the contracting authority will ask the tenderer concerned to provide 
information or documents allowing the contracting authority to verify the tenderer's personal 
situation by the fastest means and within the term set by the contracting authority. 

The contracting authority will itself ask for information or documents that it can obtain free of 
charge by digital means from the instances that manage the information or documents. 

In addition to the declaration on honour to be signed, the tenderer is also asked to enclose the 
following documents with its tender (as recent as possible in relation to the date of submission): 

-Extract from the criminal record of the manager of the bidding company 

-Certificate of regularity of social security contributions 

-Tax clearance certificate 

1.4.6.2 Selection criteria 

Article 71 of the Law and Articles 65 to 74 of the Royal Decree of 18 April 2017 

Moreover, by means of the documents requested in the ‘Selection file’, the tenderer must prove 
that he is sufficiently capable, from an economic and financial as well as from a technical 
viewpoint, to successfully perform this public contract. 
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1.4.6.3 Overview of the procedure 

Text valid in case several award criteria are given in the Tender Specifications. 

In a first phase, the tenders submitted by the selected tenderers will be evaluated as to formal 
and material regularity. Irregular tenders will be rejected.  

The contracting authority reserves the right to have the irregularities in the tenderers’ tender 
regularised during the negotiations. 

In a second phase, the formally and materially regular tenders will be evaluated as to content by 
an evaluation commission. The contracting authority will restrict the number of tenders to be 
negotiated by applying the award criteria stated in the procurement documents. This evaluation 
will be conducted on the basis of the award criteria given in these Tender Specifications and aims 
to setting a shortlist of tenderers with whom negotiations will be conducted. Maximum 3 
tenderers may be included in the shortlist.  

Then, the negotiation phase follows. With a view of improving the contents of the tenders, the 
contracting authority may negotiate with tenderers the initial tenders and all subsequent tenders 
that they have submitted, except final tenders.  The minimum requirements and the award 
criteria are not negotiable. However, the contracting authority may also decide not to negotiate. 
In this case, the initial tender is the final tender.  

When the contracting authority intends to conclude the negotiations, it will so advise the 
remaining tenderers and will set a common deadline for the submission of any BAFOs. Once 
negotiations have closed, the BAFO will be compared with the exclusion, selection and award 
criteria. The tenderer whose BAFO shows the best value for money (obtaining the best score 
based on the award criteria given below) will be designated the contractor for this contract.  

1.4.6.4 Award criteria 

The contracting authority will choose the regular BAFO that it finds to be most advantageous, 
taking account of the following criteria: 

1) Price: 80% 

2) Technical proposal: 20% 

No. QUALITATIVE AWARD CRITERIA MAX 20 POINTS 

1  Quality of the proposed technical methodology (work 
processes, techniques, strategy, etc.)  

10 

2 Quality of the proposed Project management: 
- Work management (e.g. work plan, time schedule) – 

3 
- Quality management – 3 
- Risk management – 2 
- Non-disruptive plan - 2 

10 

 

1.4.6.5 Evaluation of the financial offer 

With regards to the ‘price’ criterion, the following formula will be used:  

Points tender A = amount of lowest tender * 80  

amount of tender A 

1.4.6.6 Final score 

The scores for the award criteria will be added up. The contract will be awarded to the tenderer 
with the highest final score, after the contracting authority has verified the accuracy of the 
Declaration on honour of this tenderer and provided the check shows that the Declaration on 
honour corresponds with reality. 
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1.4.7 Awarding the public contract 

Articles 41 and 81 of the Law   

The contract will be awarded to the tenderer has submitted the most economically advantageous 
tender. 

Notice though that, in accordance with Art. 85 of the Law of 17 June 2016, there is no obligation 
for the contracting authority to award the contract. 

The contracting authority may either decide not to award the contract, either redo the procedure, 
if necessary through another award procedure. 

1.4.8 Concluding the public contract 

In accordance with Art. 88 of the Royal Decree of 18 April 2017, the contract occurs through the 
notification to the selected tenderer of the approval of his tender.  

Notification is via digital platforms, e-mail or fax and, on the same day, by registered post.   

So, the full contract consists of a contract awarded by Enabel to the chosen tenderer in 
accordance with: 

• These Tender Specifications and its annexes; 

• The approved BAFO of the contractor and all of its annexes; 

• The registered letter of notification of the award decision; 

• Any later documents that are accepted and signed by both parties, as appropriate. 

In view of transparency, Enabel undertakes to annually publish the list of contractors of its 
public contracts. By submitting tender, the contractor of the public contract declares 
agreeing with the publication of the contract title, the nature and subject-matter of the 
contract, his name and location as well as the value of the contract. 
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1.5 Specific contractual and administrative conditions 

This chapter of these Tender Specifications holds the specific provisions that apply to this public 
contract by way of derogation from the 'General Implementing Rules for public procurement and 
for concessions for public works’ of the Royal Decree of 14 January 2013, hereinafter referred to 
as ‘GIR’ or as a complement or an elaboration thereof. The numbering of the articles below 
(between brackets) follows the numbering of the GIR articles. Unless indicated, the relevant 
provisions of the General Implementing Rules (GIR) apply in full. 

These Tender Specifications do derogate Article 26 of the GIR. 

1.5.1 Definitions (Art. 2) 

The following definitions apply to this contract: 

- Progress payment: Payment of an instalment under the contract after acceptance of 
performance; 

- Advance: Payment of part of the contract before acceptance of performance; 

- Amendment: Agreement established between the contracting parties during contract 
performance in view of changing documents applicable to the contract; 

- Performance bond: Financial collateral given by the contractor to ensure he will fulfil his 
obligations until final and good performance of the contract; 

- Managing official: The official or any other person who manages and controls the 
performance of the public contract; 

- Acceptance: Observation by the contracting authority that the performance by the 
contractor of all or part of the works, supplies or services is in compliance with good 
practice and with the terms and conditions of the contract; 

1.5.2 Usage of digital means (Art. 10) 

The usage of digital means for the purpose of exchanging during the performance of the contract 
is allowed unless where indicated otherwise in these Tender Specifications.  

In the latter cases, notifications of the contracting authority are sent to the domicile or the 
registered office mentioned in the tender. 

1.5.3 Managing official (Art. 11) 

The managing official is Mr Didier CADELLI, the Project Manager of TAKIWAMA Project, 
e-mail: didier.cadelli@enabel.be  

Once the contract is concluded the managing official is the main contact point for the building 
contractor. Any correspondence or any questions with regards to the performance of the contract 
will be addressed to him or her, unless explicitly mentioned otherwise in these Tender 
Specifications (see namely, ‘Payments’ below). 

The managing official is fully competent for the follow-up of the satisfactory performance of the 
contract, including issuing service orders, drawing up reports and states of affairs, approving the 
services, progress reports and reviews. He or she may order any modifications to the contract 
with regards to its subject-matter provided that they remain within its scope. 

However, the signing of amendments or any other decision or agreement implying derogation 
from the essential terms and conditions of the contract are not part of the competence of the 
managing official. For such decisions the contracting authority is represented as stipulated under 
Contracting authority. 

 

mailto:didier.cadelli@enabel.be
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Under no circumstances is the managing official allowed to modify modalities (e.g. performance 
period) of the contract, even if the financial impact is nil or negative. Any commitment, change 
or agreement derogating the conditions in the Tender Specifications and that has not been 
notified by the contracting authority, will be considered null and void. 

1.5.4 Subcontractors (Art. 12 to 15) 

The fact that the contractor entrusts all or part of his commitments to subcontractors does not 
relieve him of liability to the contracting authority. The latter does not recognise any contractual 
relation with third parties. 

The contractor remains, in any case, solely liable to the contracting authority. 

The building contractor undertakes to having the contract performed by the persons indicated 
in the tender, except for force majeure. The persons mentioned or their replacements are all 
deemed to effectively be involved in the performance of the contract. Any replacements must be 
approved by the contracting authority. 

The contractor may not sub-contract, sub-lease, delegate or transfer in any way the whole or 
more than 20 per cent (of the value) of the works. 

When the contractor uses a subcontractor to carry out specific processing activities on behalf of 
the contracting authority, the same data protection obligations as those of the contractor are 
imposed on that subcontractor by contract or any other legal act. 

In the same way, the contractor will respect and enforce to his subcontractors, the provisions of 
Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on 
the protection of natural persons with regard to the processing of personal data and on the free 
movement of such data (General Data Protection Regulation, GDPR). The contracting authority 
may conduct an audit of the processing carried out in order to validate compliance with this 
legislation. 

1.6 Confidentiality (Art. 18) 

Knowledge and information obtained by the contractor, including any persons responsible for 
the mission and any other person involved in this public contact, are strictly confidential. 

Under no circumstances can the information collected, regardless of its origin and nature, be 
transferred to third parties in any form. 

All parties directly or indirectly involved are therefore bound by the duty of discretion. 

In accordance with Article 18 of the Royal Decree of 14 January 2013 establishing the general 
rules for public procurement, the tenderer or contractor undertakes to consider and process in a 
strictly confidential manner any information, all facts, any documents and/or any data, whatever 
their nature and support, which have been communicated to him, in any form and by any means, 
or to which he has access, directly or indirectly, in the context or on the occasion of this public 
contract. Confidential information covers, in particular, the very existence of this public contract, 
without this list being limited. 

Therefore, he undertakes to:  

• Respect and enforce the strict confidentiality of these elements and to take all necessary 
precautions in order to preserve their secrecy (these precautions cannot in any case be 
inferior to those taken by the tenderer for the protection of his own confidential 
information); 

• Consult, use and/or exploit, directly or indirectly, all of the above elements only to the extent 
strictly necessary to prepare and, where applicable, to carry out this public contract 
(particularly regarding the privacy legislation with respect to personal data processing); 
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• Not reproduce, distribute, disclose, transmit or otherwise make available to third parties the 
above elements, in whole or in part, and in any form, unless having obtained prior and 
written consent of the contracting authority; 

• Return, at the first request of the contracting authority, the above elements; 

• In general, not disclose directly or indirectly to third parties, whether for advertising or any 
other reason, the content of this public contract, or the fact that the tenderer or contractor 
performs this public contract for the contracting authority, or, where applicable, the results 
obtained in this context, unless having obtained prior and written consent of the contracting 
authority. » 

1.7 Personal data protection 

4.4.1 Processing of personal data by the contracting authority 

The contracting authority undertakes to process the personal data that are communicated to it 
in response to the Call for Tenders with the greatest care, in accordance with legislation on the 
protection of personal data (General Data Protection Regulation, GDPR). Where the Belgian law 
of 30 July 2018 on the protection of natural persons with regard to the processing of personal 
data contains stricter provisions, the contracting authority will act in accordance with said law. 

4.4.2 Processing of personal data by the contractor  

<< OPTION 1: PROCESSING OF PERSONAL DATA BY A SUBCONTRACTOR = 

Where during contract performance, the contractor processes personal data of the contracting 
authority exclusively in the name and on behalf of the contracting authority, for the sole purpose 
of performing the services in accordance with the provisions of the Tender Specifications or in 
execution of a legal obligation.  

For any processing of personal data carried out in connection with this public contract, the 
contractor is required to comply with Regulation (EU) 2016/679 of the European Parliament and 
of the Council of 27 April 2016 on the protection of natural persons with regard to the processing 
of personal data and on the free movement of such data (GDPR) and the Belgian law of 30 July 
2018 on the protection of natural persons with regard to the processing of personal data. 

By simply participating in the contracting process, the tenderer certifies that he will strictly 
comply with the obligations of the GDPR for any processing of personal data conducted in 
connection with that public contract.  

The personal data that will be processed are confidential. The contractor will therefore limit 
access to data to the strictly necessary personnel for the performance, management and 
monitoring of the public contract. 

For the performance of the public contract, the contracting authority will determine the purposes 
and means of processing personal data. In this case, the contracting authority will be responsible 
for the processing and the contractor will be its processor, within the meaning of Article 28 of 
the GDPR.  

Processing carried out on behalf of a controller must be governed by a contract or other legal act 
that is binding on the processor with regard to the personal data controller and that sets out that 
the subcontractor acts only on the instruction of the person in charge of the processing and that 
the confidentiality and security obligations regarding the processing of personal data are also the 
responsibility of the subcontractor (Article 28 §3 of the GDPR).  
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To this end, the tenderer must fill out, sign and submit to the contracting authority the 
subcontracting agreement given in Annex [X]. Filling out and signing this annex is therefore a 
condition of regularity of the tender 

<< OPTION 2: PROCESSING OF PERSONAL DATA BY A CONTROLLER (RECIPIENT) 

Where during contract performance, the contractor processes personal data of the contracting 
authority or in execution of a legal obligation, the following provisions apply:  

For any processing of personal data carried out in connection with this public contract, the 
contractor is required to comply with Regulation (EU) 2016/679 of the European Parliament and 
of the Council of 27 April 2016 on the protection of natural persons with regard to the processing 
of personal data and on the free movement of such data (GDPR) and the Belgian law of 30 July 
2018 on the protection of natural persons with regard to the processing of personal data. 

By simply participating in the contracting process, the tenderer certifies that he will strictly 
comply with the obligations of the GDPR for any processing of personal data conducted in 
connection with that public contract. 

Given the public contract, it is to be considered that the contracting authority and the contractor 
will each be responsible, individually, for the processing. 

1.7.1 Intellectual property (Art. 19 to 23) 

The contracting authority acquires the intellectual property rights created, developed or used 
during performance of the public contract. 

1.7.2 Insurance (Art. 24) 

The contractor takes out insurance policies covering his liability for occupational accidents and 
his third party liability for the performance of the contract. 

The contractor also takes out any other insurance policy imposed by the procurement 
documents. 

  § 2. Within thirty days from contract conclusion the contractor provides evidence that he has 
taken out these insurance policies through a certificate stating the extent of the liability covered 
required by the procurement documents. 

  At any time during contract performance, the contractor provides such certificate within fifteen 
days following the reception of such a request from the contracting authority. 

1.7.3 Performance bond (Art. 25 to 33) 

The performance bond is set at 5% of the total value, excluding VAT, of procurement. The value 
thus obtained is rounded up to the nearest 10 euros. 

In accordance with the legal and regulatory provisions, the performance bond may be constituted 
either of cash or of public funds or may take the form of a joint performance bond. 

The performance bond may also take the form of a surety bond issued by a credit institution 
meeting the requirements of the law on the statute and control of credit institutions, or by an 
insurance company meeting the requirements of the law on control of insurance companies and 
approved for branch 15 (bonds). 

By way of derogation from Article 26 the performance bond may be posted through an 
establishment that has its registered office in one of the countries of destination of the services. 
The contracting authority reserves the right to accept or refuse the posting of the bond through 
that institution. The tenderer mentions the name and address of this institution in the tender. 
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This derogation is founded on the idea of providing possible local tenderers with an opportunity 
to submit a tender. This measure is made essential by the specific requirements of the contract.  

The contractor must, within 30 calendar days from the day of contract conclusion, furnish proof 
that he or a third party has posted the bond in one of the ways set out below: 

1° in the case of cash, by transfer of the amount to the bpost bank account number of the Deposit 
and Consignment Office. Complete the following form as well as possible: 
https://finances.belgium.be/sites/default/files/01_marche_public.pdf  (PDF, 1.34 Mo), and 
forward it by e-mail to info.cdcdck@minfin.fed.be   

2° in the case of public funds, by depositing such funds, for the account of the Deposit and 
Consignment Office, with the State Cashier at the head office of the National Bank in Brussels or 
at one of its provincial agencies or with a public institution with an equivalent function 

3° in the case of a joint surety, by deposit via an institution that lawfully carries out this activity 
of a deed of joint surety with the Deposit and Consignment Office or with a public institution 
with an equivalent function 

4° in the case of a guaranty, by the deed of undertaking of the credit institution or the insurance 
company. 

Proof is provided, as appropriate, by submission to the contracting authority of: 

1° the deposit receipt of the Deposit and Consignment Office or of a public institution with an 
equivalent function or  

2° a debit notice issued by the credit institution or the insurance company or 

3° the deposit certificate issued by the State Cashier or public institution with an equivalent 
function or 

4° the original copy of the deed of joint surety stamped by the Depot and Consignment Office or 
by a public institution with an equivalent function or 

5° the original copy of the deed of undertaking issued by the credit institution or the insurance 
company granting a guaranty. 

These documents, signed by the depositor, must state why the performance bond was posted and 
its precise usage, consisting of a concise indication of the subject-matter of the contract and a 
reference to the procurement documents, as well as the name, first names and full address of the 
contractor and, where relevant, that of the third party that made the deposit on the contractor’s 
account, bearing the statement "lender" or "mandatary" as appropriate. 

The period of 30 calendar days specified above is suspended during the period of closure of the 
contractor’s business for paid annual holidays and the days off in lieu stipulated by regulation or 
by a collective binding labour agreement. 

Proof that the required performance bond has been posted must be sent to the address that will 
be mentioned in the contract conclusion notification. 

Request by the contractor for the acceptance procedure to be carried out: 

1° For provisional acceptance: This is equal to a request to release the first half of the 
performance bond 

2° For final acceptance: This is equal to a request to release the second half of the performance 
bond, or, in case no provisional acceptance applied, to release the whole of the performance 
bond. 

 

 

https://finances.belgium.be/sites/default/files/01_marche_public.pdf
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1.7.4 Conformity of performance (Art. 34)  

The works must comply in all respects with the procurement documents. Even in the absence of 
technical specifications in the procurement documents, the works, supplies and services must 
comply in all aspects with good practice. 

1.7.5 Plans, documents and objects prepared by the contracting authority (Art. 35) 

At the request of the contractor, the contractor receives free of charge and where possible in 
digital form: 

A complete set of copies of the plans on which contract awarding was based. The contracting 
authority is liable for the conformity of these copies with the original plans. 

The contractor preserves all the documents and correspondence relating to the award and 
performance of the contract and keeps these available to the contracting authority until final 
acceptance. 

1.7.6 Detailed plans and work plans prepared by the contractor (Art. 36) 

The contractor prepares at its own expense all the detailed plans and work plans he requires for 
successful performance of the contract. 

The procurement documents specify which plans require approval by the contracting authority, 
which has 30 days to approve or reject the plans starting from the date on which they are 
submitted to it. 

Any corrected documents are resubmitted for approval to the contracting authority, which has 
15 days to approve them, provided that the corrections requested are not the result of new 
demands made by the contracting authority. 

1.7.6.1 Construction planning 

How the planning is submitted is to be discussed with the managing official. 

The first planning is to be introduced within 15 calendar days following tender award notification 
and it is to be updated every month during construction. 

This draft construction planning provides, in addition to deadlines for the ‘on-site’ works as such, 
the timing for the different preliminary achievements such as the establishment of documents 
prescribed by the technical provisions, implementation plans and detailed plans, calculation 
notes, selection of equipment and materials, including the approval of related documents, the 
supplies, workshop or factory work, preliminary tests and conformity tests, etc. 

After it has been studied and remarks have been made and following approval of the contracting 
authority, the planning becomes contractually binding. 

1.7.6.2 Master plan 

The building contractor undertakes to deliver a master plan to be approved by the contracting 
authority and its advisors within 15 calendar days following notification of contract conclusion. 

This plan must sufficiently anticipate situations to allow the contracting authority to take 
decisions or provide answers or supply the documents that are incumbent upon it. 

The master plan will be updated at least every month and must be consistent with the 
construction planning.  It will be aligned with the construction planning and will be based on the 
same document. 

The contractor will be sole manager of the planning of all activities required to perform this 
contract. 
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In particular he plans: 

- Set dates for delivering implementation plans that he needs, 

- The placing of orders to his suppliers and subcontractors,  

- The presentation in due time of samples and technical forms of products submitted for 
preliminary technical acceptance, 

- Measuring the works and the workshop manufacture period, 

- Indication of deadlines dates for decisions to be taken by the contracting authority, 

- Indication of deadline dates for the conclusion of modifications to orders being 
elaborated, 

- Indication of deadline dates for the achievement of works performed by other 
enterprises, 

- Registration, in due time, of the measurements of the works, 

- Etc. 

1.7.6.3 Performance documents 

These plans take into account the Tender Specifications and technical provisions, the design 
drawings of the project developer and general architecture plans, stability plans and special 
techniques plans annexed to these Tender Specifications. 

All implementation plans and detail plans are to be submitted for approval to the contracting 
authority along with calculation notes, technical approvals and technical forms and in particular 
those related to the works and the equipment listed below (non-exhaustive list): 

- Upgrade foundations in view of works planned 

- Stability: plans for slabs, posts and beams, stairs or any prefabricated component  

- Sealing 

- Finishing of rooms (walls, floor and ceiling)  

- Inside and outside drainage 

- List of stones 

- Roof covering, roof carpentry 

- Façades 

- Partition walls 

- False ceilings 

- Furniture based on tender documents 

- Lights layout plan 

- Plan of metal joinery (banisters, hand rails, gangway, porch)  

- Outside joinery, List of inside joinery, Plan of special techniques 

The managing official may refuse technical forms which are partial, incomplete or too 
commercial and do not provide the technical information required for assessment and approval. 

Samples of ironware, heating, electricity or plumbing fixtures or any similar pieces will be 
submitted for approval to the managing official and for advice to the project developer's and the 
approved model will remain on the construction site until the placement of the last piece of its 
kind. 
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At the request of the contracting authority, the building contractor shall also provide the 
following documents during the performance period: 

• Samples of materials proposed corresponding to the technical forms; 

• Colour shade cards to determine the choice of colours; 

• Test reports, technical manuals, technical approvals, technical forms, etc.; 

• Products or equipment used for this contract. 

Establishment of "As Built" plans 

During performance, the building contractor shall revise and update the plans to the last detail 
in order to accurately reproduce the works and installations and their specifics as built. 

When the works are completed and in view of provisional acceptance of the works, the building 
contractor is to submit the complete plans and diagrams of the works and installations as built. 

When the works are completed and in view of provisional acceptance, the building contractor is 
to submit technical files including: 

• technical specifications with brands names, types, origin of the equipment installed, 

• users manuals, explaining the functioning of all equipment, 

• maintenance manuals, explaining everything that needs to be done for the maintenance 
and care of the equipment (regular control and maintenance, list and codes of spare 
parts...), 

• and test reports, tuning and adjustment reports. 

1.7.7 Changes to the public contract (Art. 37 to 38/ 19 and 80) 

Replacement of the contractor (Art. 38/3) 

Provided that he meets the selection and exclusion criteria set out in this document, a new 
contractor may replace the contractor with whom the initial contract was agreed in cases other 
than those provided for in Art. 38/3 of the General Implementing Rules (GIR).  

The contractor submits his request as quickly as possible by registered post, stating the reasons 
for this replacement and providing a detailed inventory of the state of the supplies already 
delivered, the new contractor's contact details and the documents and certificates which the 
contracting authority cannot access free of charge. 

The replacement will be recorded in an amendment dated and signed by all three parties. The 
initial contractor remains liable to the contracting authority for the performance of the 
remainder of the contract.  

Revision of prices (Art. 38/7) 

For this contract, price revisions are not permitted. 

Indemnities following the suspensions ordered by the contracting authority during 
performance (Art. 38/12) 

The contracting authority reserves the right to suspend the performance of the contract for a 
given period, mainly when it considers that the contract cannot be performed without 
inconvenience at that time. 

The performance period is extended by the period of delay caused by this suspension, provided 
that the contractual performance period has not expired. If it has expired, the return of fines for 
late performance will be agreed. 
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When activities are suspended, based on this clause, the contractor is required to take all 
necessary precautions, at his expense, to protect the services already performed and the 
materials from potential damage caused by unfavourable weather conditions, theft or other 
malicious acts. 

The contractor has a right to damages for suspensions ordered by the contracting authority 
when: 

- The suspension lasts in total longer than one twentieth of the performance period and at 
least ten working days or two calendar weeks, depending on whether the performance 
period is expressed in working days or calendar days;  

- The suspension is not owing to unfavourable weather conditions;  

- The suspension occurred during the contract performance period. 

Within thirty days of their occurrence or the date on which the contractor or the contracting 
authority would normally have become aware of them, the contractor reports the facts or 
circumstances succinctly to the contracting authority and describes precisely their impact on the 
progress and cost of the contract. 

As a reminder, in accordance with Article 80 of the Royal Decree of 14 January 2013, the building 
contractor is required to continue the works without interruption, notwithstanding any disputes 
which might result from the determination of the new prices. 

Any order amending the contract during performance of the contract is issued in writing.  
However, minor amendments need only be entered in the works logbook. 

The orders or entries shall specify the changes to be made to the initial terms of the contract and 
to the plans. 

Setting unit or global prices – Calculation of the price 

The unit or global prices of changed works, which the building contractor is bound to carry out, 
are determined in the following order of priority: 

1. In accordance with the unit or global prices of the approved tender; 

2. By default, in accordance with the unit or global prices inferred from the approved 
tender; 

3. By default, in accordance with the unit or global prices from another contract of Enabel; 

4. By default, in accordance with the unit or global prices to be agreed upon on the occasion.   

In the latter case, the building contractor shall justify the new unit price by detailing the supplies, 
person-hours, equipment hours and general costs as well as profits. 

Setting unit or global prices – Procedure to follow 

The building contractor submits his proposal for the execution of the complementary 
achievements or his new prices within 10 calendar days from the request of the managing official 
(unless the latter has specified a shorter deadline) and before executing the works considered. 
This proposal is submitted on the basis of a standard form that will be provided by the managing 
official and will come with all necessary annexes and justifications. 

This form for agreed prices is established on the basis of a format from Enabel. The building 
contractor will attach at least the following annexes and documents to it: 

• The amending order from the contracting authority and more in general the justification 
of the modification of the works; 

• The calculation of new unit or global prices; 
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• The quantities to be implemented for the existing items and for any new items; 

• If appropriate, the tenders of subcontractors or suppliers consulted; 

• Any other documents he or she deems pertinent. 

After executing the works and at the latest upon establishment of the final settlement of account, 
the building contractor shall transfer the invoices that have been sent to him by subcontractors 
and suppliers to the managing official. He shall certify on these invoices not having received any 
credit note or compensation from the supplier or subcontractor for the invoice. 

When the building contractor defaults on providing an acceptable new price proposal or when 
the contracting authority deems the proposal made unacceptable, the contracting authority will 
set the new unit or global price as of right, all rights of the building contractor being preserved. 

Unforeseeable circumstances 

As a rule, the contractor is not entitled to any modification of the contractual terms due to 
circumstances of which the contracting authority was unaware.  

A decision of the Belgian State to suspend cooperation with a partner country is deemed to be 
unforeseeable circumstances within the meaning of this article. Should the Belgian State break 
off or cease activities which implies therefore the financing of this public contract, Enabel will do 
everything reasonable to agree a maximum compensation figure. 

1.7.8 Control and supervision of the public contract 

Scope of the control and supervision (Art. 39) 

The contracting authority may have the preparation and the performance of the delivery 
supervised or controlled at any location by all appropriate means. 

The contractor is required to provide the representatives of the contracting authority with all the 
information and facilities needed for carrying out their task. 

The fact that such supervision or control has been carried out by the contracting authority does 
not release the contractor of its liability should delivery eventually be rejected due to defects of 
any kind. 

Technical acceptance procedures (Art. 41) 

Concerning technical acceptance, it is necessary to distinguish between: 

1° Preliminary technical acceptance within the meaning of Article 42; 

2° Ex post technical acceptance within the meaning of Article 43. 

The contracting authority may waive all or part of the technical acceptance procedures where the 
contractor can prove that the products have been controlled by an independent body during their 
production, in accordance with the specifications of the procurement documents. In this respect, 
any other certification procedure in force in a Member State of the European Union is regarded 
as comparable to the Belgian conformity certification procedure and deemed equivalent. 

Preliminary technical acceptance (Art. 42) 

As a general rule, products may not be used if they have not been accepted by the managing 
official or his or her representative. 

All equipment proposed must be approved by the contracting authority. This approval is 
obtained on the basis of the preliminary technical forms that have been elaborated by the 
building contractor and are submitted to the managing official. 

The technical forms give a general overview of the equipment and give specifications and choices 
made for the project. 
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The contracting authority refuses technical forms which are partial or incomplete and which do 
not provide the technical information required for examination and approval. 

Once the comments made are in the possession of the building contractor, he will take them into 
account and will complete the technical form in order to have it approved. 

Technical acceptance may be carried out at various stages of production. 

Products that at a given stage do not satisfy the technical acceptance tests imposed will be 
declared unfit for technical acceptance. 

The contractor is responsible for storing and conserving his products in view of any risks run by 
his company and this until provisional acceptance of the works. 

Except for approved products, the costs pertaining to the preliminary technical acceptance are 
borne by the building contractor. 

In any case, the costs include: 

- Costs pertaining to tasks of the acceptance experts, including travel and accommodation 
costs of acceptance experts, 

- Costs pertaining to collecting, packaging, and transporting samples, regardless where or 
whereto, 

- Costs pertaining to tests (preparation, manufacture of testing tools, the tests as such (in 
this respect, the circular letters pertaining to setting rates for tests apply)), 

- Costs pertaining to the replacement of products that are faulty or damaged. 

Ex post technical acceptance (Art. 43) 

Ex post technical acceptance will obligatorily be carried out for any defects to works or 
equipment components that would have remained hidden after completion of the works. 

1.7.9 Performance period (Art. 76) 

The building contractor is to complete the works within a period of 180 calendar days as of 
the date set in the written service order to commence the works. 

1.7.10 Provision of land (Art. 77) 

The building contractor shall bear all costs pertaining to land that is needed for the installation 
of his construction sites, storing supplies, preparing and handling materials as well as land 
needed for storing soil, excavated soil that is known to be unsuitable for reuse as landfill, material 
from demolition, general waste of any kind and excess earth. 

He is liable, vis-à-vis adjoining landowners, for any damage to private property while achieving 
the works or storing the materials. 

The enclosing hoardings may not be used for advertising.  

No advertising is allowed on the sites used, except for ‘Construction site information’. 

1.7.11 Labour conditions (Art. 78) 

All the legal, regulatory and contractual provisions relating to the general conditions of work and 
health and safety in the workplace will apply to all personnel on the contractor’s site. 

The building contractor, all persons acting as a subcontractor at any stage and all persons 
providing personnel, shall be required to pay their respective personnel salaries, bonuses and 
allowances at the rates established by law, by collective agreements concluded by company 
agreements. 



 

Tender Specifications BDI23002-10088 « Construction of the new laboratory at the LTRU station, Mpulungu, Zambia » 27 

The building contractor shall keep available to the contracting authority at all times, at a location 
designated by the latter, a list, updated on a daily basis, of all the personnel it employs on the 
site. 

This list contains at least the following personal information: 

- the name, 

- the first name, 

- actual occupation per day on the construction site, 

- the date of birth, 

- the job title, 

- qualifications. 

The contact person appointed by the building contractor for the performance of this contract 
with the contracting authority will have to master the following languages: English. 

1.7.12 Organisation of the construction site (Art. 79) 

The building contractor shall comply with the local legal and regulatory provisions governing 
building works, road works, health and safety in the workplace as well as the provisions of 
collective, national, regional, local and company agreements. 

During the performance of the works, the building contractor shall be required to maintain the 
security of the site for the duration of the works and, in the interests of his appointees and the 
representatives of the contracting authority and third parties, to take all necessary measures to 
ensure their safety. 

The building contractor shall, under his sole responsibility and at his own expense, take all 
necessary measures to ensure the protection, preservation and integrity of existing buildings and 
works. He shall also take all the precautions required by best building practices and any special 
circumstances to protect neighbouring properties and to prevent any disturbance to them 
through his fault. 

The building contractor shall bear all costs of and implement all necessary measures to signal in 
daylight, at night as well as in fog, the construction sites and storage sites that are located where 
vehicles and pedestrians circulate. He is to completely enclose his sites along temporary or 
permanent sidewalks as well as along temporary or permanent traffic arteries. Such enclosing 
and hoarding will also ensure the protection of the construction site during the construction 
period against any outside intrusion. 

The building contractor shall supply a purpose-made notification billboard for this construction 
site with dimensions and following the model offered by the contracting authority prior to 
starting the works. 

This informative panel will be put in place when construction work starts along the public road 
in a place that is to be defined by the contracting authority. 

1.7.13 Means of control (Art. 82) 

The building contractor shall notify the contracting authority of the precise location of works in 
progress on its site, in his workshops and factories and on the premises of his subcontractors and 
suppliers. 

Without prejudice to the technical acceptance operations to be carried out on site, the building 
contractor shall at all times grant to the managing official and other agents appointed by the 
contracting authority free access to the sites of production, for the purposes of monitoring strict 
application of the contract, in particular concerning the origin and quality of the products. 
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If the building contractor uses products that have not been accepted or that do not meet the 
demands of the Tender Specifications, the managing official or his/her representative may forbid 
the further pursuit of the works concerned, until these refused products are replaced by others 
that meet the contract's conditions, without this decision generating an extension of the 
performance period or any entitlement to compensation. The building contractor is notified 
about the decision by means of a written report. 

1.7.14 Works logbook (Art. 83) 

Upon contract conclusion notification, the building contractor makes the necessary Works 
logbooks available to Enabel. 

Once the works have started, the building contractor shall supply 2 copies with all necessary 
information for establishing the Works logbooks on a daily basis to the contracting authority's 
representatives. This concerns: 

• Weather conditions,  

• Interruptions to works caused by adverse weather conditions,  

• Accidents at work,  

• The number and capacity of workers employed on the site,  

• Materials supplied,  

• Equipment actually used and equipment out of service,  

• Unforeseen events,  

• Amending orders of minor impact,  

• The attachments and quantities performed for each item and in each zone of the 
construction site. The attachments constituting the true and detailed representation of 
all works performed, in quantity, dimensions and weights. 

Delay in providing the above documents may result in the application of penalties. 

When the building contractor does not formulate any remarks in due form and within above-
mentioned deadlines, he is deemed to be in agreement with the annotations made in the logbooks 
or detailed attachments. 

When these observations are not deemed justified, the building contractor will be notified 
accordingly by registered letter. 

1.7.15 Liability of the building contractor (Art. 84) 

The building contractor shall be held liable in respect of all works performed by him or his 
subcontractors until final acceptance of all works. 
During the warranty period, the building contractor shall carry out on the work, as required, all 
the works and repairs necessary to restore it to a good state of operation, and maintain it in this 
state. 

Any repairs to shortcomings are performed in compliance with the instructions of the 
contracting authority. 

1.7.16 Zero tolerance Sexual exploitation and abuse 

In application of Enabel’s Policy regarding sexual exploitation and abuse of June 2019 there will be 
zero tolerance towards any misconduct that could impact the professional credibility of the tenderer. 
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1.7.17 Means of action of the contracting authority (Art. 44-51 and 85-88) 

The building contractor's default is not solely related to the works as such but also to the whole 
of the building contractor's obligations. 

In order to avoid any impression of risk of partiality or connivance in the follow-up and control 
of the performance of the public contract, it is strictly forbidden to the building contractor to 
offer, directly or indirectly, gifts, meals or any other material or immaterial advantage, of 
whatever value, to appointees of the contracting authority who are concerned, directly or 
indirectly, by the follow-up and/or control of the performance of the contract, regardless of their 
hierarchical rank. 

In case of violation, the contracting authority may impose a lump-sum fine to him for each 
violation, which can be to up to three times the amount obtained by adding up the (estimated) 
values of the advantage offered to the appointee and of the advantage that the contractor hoped 
to obtain by offering the advantage to the appointee. The contracting authority will decide 
independently about the application and the amount of this fine. 

Moreover, in case of suspicion of fraud or of bad workmanship during performance, the building 
contractor may be required to demolish the whole or part of the works executed and to rebuild 
them. The costs of demolition and reconstruction will be borne by the building contractor or the 
contracting authority, according to whether the suspicion is found to be justified or not. 

This clause is without prejudice to the possible application of other measures as of right provided 
in the GIR, namely the unilateral termination of the contract and/or the exclusion from 
procurement by the contracting authority for a determined duration. 

1.7.17.1 Failure of performance (Art. 44) 

The contractor is considered to be in failure of performance under the public contract: 

1° when performance is not carried out in accordance with the conditions specified in the 
procurement documents; 

2° at any time, when performance has not progressed in such a way that it can be fully completed 
on the due dates; 

3° when he does not observe written orders, which have been given in due form by the 
contracting authority. 

Any failure to comply with the provisions of the public contract, including the non-observance 
of orders of the contracting authority, is recorded in a report (‘process verbal’), a copy of which 
will be sent immediately to the contractor by registered mail or equivalent. 

The contractor must repair the defects without any delay. He may assert his right of defence by 
registered letter or equivalent addressed to the contracting authority within fifteen days from the 
date of dispatch of the report (process verbal). Silence on his part after this period shall be 
deemed acknowledgement of the reported facts. 

Any defects detected that can be attributed to the contractor render him liable to one or more of 
the measures provided for in Articles 45 to 49, 86 and 87. 

Penalties (Art. 45) 

Special penalties 

Because of the significance of the works, are burdened, without the need for notice and by the 
breach only, with a daily penalty of EUR 250 for every calendar day of non-
performance: 

• Non-delivery of administrative and technical documents such: because not having 
delivered the documents listed by the time set during construction site meetings or by 
administrative order. 
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• Absence from construction site meetings or coordination meetings: For every absence a 
penalty will be imposed to the building contractor who has not attended or has not been 
validly represented at meetings which he was supposed to attend. 
 

• Delay in executing observations or administrative orders of the contracting authority's 
via the managing official: Where the lists of observations result from construction site 
visits, in particular for painting orders, or upon acceptance, have not been fulfilled by the 
time set by the managing official, the contractor will be penalised per calendar day of 
delay until performance is effectively carried out. 

 

• Change of one of the key staff members without prior agreement of the contracting 
authority: A lump sum penalty is applied per day of default, ending when, either the 
managing official obtains the approval of the contracting authority for the new member’s 
being put in place, or the replaced member is re-established in its duties, or both parties 
agree about a new person as a replacement that is jointly accepted. When the penalties 
are applied, these may in no case be recuperated retrospectively, even where agreement 
is found. 

If a shortcoming to one of the stipulations mentioned above is found in accordance with Article 
44 §2 of the Royal Decree of 14 January 2013, the contracting authority may allow a period to 
the building contractor to repair the shortcoming and to inform it about this reparation by 
registered mail. In this case, the contractor is notified of the deadline along with the failure of 
performance report mentioned in Art. 44 §2 of the Royal Decree of 14 January 2013.  

If no term is indicated in the registered letter the contractor is to repair the shortcomings without 
any further delay. 

1.7.17.2 Fines for delay (Art. 46 et seq. and 86) 

The fines for delay differ from the penalties referred to in Article 45. They are due, without the 
need for notice, by the mere lapse of the performance period without the issuing of a report and 
they are automatically applied for the total number of days of delay. 

Fines are calculated following the formula given in Article 86 §1. 

Regardless of the application of any fines for delay, the contractor indemnifies the contracting 
authority against damages for which it is liable towards third parties due to late performance of 
the contract. 

In case the works being the subject-matter of these Tender Specifications were not completed 
within the period set in point 1.4.18, the following fine will be applied as of right for every working 
day of delay without the need for notice, simply by the expiry of the period in question: 

R= 0,45*((M * n²)/N²) 

where, 

R = the sum of the fines to be applied for a delay of n working days, 

M = the initial value of procurement, 

N = the number of working days initially specified for performance of the contract, 

n = the number of working days of delay. 

However, if the factor M does not exceed EUR 75 000 and, at the same time, N does not exceed 
150 working days, the denominator N2 will be replaced by 150 × N. 

If the contract includes several parts or several stages, each of which has its own period N and 
value M, each of them will be deemed a distinct contract for the application of fines. 
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If, without setting parts or stages, the Tender Specifications stipulate that partial periods apply, 
failure to observe these will be penalised by special fines provided for in the Tender 
Specifications, or, in the absence of such a provision, by fines calculated in accordance with the 
formula referred to in Art. 86§1 of the Royal Decree of 14 January 2013, in which the factors M 
and N refer to the total contract. However, the maximum sum of fines associated with each 
partial period of P working days will be: 

Rpar = (M /20) *(P/N) 

1.7.17.3 Measures as of right (Art. 47 and 87) 

When, upon expiry of the term given in Article 44, §2, the contractor has not taken action or has 
presented means deemed unjustified by the contracting authority, the contracting authority may 
apply the measures as of right described in paragraph 2. 

However, the contracting authority may apply measures as of right without waiting for the expiry 
of the term given in Article 44, §2, when the contractor has explicitly recognised the defects 
detected. 

The measures as of right are: 

1° Unilateral termination of the contract. In this case the entire performance bond, or if no bond 
has been posted an equivalent amount, is acquired as of right by the contracting authority as 
lump sum damages. This measure excludes the application of any fine for delay in performance 
in respect of the terminated part, 

2° Performance under regie of all or part of the non-performed contract, 

3° Conclusion of one or more replacement contracts with one or more third parties for all or part 
of the contract remaining to be performed. 

The measures referred to in 1°, 2° and 3° will be taken at the expense and risk of the defaulting 
contractor. However, any fines or penalties imposed during the performance of a replacement 
contract will be borne by the new contractor. 

Other sanctions (Art. 48) 

Without prejudice to the sanctions provided in these Tender Specifications, the contractor 
defaulting on performance may be excluded by the contracting authority from its public 
contracts for a three-year period. The contractor in question will be given the opportunity to 
present a defence, and the reasoned decision will be notified to him. 

1.7.18 Acceptance, guarantee and end of the public contract (Art. 64-65 and 91-92) 

1.7.18.1 Acceptance of the works performed (Art. 64-65 and 91-92) 

The managing official will closely follow up the works during performance. The services will not 
be accepted until after fulfilling audit checks, technical acceptance and prescribed tests.  

Provisional acceptance is provided upon the completion of performance of the works forming 
the subject-matter of the contract and, on expiry of a warranty period, a final acceptance marking 
full completion of the contract. 

The total or partial taking of possession of the work by the contracting authority does not 
constitute provisional acceptance. 

The contracting authority disposes of a verification term of thirty days starting on the final or 
partial end date of the works, set in conformity with the modalities in the procurement 
documents, to carry out the acceptance formalities and to notify the result to the service provider.  

When the work is completed on the date set for its completion, and provided that the results of 
the technical acceptance inspections and prescribed tests are known, a report confirming 
provisional acceptance or refusing acceptance will be drawn up. 
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When the work is terminated before or after this date, the building contractor notifies the 
managing official thereof, by registered letter or e-mail showing the exact date of dispatch, and 
requests, on that occasion, to proceed to provisional acceptance. Within 15 days after the date of 
receipt of the building contractor’s request, and provided that the results of the technical 
acceptance inspections and prescribed tests are known, a report confirming provisional 
acceptance or refusing acceptance will be drawn up. 

The warranty period commences on the date on which provisional acceptance is given and last 
for one (1) year. 

Within 15 days preceding the date of expiry of the warranty period, a report confirming final 
acceptance or refusing acceptance shall be drawn up. 

The building contractor shall be held liable in respect of all works performed by him or his 
subcontractors until final acceptance of all works. 

During the warranty period, the building contractor shall carry out on the work, as required, all 
the works and repairs necessary to restore it to a good state of operation, and maintain it in this 
state. 

However, after provisional acceptance, the building contractor will not be liable for damage the 
causes of which are not attributable to him. 

The contractor who, during the warranty period, does certain works or partial works, shall 
restore the adjacent parts (such as paint, wallpaper, parquet floor...) if these have been damaged 
because of the repairs undertaken. 

In buildings or other property that are being occupied the contractor may not hinder or endanger 
said occupation in any way for the performance of his works.  The contractor shall bear all costs 
for the measures needed for that purpose. 

During the warranty period, which amounts to 2 years, the building contractor shall carry out on 
the work, as required, all the works and repairs necessary to restore it to a good state of operation, 
and maintain it in this state. 

From the time of provisional acceptance and without prejudice to the provisions of paragraph 1 
relating to its obligations during the warranty period, the building contractor shall be responsible 
for the solidity of the work and the proper execution of the works in accordance with Articles 
1792 and 2270 of the Civil Code. 

Any breach of the contractor's obligations during the warranty period will be reported (‘procès-
verbal’) and lead to measures as of right, in accordance with Article 44 of the GIR. 

1.7.19 Price of the public contract in case of late performance (Art. 94) 

The price of the works performed during a period of delay attributable to the building contractor 
will be calculated in accordance with whichever of the following procedures proves the more 
advantageous to the contracting authority: 

• by assigning to the constituent elements of the prices contractually specified for revision 
the values applicable during the period of delay in question; or    

• by assigning to each of these elements an average value (E) established as follows: 

E= _e1 x_t1_+_e2__x__t2_+…+(en__x__tn) 

t1+t2+…+tn 

where, 

e1, e2, ... en, represent the successive values of the element in question during the contractual 
period, which may be extended insofar as the delay is not attributable to the building contractor; 
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t1, t2, ... tn, represent the corresponding periods for applying these values, expressed in months 
of 30 days, each fraction of a month being ignored and the periods of suspension of performance 
of the contract not being taken into consideration. 

The value of E is calculated to the second decimal place. 

1.7.20 Invoicing and payment of the works (Art. 66 et seq and 95) 

The contractor sends (one copy only of) the invoices and the contract acceptance report (original 
copy) to the following address: 

TAKIWAMA Project 
 
Bujumbura, Burundi 
 
Lake Tanganyika Autority Building 

 
South Kigobe, Avenue des Etats-Unis, Nr 17 
 
E-mail : didier.cadelli@enabel.be 

 
Payment will be made on the basis of the monthly progress reports that are established by the 
building contractor and the permanent supervisor and approved by the managing official.  

The progress report will include the following for each item: 
 

- The total quantities to be completed according to the initial specifications; 
- The quantities already completed and recorded in the previous month's progress report; 
- The quantities completed during the month; 
- The total quantities completed at the end of the month; 
- The unit prices of the order; 
- The total prices of the quantities completed during the month for each item; 
- The total invoice amount for the month. 

 
Please note: it is understood that no advance payment can be requested and payment will only 
be made for services completed and accepted. Payment is made exclusively by bank transfer. 

The invoice must be in EUROS. 

The invoice will be signed, dated, and will include the statement: ‘Certified true and sincere for 
the amount of …. (Amount in words).’ and the reference BDI23002-10088 - Public works 
contract of « Construction of the new laboratory at the LTRU station, Mpulungu, 
Zambia », as well as the name of the managing official (didier.cadelli@enabel.be ).  

1.7.21 Litigation (Art. 73) 

The competent courts of Brussels have exclusive jurisdiction over any dispute arising from the 
performance of this public contract. French or Dutch are the languages of proceedings. 

The contracting authority will in no case be held liable for any damage caused to persons or 
property as a direct or indirect consequence of the activities required for the performance of this 
contract. The contractor indemnifies the contracting authority against any claims for 
compensation by third parties in this respect. 

 

 

 

mailto:didier.cadelli@enabel.be
mailto:didier.cadelli@enabel.be
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In case of ‘litigation’, i.e. court action, correspondence must (also) be sent to the following 
address: 

Belgian development agency - Enabel 

Global Procurement services 

To the attention of Ms Laura JACOBS 

rue Haute 147 

1000 Brussels 

Belgium 
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2  Terms of reference 

2.1 Background context 

TAKIWAMA Project (Tanganyika-Kivu Integrated Water Management), financed by the 
European Union and approved on 9th August 2024, aims to promote sustainable, inclusive, and 
climate-resilient management of water resources in the Lake Tanganyika and Lake Kivu basins. 
The project builds on the LATAWAMA programme and supports the Lake Tanganyika 
Authority (LTA) and national authorities in Burundi, DRC, Tanzania, and Zambia to strengthen 
transboundary cooperation, environmental monitoring, biodiversity protection, and 
institutional capacity. 

In Zambia, the Fisheries Department in Mpulungu plays a central role in fisheries management 
and aquatic biodiversity monitoring within the Lake Tanganyika basin. To meet the institutional 
needs identified under Result 1 of TAKIWAMA - “A transboundary environmental 
monitoring system (TEMS) for qualitative, quantitative, and climatic aspects of the 
Lake Tanganyika and Lake Kivu basin is operational”- the construction of a laboratory 
and conference room is proposed, attached to offices and a storage area. 

This infrastructure is necessary to provide the Fisheries Department with adequate facilities for 
coordination meetings, data analysis workshops, training sessions, and secure equipment 
storage. The laboratory will enable proper sample testing and monitoring of fisheries and 
environmental parameters, while the conference room will support regional coordination and 
capacity-building activities. The offices and storage facilities will ensure effective management 
of personnel and equipment, strengthening Zambia’s contribution to the regional TEMS and 
improving operational efficiency in fisheries and environmental monitoring. 

2.2 Geographical location and Scope of the work  

2.2.1 Geographical location 

The project site is at the Fisheries Department & Livestock, Mpulungu Harbour, Mpulungu 
District, Northern Province, Zambia. GPS coordinates: 8°45'58.00"S, 31°06'24.80"E. ( 
https://maps.app.goo.gl/bxbAAF18RryNTeZ19 ) 

The infrastructure (laboratory, conference room, offices, and storage) will be constructed within 
the premises of the Fisheries Department. The site is accessible via the main road connecting 
Mpulungu town and the harbor, allowing easy transportation of materials and equipment. 

The site is located directly on the lakefront of Lake Tanganyika. Two existing flooded structures 
must be demolished, and continuous dewatering will be required during excavation and 
foundation works. 

Given the sensitive environment along the lakefront, all work is expected to ensure minimal 
environmental impact. Measures should be taken to keep the site clean and prevent any 
contamination of the surrounding area. 

2.2.2 Scope of work  

The contractor is expected to carry out the construction of the following facilities within the 
Fisheries Department & Livestock premises, Mpulungu Harbour: 

https://maps.app.goo.gl/bxbAAF18RryNTeZ19
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No. Location Facility Scope of the works (summary from the BOQ) 

1 
Mpulungu 
Harbour 

Fisheries 
Department 

1. Demolition of two existing flooded buildings  
2. Mobilization, site installation, insurance and 5 % 

performance bond  
3. Continuous lakefront dewatering and protection of 

excavations 
4. Substructure:  Stone masonry foundations laid in 

horizontal courses with tight joints, bonded in 
cement-sand mortar (1:3); hardcore filling compacted 
in layers not exceeding 150 mm to achieve minimum 
95% Modified Proctor density using a jumping 
compactor (plate compactor or rammer); 1000-gauge 
DPM; anti-termite treatment (Gammaline 20EC or 
equivalent); Grade 25 reinforced concrete footings, 
columns, and ground beams & Grade 20 oversite 
concrete 

5. Superstructure: reinforced concrete columns, ring 
beams, suspended slabs and canopy – Grade 25  

6. Stairs, ramps and stainless-steel balustrades/veranda 
railings (Grade 304/316)  

7. Walling with interlocking soil-stabilized bricks (ISSB 
≥ 3.5 N/mm²) 

8. Roofing: 28-gauge IT5 charcoal-grey sheets on steel 
purlins and trusses, including fascia boards and 
rainwater gutters 

9. Lakefront wave-protection gabion works 
10.  Cable-supported shade structure over verandah 
11. Full electrical installation (wiring, distribution board, 

sockets, lighting, lightning protection)  
12. Fire detection and alarm system  
13. Plumbing, drainage and sanitary fittings  
14. Internal and external finishes (plastering, painting, 

floor screed, etc.)  
15. ICT installation for conference room (screen, sound 

system, cabling) 

Note: All associated temporary work, testing and commissioning Complete detailed 
description, specifications, quantities and rates are given in the Bill of Quantities (Annex 1) 
and the architectural/structural/electrical/MEP drawings (Annex 2) 

 

2.3 Detailed scope of materials and assignment 

This project will focus on minimising the use of concrete as much as possible and on the use of 
sustainable green construction materials listed below. 

2.3.1 Green and sustainable construction materials to be used 

No. Material – Preferred option 
(default in BOQ & drawings) 

Allowed alternative 
(only with prior 
written approval) 

Sustainability 
advantage of 
preferred option 

1 Natural stone (foundations & plinths) None Locally quarried within 
15 km → zero transport 
emissions 
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No. Material – Preferred option 
(default in BOQ & drawings) 

Allowed alternative 
(only with prior 
written approval) 

Sustainability 
advantage of 
preferred option 

2 Interlocking Soil-Stabilized 
Bricks (ISSB) produced on-site or 
contractors workshop using local soil 
mixed with up to 7% cement. With a 
hydraulic press, the minimum daily 
production rate should be about 800 
–1,200 bricks per gang, requiring 6–7 
workers for soil preparation, pressing, 
and curing. The setup includes a 
hydraulic press powered by electric or 
diesel, a mixing platform, and a 
reliable water supply for curing. 

High-quality burnt 
common bricks OR 
copper bricks (both ≥ 
3.5 N/mm²) 

ISSB: no firing, 70–80 % 
less embodied energy 
and CO₂ than 
burnt/copper bricks; 
made on site → no 
transport 

3 
Timber (eucalyptus / pine) for roof 
trusses, purlins and reusable 
formwork 

None 
Fast-growing species 
from Northern Province 
sustainable plantations 

4 28-gauge IT5 charcoal-grey pre-
painted roofing sheets 

None 
High solar reflectance, 
fully recyclable 

5 Site-won hardcore + locally sourced 
river/crushed aggregates for concrete 
and blinding 

None Maximum reuse of 
excavated material for 
hardcore; aggregates 
sourced locally to reduce 
transport emissions 

 
Note:  
The priced Bill of Quantities is based on ISSB (lowest cost and lowest carbon footprint). 
Tenderers are free to substitute burnt common bricks or copper bricks, provided the minimum 
strength is met and the material is clearly identified in the offer. Using interlocking bricks (ISSB) 
will be considered an added advantage during technical evaluation. 

2.3.2 Full scope of the works 

The works comprise every single item described, quantified and priced in the 7-page 
Bill of Quantities (Annex 1) and everything shown on the drawings (Annex 2). All quantities 
are provisional, and the contract is re-measurable on completion. 

Bill 
No. 

Content / Description 

01 General & Preliminary  
- Mobilization/demobilization, site offices, storage, fencing, temporary 

power/water, security, removal upon completion.  
- Geotechnical investigation (boreholes, SPT, lab tests);  
- Testing of materials (concrete cubes, ISSB/brick strength, steel).  
- As-built drawings (AutoCAD + PDF) and O&M manuals.  
- Insurance and 5% performance bond. 

02 Substructure: 
- Demolition of two existing flooded buildings.  
- continuous lakefront dewatering and protection of excavations. 
-  Excavation of topsoil, trenches & footings (average depth 1.5 m), disposal of 

surplus off-site or stockpile.  
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Bill 
No. 

Content / Description 

- plain in-situ concrete Grade 15 blinding.  
- stone masonry foundations and plinth wall.  
- hardcore filling, 1000-gauge DPM,  
- anti-termite treatment (Gammaline 20EC or equivalent) 
- Grade 25 reinforced concrete footings, columns up to ground level, ground 

beams, column bases; supply and place Y20, Y16, Y12, Y10 reinforcement. 
03 Frame / Superstructure: 

- Reinforced concrete columns, ring beams, suspended slabs, canopy, soffits. 
- stainless-steel balustrades and veranda railings Grade 304/316.  
- all formwork, reinforcement Y20–Y10, Grade 25 concrete. 

04 Stairs, Steps & Ramps: 
- In-situ concrete stairs and ramps. 
-  stainless-steel handrails and balustrades Grade 304/316. 

05 Walling: Walling with ISSB or approved burnt/copper bricks (230 mm & 150 mm 
thick). 

06 Roofing.  
- 28-gauge IT5 charcoal-grey sheets on timber purlins and trusses,  
- fascia boards, rainwater gutters 

07 Doors & Windows.  
- Timber doors,  
- Aluminium windows,  
- louver blocks,  
- Ironmongery,  
- Security grilles. 

08 Finishing Works:  
- Internal plastering and external rendering; internal and external painting; 

floor finishes (ceramic tiles, porcelain tiles, polished concrete); ceiling 
finishes (gypsum board suspended ceilings); clear sealer for ISSB walls. 

09 Electrical & ICT Installations: 
Full electrical installation (wiring, distribution board, sockets, LED lighting, 
lightning protection); ICT package for conference room (75’’screen, sound system, 
interactive and structured cabling); air conditioning units; testing and 
commissioning. 

10 Fire Protection: 
Fire detection and alarm system (smoke detectors, panel, call points, extinguishers); 
fire suppression equipment. 

11 Plumbing & Drainage: 
Complete plumbing, drainage, and sanitary fittings; laboratory sinks and chemical-
resistant drainage systems. 

12 External Works & Landscaping: 
Lakefront wave-protection wall; cable-supported shade structure over veranda; site 
grading, planting, pathways, and paved loading bay. 

13 Furniture & Equipment (if in scope) – Conference tables, chairs, laboratory benches, 
storage units. 

 

2.3.3 Minimum quality requirements of key materials 

S/No Item 
Minimum specification / requirement (exact 
from the BOQ) 

1 Stone (masonry)  
Stones used in construction should be at least 40 cm in 
length. They must be cleaned with water before use, laid 
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S/No Item 
Minimum specification / requirement (exact 
from the BOQ) 

while wet, and positioned with the flat side facing down. 
To ensure stability, straight vertical joints should be 
avoided. 

2 Walling bricks 

Interlocking Soil-Stabilized Bricks (ISSB) or high-quality 
burnt common bricks or copper bricks – minimum 
compressive strength 3.5 N/mm²; test certificates 
required before delivery or on-site production 

3 Concrete (structural) 

Grade 25, 28-day characteristic cube strength; 
minimum cement content 340 kg/m³; slump 75–100 
mm; wet curing minimum 28 days; 3 cubes per pour 
tested at 7 & 28 days 

4 Blinding concrete Grade 15 plain concrete 

5 Sand 
Clean river sand, free from clay, loam and organic matter; 
grading Zone II or III to BS 882 

6 Coarse aggregates 
Crushed stone or clean river gravel, 20 mm nominal 
maximum size, hard, durable; flakiness index ≤ 35 %; to 
BS 882 

7 Reinforcement steel 
High-yield ribbed bars Y20, Y16, Y12, Y08 to BS 4449; 
clean, free from loose mill scale, rust, oil or grease 

8 Natural stone 
Hard, sound, durable local quarry stone, minimum 300 
× 300 × 300 mm, laid in cement-sand mortar 1:3 

9 Hardcore 
Approved crushed stone or site-won material, compacted 
in 150 mm layers to 95 % MDD 

10 
Damp-proof membrane and 
DPC 

1000-gauge black polythene sheet, 250 mm laps 

11 Anti-termite treatment 
Gammaline 20EC or approved equivalent non-
repellent termiticide applied to soil under entire building 
footprint and perimeter 

12 Timber roof trusses & purlins 
Pressure-treated softwood (eucalyptus or pine), 
Tanalith E or equivalent, strength class C24 

13 Ceiling 
12.5 mm thick gypsum board on suspended galvanized 
steel T-grid system, including Ceiling Joists, cornices, 
access panels and two coats emulsion paint 

14 Floor finishes 

32 mm thick cement-sand (1:4) steel-trowelled floor 
screed to receive 600 × 600 mm vitrified porcelain 
floor tiles (non-slip, R10 rating) laid on tile adhesive 
with matching grout; 100 × 100 mm ceramic skirting tiles 

15 
Plumbing fixtures & sanitary 
fittings 

White vitreous China WC suites, wash-hand basins with 
pedestals, chrome-plated brass taps, shower roses, 
mirrors, towel rails, toilet-roll holders, PVC soil & waste 
pipes, uPVC rainwater goods 

16 Air-conditioning units 

Split-type inverter AC units: 24 000 BTU/h (conference 
room), 12 000 BTU/h (offices); R410A refrigerant, copper 
piping, indoor/outdoor units complete with brackets, 
drainage and electrical connections 
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S/No Item 
Minimum specification / requirement (exact 
from the BOQ) 

17 Windows 
10cm Powder-coated aluminum sections with 6 mm 
clear glass, ironmongery and mosquito gauze 

18 Doors 
Solid hardwood (Mukwa or equivalent), 45 mm thick 
panel doors, heavy-duty ironmongery 

19 
Stainless-steel balustrades & 
railings 

Grade 304 or 316, 50 mm Ø tubular, brushed satin 
finish, welded joints ground smooth 

20 Roofing sheets 
28-gauge IT5 charcoal-grey pre-painted resin-coated 
steel sheets with matching accessories 

21 
Lakefront protection - two 
independent walls 

Gabion wall (outer): galvanized PVC-coated wire mesh 
gabions filled with hard durable rock (150–250 mm), 
min. 1 m wide × 1 m high, founded on stone base  

Inner wave-protection wall: 150 mm thick 
masonry/concrete wall waterproofed with Sika-1 or 
equivalent 

22 
Cable-supported shade 
structure 

Galvanized steel posts & cables, UV-resistant tensile 
fabric canopy -complete with drainage 

23 Electrical installation 
PVC/SWA/PVC cables in concealed conduits, copper 
conductors, LED lighting, distribution board with MCBs 
& RCDs, lightning protection system 

24 ICT - conference room 
Wall -mounted motorized screen (min. 75”), 5.1 surround 
sound system, & Cat6 structured cabling 

25 Fire detection & alarm 
Addressable system with optical smoke detectors, manual 
call points, sounders, control panel, 2-hour battery 
backup, CO₂ & dry-powder extinguishers 

26 Paints & finishes 
Weather-shield exterior emulsion, oil-based enamel for 
metalwork, cement-based plaster 

 

2.4 Contract management 

2.4.1 Stage 1: Construction 

(a) Instructions: 

The Contractor will from time to time and within the provisions of the construction contract 
receive or request written instructions to/from the client related to guidance or adherence to 
the drawings, specifications, progress of the work or administrative requirements in the 
contract.  

Where the Contractor needs to issue instructions related to variations that increase the value of 
the contract, s/he will have to notify the client for approval or rejection. 

(b) Progress photographs and report: 

The Contractor shall: 

(i) Share pictures of work progress every evening in the WhatsApp site group 
created by the client. 

(ii) Prepare three sets of progress photographs on the first day of each month 
during the construction period.  
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(iii) Mount the progress photographs at site and submit a copy of the photographs 
to the Client. 

(iv) Prepare a short monthly report incorporating the photographs and describing 
the progress achieved and supported by an up-date of the construction 
programmed. Any sense of delay shall be reported immediately to the client in 
order to find a solution. 

(c) Completion of construction and Take-Over by Client: 

The construction stage shall end, and the Works shall be taken over by the client once all Works 
have been executed and completed in accordance with the tender documents and a Taking-Over 
Certificate has been issued by the client to the contractor.  

At the practical (or substantial) completion date, the Contractor shall be given a snags list and a 
defects notification for rectification. Any additional damages which may occur thereafter shall 
also be repaired or reconstructed at the Contractor’s own cost.  

The Contractor shall test all works and installations in the presence of the client. 

At this stage, the contractor shall also start preparing sustainable operating and maintenance 
manuals emphasizing energy savings, water saving, waste management, plumbing systems, 
switching off lightings, shutting off water taps, damage reporting, the use of fire extinguisher, 
etc. As-built drawings shall also be prepared for submission. 

The completed buildings and site shall be handed over to the Client within 7(seven) days of the 
completion date. The Contractor shall coordinate and oversee all handover activities in 
accordance with the construction contract. 

(d) As-built drawings 

Prepare, compile, and provide to the Client as-built drawings, installation schedules, and 
operation and maintenance manuals at the completion of the project. 

2.4.2 Stage 2: Post Construction Stage 

(a) Rectification of defects: 

The client and Contractor shall: 

(i) Carry out a detailed inspection of possible defects during and at the end of a 
twelve-month defects’ liability period 

(ii) Conduct interim visits and inspections or testing during the defects liability 
period where remedial measures are necessary to ensure the safety or continued 
normal use of the buildings. 

(iii) Arrange follow-up meetings to confirm that remedial work has been fully 
completed. 

(iv) Conduct training on the operation and maintenance of renewable energy 
facilities. 

(b) Completion Certificates: 

The Client shall prepare and issue completion certificates to the contractor, defects correction 
certificates, and final payment certificates in accordance with the works contract and to signify 
full completion of the works. 

(c) Managing contract closure activities  

In addition to the specific responsibilities set out in Section (a) and (b) above, the managing 
contract closing activities will be as follows: 
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(i) Contractor shall establish and agree with the Client and document the criteria 
to be used for confirming completion of the contract (tasks finished, 
deliverables finished, testing completed, training requirements finished, 
equipment installed, tested, and operating, document manuals submitted, etc). 

(ii) The contractor shall document and agree with the Client the acceptance process 
and procedures, the checklist of activities that must be completed before 
acceptance is confirmed. 

(iii) The contractor and the Client representatives shall jointly sign the project 
completion report and confirm the persons responsible for each step of the 
acceptance process, the required post-contract support required and the 
persons responsible. 

(iv) The Client shall convene and hold a contract close-out meeting attended by the 
stakeholders, end users, and contractors which the completion report is among 
other items approved and signed off. 

(v) The client shall carry out a post-contract evaluation of the works, achievements, 
processes undertaken, and the management of the contract and prepare and 
compile a final report. The contractor shall provide any data/information 
needed regarding the executed works. 

(d) Framework for site supervision 

Site supervision of the construction works will be carried out in a coordinated way by a series of 
actors: 

(i) Site presence: The Contractor shall maintain on site presence, including a full-time field 
officer available at the construction sites. 

(ii) Supervising Engineer: The contractor shall have a supervising engineer assigned to the 
project who will be the contact person for the Client. This engineer will oversee the works 
and coordinate communication. 

(iii) Daily inspections: Daily inspection of the works shall be carried out by a client 
representative who will directly report to the Enabel project manager. 

(iv) Random checks: Random checks will be conducted by the client’ project staff. This team 
will be responsible for the implementation of the civil works investment of the project, 
including supervision of the procurement of works, supplies and services as well as 
capacity building, awareness-raising, and collection and dissemination of lessons learned. 

(v) Material approval: Material shall not be delivered or used or accepted without the 
approval of the client. 

(vi)  Defect liability period: The Defects Liability Period (DLP) shall commence after the 
Taking Over/provisional acceptance and last 365 calendar days. 

2.5 Supervisory staff to be employed in the contract 

The tenderer shall enclose with its tender a list of the personnel who will be employed during the 
performance of the contract. The tenderer must mention the diplomas/degrees held by these 
personnel, as well as their professional qualifications and experience. 
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This description should include CVs for all the minimum team members listed in Table below: 

Role  Qualification / 
Experience  

Responsibilities  Number 
Required
  

Site 
Presence / 
Duration  

Certification 
/ Notes  

Team 
Leader / 
Project 
Manager  

Bachelor’s degree 
in civil or 
Hydraulic 
Engineering; ≥8 
years in similar 
projects  

Ensure proper planning 
and execution of 
work; monitor progress; 
ensure resources and 
schedule are met; resolve 
technical issues on project  

1  Full-time 
during 
project 
execution  

CV signed by 
owner; 
Engineer 
registration 
certificate – 
As Professio
nal 
Engineer   

Site 
Engineer / 
Clerk of 
Works  

Diploma or 
bachelor’s in civil 
engineering; 
≥5 years in similar 
projects  

Supervise all construction 
activities (masonry, 
concrete, roofing, pipes, 
finishing); ensure 
works comply 
with technical 
specifications; maintain qu
ality control  

1  Full-time  CV signed by 
owner; 
Engineer 
registration 
certificate  

Technician 
/ Foreman  

Ordinary Diploma 
in Civil 
Engineering; ≥8 
years general, ≥5 
years specific  

Supervise execution of 
daily work; ensure correct 
implementation of 
construction methods and 
standards; support 
technical activities  

1-2  Full-time  CV signed by 
owner  

Service 
(Electrical / 
Mechanical
) Engineer  

Diploma in 
Electrical / 
Mechanical 
Engineering; ≥5 
years  

Install 
and maintain electrical and 
mechanical systems; 
ensure compliance with 
safety and technical 
standards; support project 
installations like pumps, 
solar lights  

1  per 
schedule  

CV signed by 
owner; 
training proof 
if required  

Plumber / 
Pipe 
Technician  

Certificate/Diplom
a in plumbing; ≥5 
years  

Execute plumbing and pipe 
installation works; ensure 
proper connection and 
testing; support overall 
project pipe systems  

1  per 
schedule  

CV signed by 
owner; 
training proof  

 

Only tenders from tenderers who meet the selection criteria are taken into consideration 
to participate in the comparison of tenders based on the award criteria set out below, subject to 
the regularity of these tenders.  

2.6 List of minimum equipment required for the construction site 

The tenderer must have the technical equipment required to carry out the contract properly. 

To attest to this, it shall attach to its tender a list of the main site equipment available to the 
tenderer for the execution of the work. This list must indicate the means of acquisition 
(ownership, leasing, hire, etc.) in due course, together with proof of the means of acquisition of 
the following essential plant and equipment: 

No.  Equipment Type and Characteristics  Minimum no. required 
1  Lorry – ordinary (3t)  2 
2  Lorry – Flatbed (10t)  1 
3  4WD Pick-up  1 
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No.  Equipment Type and Characteristics  Minimum no. required 
4  Excavator, (1.0m3)  1 
5  Wheel Loader/Backhoe (1.0m3  1 
6  Tipper 7t  1 
7  Lifting Device/hoist Cranes (for min.1000kg)  1 
8  Compressor, incl. tools, hose, and jack  1 
9  Hand Vibratory Rollers (500 kg)  1 
10  Concrete Mixers (500L)  3 
11  Vibration Pokers  3 
12  Diesel Generator on Trolley (20 kVA)  2 
13  Engine Driven Pump (20 m3/h)  1 
14  Electric and Gas/Diesel Welding Sets  1 
15  De-watering pumps (DN 40mm)  1 
16  Plumber’s Tool Kits  2 
17  Pipe Testing Equipment  2 
18  Electro-fusion Welding Machine (for HDPE  1 
19  Water bowser 3m3 capacity mounted on 5-ton truck  1 

 

2.7 Technical specification 

The works shall be executed in strict accordance with the following documents, which form an 
integral part of the contract (in order of precedence): 

i. The priced and signed Bill of Quantities (** pages) – Annex 1 

ii. Architectural, structural, electrical, ICT and MEP drawings – Annex 2 

iii. Section 1.4.3 – Minimum quality requirements of key materials (this 
table constitutes the core technical specifications for materials and 
workmanship) 

iv. This Section 2 – Technical specifications 

v. The applicable General Conditions of Contract (FIDIC Short Form of 
Contract – Green Book, latest edition) 

All materials and workmanship shall comply with the latest editions of the relevant British 
Standards (BS), European Norms (EN), or equivalent Zambian Standards. 

2.8 General requirements 

S/No Requirement Details 

1 Sustainability 

Priority to low-carbon, locally sourced 
materials (stone, ISSB, site- The Contractor 
shall attend weekly virtual progress meetings 
and monthly on-site inspections and meetings 
without exception. The individual holding 
Power of Attorney must be present at these 
meetings. In the event of an emergency, prior 
notice must be provided with substantiated 
reasons, and any replacement representative 
must possess full authority to make binding 
decisions on behalf of the Contractor. 
hardcore, etc.) 
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S/No Requirement Details 

2 Safety & Health 

- The Contractor shall prepare and 
implement a Health, Safety and 
Environment (HSE) Plan approved by 
the Project engineer before starting 
works.  

- All workers shall be provided with 
appropriate PPE (hard hats, safety 
boots, gloves, high-visibility vests, life 
jackets when working near/over 
water).  

- First-aid kit and trained first aider 
permanently on site. 

3 
Working inside active Fisheries 
compound 

The site is inside the operational Mpulungu 
Fisheries Department compound. The 
Contractor shall:  

- Coordinate daily with Fisheries staff to 
avoid disruption of fishing, boat 
movements, fish landing and market 
activities  

- Erect secure hoarding/fencing 
separating the construction area from 
public/operational areas  

- Ensure safe pedestrian and vehicle 
access for Fisheries staff and the public 
at all times  

- Work only within approved hours 
(07:00 - 17:00, Monday–Saturday) 
unless otherwise agreed  

- Preventing dust, noise and pollution 
affecting the lake, fish landing area and 
offices 

4 
Lakefront protection & pollution 
prevention 

Continuous dewatering discharge must be 
filtered and settled before entering Lake 
Tanganyika. No cement, oil, paint or chemicals 
shall be allowed to reach the lake. Penalties will 
apply for any pollution incident. 

5 Testing & approval 

All rates include testing, mock-ups, samples 
and protection. No material shall be used 
without written approval from the Project 
engineer. 

6 Standards 
Latest British Standards (BS), European 
Norms (EN) or equivalent Zambian Standards 
apply. 

7 Meetings 

The Contractor shall attend weekly virtual 
progress meetings and monthly on-site 
inspections and coordination meetings without 
exception. The individual holding Power of 
Attorney for the Contractor shall attend these 
meetings. In the event of an emergency, prior 
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S/No Requirement Details 

written notice with substantiated reasons shall 
be provided, and any replacement 
representative shall have full authority to make 
binding decisions on behalf of the Contractor. 
Failure to attend scheduled meetings shall 
result in applicable fines as stipulated in the 
Contract. 

 

2.9 Drawings (See appendix to this tender specifications) 
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3  Forms 

3.1 Appendix: Identification forms   

3.1.1 Identification Form Natural person 

This form must be completed, signed and accompanied by a legible photocopy of the identity 
document. 

Please complete the form in CAPITAL LETTERS and LATIN LETTERS 

 

 

 
I. PERSONAL DATA 

FAMILY NAME(S) 
As indicated on the official document. 

 

FIRST NAME(S) 
As indicated on the official document. 

 

DATE OF BIRTH 
DD MM YYYY 

 

PLACE OF BIRTH 
(town, village) 

 

TYPE OF IDENTITY DOCUMENT 
(identity card, passport, driving licence etc.) 

 

ISSUING COUNTRY  

IDENTITY DOCUMENT NUMBER  

ADDRESS (permanent) 
Street+ P.O. Box Postal 
code 
City, Region/Province 
Country 

 

TELEPHONE NUMBER  

E-MAIL  

 
II. BUSINESS DATA 

PLEASE SPECIFY YOUR STATUS:  

☐ Duly registered independent 

 

☐ Unregistered self-employed (no official 
formalisation) 

 

☐ other (please specify): 
............................................................................................ 

 
........................................................................................... 

REGISTRATION NUMBER (if applicable)  

VAT NUMBER (if applicable)  

PLACE OF REGISTRATION (if 
applicable) 

 

COUNTRY  

SIGNATURE DATE  

DD MM YYYY 
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3.1.2 Identification from Legal person 

This form must be completed, signed and accompanied by a copy of the official documents (articles of 
association, trade register(s), extract from the publication in the official gazette or VAT registration) 
substantiating the information given. 

 
Please complete the form in CAPITAL LETTERS and LATIN LETTERS. 

 
PRIVATE/PUBLIC-LAW ENTITY WITH A LEGAL FORM 

 
OFFICIAL NAME 
As indicated on the official document. 

 

COMMERCIAL NAME 
(if different from official name) 

 

ABBREVIATION (if applicable)  

LEGAL FORM  

TYPE OF ORGANISATION 
(Delete as appropriate) 

- FOR PROFIT 
- NOT FOR PROFIT 
- NGO 

PRINCIPAL REGISTRATION 
NUMBER 

 

SECONDARY REGISTRATION 
NUMBER (if applicable) 

 

PLACE OF REGISTRATION 
City 
Country 

 

DATE OF REGISTRATION 
DD MM YYYY 

 

VAT NUMBER  

ADDRESS OF REGISTERED 
OFFICE 
Street+ P.O. Box 
Postal code 
City, Region/Province 
Country 

 

TELEPHONE NUMBER  

E-MAIL  

 
DATE 
DD MM YYYY 

SIGNATURE OF AUTHORISED 
REPRESENTATIVE 
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3.1.3 Identification Form Public actor – entity 

This form must be completed, signed and accompanied by a copy of the official documents (law, 
resolution, trade register(s), official gazette, VAT registration etc) substantiating the information 
given. 

Please complete the form in CAPITAL LETTERS and LATIN LETTERS. 
 

OFFICIAL NAME 
As indicated on the official document. 

 

ABBREVIATION (if applicable)  

LEGAL FORM  

PRINCIPAL REGISTRATION 
NUMBER 

 

SECONDARY REGISTRATION 
NUMBER (if applicable) 

 

PLACE OF REGISTRATION 
City 
Country 

 

DATE OF REGISTRATION 
DD MM YYYY 

 

VAT NUMBER  

ADDRESS OF REGISTERED 
OFFICE 
Street+ P.O. Box 
Postal code 
City, Region/Province 
Country 

 

TELEPHONE NUMBER  

E-MAIL  
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3.2 Declaration on honour - mandatory exclusion criteria 

[I/We], [NAME(s) and FIRST NAME(s)], acting in my/our capacity as legal 
representative(s) of [name of tenderer/beneficiary/partner/contractor], hereinafter 
referred to as the "counterparty", declare(s) that *: 

*Please tick the appropriate boxes to confirm each situation. 

- The counterparty nor any of his directors was ever found guilty following an 
indefeasible judgement for one of the following offences: 

• involvement in a criminal organisation 

• corruption 

• fraud 

• terrorist offence, offence linked to terrorist activities or incitement to commit such 
offence, collusion or attempt to commit such an offence 

• money laundering or financing of terrorism 

• child labour and other trafficking in human beings 

• employment of foreign citizens under illegal status 

• creation of a shell company. 

- The counterparty fulfils its obligations relating to the payment of taxes and 
social security contributions for an amount of more than EUR 3 000, except if 
it can demonstrate that a contracting authority owes it one or more 
unquestionable and due debts which are free of all foreseeable liabilities for 
an amount at least equal to that which it is in arrears in payment of tax or 
social charges. 

- The counterparty is not in a state of bankruptcy, liquidation, cessation of 
business, judicial reorganisation or has admitted bankruptcy or is the subject 
of a liquidation procedure or judicial reorganisation, or in any similar 
situation resulting from a procedure of the same kind existing under other 
national regulations. 

The counterparty has committed no serious professional misconduct which calls into 
question its integrity. Are namely considered such serious professional misconduct: 

a. a breach of Enabel’s Policy regarding sexual exploitation and abuse; 

a. a breach of Enabel’s Policy regarding fraud and corruption risk 
management; 

b. a breach of a regulatory provision in applicable local legislation regarding 
sexual harassment in the workplace; 

c. The tenderer was seriously guilty of misrepresentation or false documents 
when providing the information required to verify that there are no grounds 
for exclusion or that selection criteria are satisfied, or concealed this 
information 
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d. Enabel has sufficient plausible evidence to conclude that the 
tenderer has committed acts, entered into agreements or entered 
into arrangements to distort competition. 

e. The presence of this tenderer on one of Enabel’s exclusion lists as 
a result of such an act/agreement/arrangement is considered to 
be sufficiently plausible an element. 

Regarding conflicts of interest: 

Please tick the applicable situation 

 the Counterparty or any of its officers is not in any actual or potential 
conflict of interest situation and has no actual or potential business or 
family relationship, and does not reasonably appear to have any such 
relationship, with any member of the board of directors of Enabel or 
any member of its staff, or any other person who has been or could 
reasonably be directly or indirectly involved in (i) the preparation of 
the tender documents, call for proposals or any other contract, (ii) the 
selection procedure, or (iii) the execution of the contract, grant or 
contract. 

or 

 the counterparty informs Enabel of any actual, potential or 
reasonably perceived conflict of interest that may affect, or may 
reasonably be perceived to affect, impartiality in the procurement 
process, the award of a grant or any other contract, including the 
selection process and the execution thereof. 

➔ Please provide a detailed description of any actual, potential or 
reasonably perceived conflicts of interest, including their nature 
and the persons involved. 

- When significant or persistent failures by the tenderer were detected 
during the execution of an essential obligation incumbent on him in 
the framework of a past contract concluded with another contracting 
authority, when these failures have given rise to measures as of right, 
damages or another comparable sanction. 

- Restrictive measures have been taken vis-à-vis the counterparty with 
a view of ending violations of international peace and security such as 
terrorism, human-rights violations, the destabilisation of sovereign 
states and de proliferation of weapons of mass destruction. 

- The counterparty is not on the lists of persons, groups or entities 
subject to United Nations, European Union or Belgian or French 
financial sanctions 

For the United Nations, the lists can be consulted at the following 
address:https://finance.belgium.be/en/about_fps/structure_and_services/general_  
administrations/treasury/financial-sanctions/international 

For the European Union, the lists can be consulted at the following 
address:https://finance.belgium.be/en/about_fps/structure_and_services/general_  
administrations/treasury/financial-sanctions/international 

https://data.europa.eu/data/datasets/consolidated-list-of-persons-groups-and-  entities-
subject-to-eu-financial-sanctions?locale=fr 

https://eeas.europa.eu/sites/eeas/files/restrictive_measures-2017-01-17-clean.pdf  For 
Belgium: 
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https://finances.belgium.be/fr/tresorerie/sanctions-financieres/sanctions-  
financi%C3%A8res-nationales-%C2%B-la-liste-nationale-%C2%BB 

[ add according to any additional requirements of the donor]. 

[I/We undertake] to inform Enabel without delay of any change in the 
situation with regard to the above, including any sanctions or embargoes 
adopted by the United Nations, the European Union and/or Belgium and 
France following our signature of this Declaration. 

Done at [indicate place], on [DATE]. 

Name(s) of undersigned and signature(s) 
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3.3 Integrity Statement of the tenderer 

Hereby, I / we, acting as legal representative(s) of above-mentioned tenderer, declare 
the following:  

 

• Neither members of administration or employees, or any person or legal 
person with whom the tenderer has concluded an agreement in view of 
performing the public contract, may obtain or accept from a third party, for 
themselves of for any other person or legal person, an advantage appreciable 
in cash (for instance, gifts, bonuses or any other kind of benefits), directly or 
indirectly related to the activities of the person concerned for the account of 
Enabel, 
 

• The board members, staff members or their partners have no financial or other 
interests in the businesses, organisations, etc. that have a direct or indirect link 
with Enabel (which could, for instance, bring about a conflict of interests), 

 
• •I have / we have read and understood the articles about deontology of this 

public contract (see 1.7.) as well as Enabel’s Policy regarding sexual 
exploitation and abuse and Enabel’s Policy regarding fraud and corruption risk 
management and I / we declare fully endorsing and respecting these articles. 

 

If above-mentioned public contract is awarded to the tenderer, I / we declare, 
moreover, agreeing with the following provisions:  

• In order to avoid any impression of risk of partiality or connivance in the 
follow-up and control of the performance of the public contract, it is strictly 
forbidden to the public contractor (i.e. members of the administration and 
workers) to offer, directly or indirectly, gifts, meals or any other material or 
immaterial advantage, of whatever value, to the employees of Enabel who are 
concerned, directly or indirectly, by the follow-up and/or control of the 
performance of the contract, regardless of their hierarchical rank, 
 

• Any (public) contract will be terminated, once it appears that contract 
awarding or contract performance would have involved the obtaining or the 
offering of the above-mentioned advantages appreciable in cash, 

 
• Any failure to comply with one or more of the deontological clauses will lead to 

the exclusion of the contractor from this and other public contracts for Enabel. 
 

Finally, the tenderer takes cognisance of the fact that Enabel reserves the right to lodge 
a complaint with the competent legal instances for all facts going against this statement 
and that all administrative and other costs resulting are borne by the tenderer. 

Date  

Location  

Signature  
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3.4 Tender form - Prices 

By submitting this tender the tenderer commits to performing this public contract in 
conformity with the provisions of the Tender Specifications BDI23002-10088 - Public 
work contract consists of the « Construction of the new laboratory at the 
LTRU station, Mpulungu, Zambia », – and explicitly declares accepting all 
conditions listed in the Tender Specifications and renounces any derogatory provisions 
such as his own general sales conditions. 

 

The unit prices and the global prices for each item in the inventory are established relative 
to the value of these items in relation to the total value of the tender. All general and 
financial costs as well as the profits are distributed between the various items in proportion 
to their weight. 

 

The value-added tax is a special item of the inventory, to be added to the tender value. The 
tenderer commits to performing the public contract in accordance with the provisions of 
the Tender Specifications for the following prices, given in euros and include 
VAT:……………………………………………………………………………………………….(amo
unt unt in words and figures). 

 

VAT percentage: ……………%. 

 

Should this tender be approved, the performance bond will be constituted under the 
conditions and deadlines stipulated in the Tender Specifications. 

 

The confidential information and/or the information relating to technical or business 
secrets is indicated clearly in the tender. 

 

In order to correctly compare the tenders, the duly signed information or documents 
mentioned below or under point ... must be attached to the tender. 

  

In annex ………………….., the tenderer attaches ……………..to his tender. 

 

The tenderer declares on honour that the information given is accurate and correct and that 
it has been established while fully aware of the consequences of misrepresentation. 

 

Certified true and sincere, 

 

Done at ………………………, on ……………………. 
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3.4.1 Appendix to the pricing form 

3.4.1.1 BOQ  
 

Item Description Unit Quantity Unit price Amount 
(EUR) 

    

Q
T
Y 

Amount 

BILL No. 01: GENERAL & PRELIMINARY              

1,1 Allow for general & Preliminaries: The 
contractor shall allow for mobilization and 
demobilization, including transport of plant, 
equipment, materials, and personnel to/from 
site; establishment of site office, storage 
facilities, temporary fencing, temporary 
power/water supply. and security; and removal 
upon completion, all in compliance with local 
regulations and minimizing disruption to 
lakefront access.  

L.S 1,0         

1,2  Allow for geotechnical 
investigation:rovide for a comprehensive 
geotechnical investigation prior to 
commencement of construction works. The 
scope shall include drilling two (2) boreholes, 
each to a minimum depth of 15 meters-one 
located at the shoreline and the other at the 
center of the proposed building site. The 
investigation shall comprise soil strength 
testing, soil classification, chemical analysis, 
and settlement tests, together with Standard 
Penetration Tests (SPT) and relevant laboratory 
analyses. 
 
The locations of the boreholes shall be selected 
and approved by the Enabel Engineer prior to 
drilling. A detailed geotechnical report, 
including recommendations on foundation type, 
allowable bearing capacity, and foundation 
depths, shall be submitted to the Engineer for 
review and approval before excavation and 
foundation works commence. 

Item 1,0         

1,3 Concrete and Reinforcement Testing: 
The Contractor shall allow for testing of 
concrete samples for all concrete works, 
including Grade 20 and Grade 25 concrete. A 
minimum of three (3) concrete cubes per pour 
shall be cast and tested for compressive strength 
at 7 and 28 days in accordance with BS 1881 or 
an approved equivalent standard. 
 
Slump tests shall be carried out on site for each 
concrete pour to verify workability and 
compliance with the approved mix design.In 
addition, the Contractor shall allow for testing of 
reinforcement steel (rebars) to be used on the 
project, including but not limited to tensile 
strength, yield strength, elongation, and 
bend/rebend tests, in accordance with the 
relevant BS/EN standards. 
All test results shall be submitted to the 
Engineer for review and approval prior to and 
during execution of the works.  

Item 1,0         

1,4 Allow for as-built drawings: The contractor 
shall prepare and submit detailed as-
constructed drawings (plans, sections, 
elevations) in AutoCAD/PDF format upon 
completion, reflecting any changes.  

Item 1,0         
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Item Description Unit Quantity Unit price Amount 
(EUR) 

    

Q
T
Y 

Amount 

1,5 Allow for demolition of existing 
structures: The contractor shall safely 
demolish flooded building as marked on site 
layout & The building where the new 
development is to be made; remove debris off-
site; include shoring if needed. Dispose per 
environmental regulations (no dumping in 
lake). 

Item 2,0         

1,6 Allow for site clearance: The contractor 
shall clear vegetation, debris over entire site 
area. 

m² 375,0         

1,7 Allow for insurance & Performance 
bonds: The contractor shall allow for insurance 
and performance bond, including all-risk 
insurance for the works and a performance bond 
equivalent to 10% of the contract sum, valid for 
1 year from the date of contract award. 

Item 1,0         

Total for Bill No. 1 (to be carried forward to 
Summary) 

          

            

BILL No. 02 : SUBSTRUCTURE           

2,1 Excavate topsoil (vegetation) to an average 
depth of 150mm over building footprint and 1m 
beyond, stockpile or dispose as directed. 

m² 61,0         

2,2 Excavation of pits for column bases up to a 
depth of approximately 2.0m and excavation for 
strip foundations, including disposal of surplus 
excavated material off-site or spreading as 
directed by the Engineer.  

m³ 215,0         

2,3 Keep excavations free from water by pumping or 
by use of cofferdams (e.g., sheet piles/burg 
system or continous pumping), particularly near 
the lakefront, including provision of all 
necessary equipment, and provide planking and 
strutting to excavation sides for safety. 

Item 1,0         

2,4 Plain in-situ concrete, Grade 15, 15mm 
aggregates, 50mm thick blinding beds laid on 
earth to column bases and foundation trenches. 

m³ 6,0         

2,5 Supply high-yield steel reinforcement bars, BS 
4449, hot rolled deformed, straight or bent, as 
per structural drawings. 

            

2.5.1 Y8 - Starter columns & Ground beam  Kg 193,0         

2.5.3 Y12 - Ground Beam  kg 536,0         

2.5.4 Y16 - Starter columns & Footings  kg 996,0         

2.5.5 Y20 - Starter columns kg 558,0         

2,6 Sawn formwork to surfaces sides of column 
bases, foundation wall footings, starter 
columns, and plinth beams. 

m² 137,0         

2,7 Reinforced in-situ concrete, Grade 25, 20mm 
aggregates, vibrated, to column bases, starter 
columns, and foundation trenches. 

m³ 36,0         

2,8 Construct foundation walls in solid concrete 
blockwork, BS 6073, 7N/mm² compressive 
strength, 230mm thick, keyed both sides, in 
cement-sand mortar (1:3). 

m² 159,0         

2,9 Backfill with selected excavated material, 
compacted in layers as specified. 

m³ 98,0         

2,1 Supply and compact 300mm thick hardcore 
(crushed stone) in layers over building footprint 
to level up. 

m³ 111,0         

2.10.1 Supply and lay 1000 gauge polythene sheet 
damp-proof membrane, with 150mm lapped 
joints, over hardcore beds. 

m² 370,0         
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Item Description Unit Quantity Unit price Amount 
(EUR) 

    

Q
T
Y 

Amount 

2.10.2 Apply Gammaline 20EC solution anti-termite 
treatment to hardcore beds and tops of 
foundation walls at 7 litres/m², and to 
backfilling of external foundation walls at 20 
litres/m³. 

m² 370,0         

2.10.3 Supply and place Grade 20 reinforced concrete 
(20 mm aggregates) for oversite slabs, 
reinforced with 8 mm BRC mesh at 
150×150 mm spacing, fully compacted and 
finished, including subgrade preparation, in 
accordance with Engineer’s specifications and 
approval. 

m³ 56,0         

Total for Bill No . 02  (to be carried forward to 
Summary) 

          

            

BILL No. 03: FRAME (SUPERSTRUCTURE)           

  Reinforced in-situ concrete, Grade 25, with 
20mm nominal aggregate, mixed, placed, 
compacted by mechanical vibration, finished to 
the required dimensions and levels, cured, and 
protected as specified to : 

            

  Vertical columns m³ 4         

  Horizontal or sloping beams  m³ 8         

  150mm thick suspended slabs/canopy. m³ 35         

  Supply high-yield steel reinforcement bars, BS 
4449, hot rolled deformed, straight or bent, for 
columns, beams suspended slab/canopy in sizes  

            

  Y8 : Columns & Beams  Kg 484,0         

  Y12 : Slab Kg 4 029,0         

  Y16 : Beams & Column Kg 3 500,0         

  Y20 Kg 989,0         

  Sawn formwork to: edges of suspended slabs, 
columns; soffits of slabs, sides and soffits of 
beams. 

m² 381,0         

Total for Bill No. 03 (to be carried forward to 
Summary) 

          

            

BILL No. 04: STAIRS AND STEPS           

4,1 Reinforced in-situ concrete, Grade 25, 20mm 
aggregates, vibrated, to steps, staircases, strings, 
150mm thick horizontal suspended landings, 
and landing beams. 

m³ 39,0         

4,2 Supply high-yield steel reinforcement bars, BS 
4449, straight or bent, 12mm and 16mm 
diameter, as per structural drawings. 

            

4.2.1 Y12 Kg 142,0         

4.2.2 Y16 Kg 373,0         

4,3 Sawn formwork to: soffits of suspended 
landings; sloping soffits of staircases; vertical 
sides of strings, cut to profiles of risers and 
treads; sides and soffits of beams; edges of 
suspended landings, 150mm wide. 

m² 69,0         
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Item Description Unit Quantity Unit price Amount 
(EUR) 

    

Q
T
Y 

Amount 

4,4 Supply and fix stainless steel balustrading 
system comprising 30mm diameter vertical 
balusters, 1250mm high, securely housed in 
concrete kerbs or steps and evenly spaced for 
uniform alignment. The top rail shall be 75mm 
diameter stainless steel, continuous and 
horizontally aligned, welded to the balusters. 
Middle rails shall be 30mm diameter stainless 
steel, installed horizontally between balusters 
with either welded or mechanically holed joints, 
ensuring consistent spacing and a clean finish. 
All components shall be fabricated from 
brushed or polished stainless steel (Grade 304 
or 316), free from sharp edges, visible welds, or 
surface defects. 
 
Where applicable, a timber capping may be fixed 
atop the top rail to enhance grip and provide 
aesthetic contrast. Non-slip steel angles shall be 
installed flush at horizontal joints of risers and 
treads to ensure safety and durability. The 
overall design shall reflect a modern, minimalist 
appearance with clean lines, consistent 
geometry, and high-quality workmanship. 

item 1,0         

Total for Bill No. 04  (to be carried forward to 
Summary) 

          

            

BILL No. 05: WALLING           

5,1 Construct external & Internal walls using 
interlocking bricks conforming to BS 3921, with 
a minimum compressive strength of 5N/mm², 
keyed on both sides for alignment and stability. 
Wall thicknesses shall be 230mm (External 
walls) and 150mm - internal as specified. Bricks 
shall be laid in dry-stack formation with tight 
joints, ensuring a uniform and visually 
consistent finish suitable for exposed external 
surfaces.  

m² 793,0         

5,2 Supply and fix metal work to veranda/balcony: 
75mm diameter stainless steel top rail welded to 
stiles; 50mm diameter bottom and intermediate 
rails; 50mm balusters, 1480mm high, welded to 
top rail and built into concrete; 50mm supports, 
300mm high, welded to baluster base. 

item 1,0         

Total for Bill No. 05  (to be carried forward to 
Summary) 

          

            

BILL No. 06: ROOFING           

6,1 Supply, fabricate, and fix roof structure with 
steel trusses, complete with IBR-5 profile roof 
sheets (28 gauge), including matching ridges, 
valleys, and ridge caps, fixed to purlins using 
approved fasteners, with color and finish to be 
approved by the Engineer prior to installation 

m² 138,0         

6,2 Supply and fix gutters and downpipes 
comprising 150mm PVC or galvanized gutters 
with all necessary fittings, and 100mm diameter 
downpipes, including brackets, shoes, and 
accessories, complete with fascia boards and 
soffits, all fixed in position as specified 

item 1,0         

Total for Bill No. 06 (to be carried forward to 
Summary) 

          

            

BILL No. 07 DOORS & Windows           
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Item Description Unit Quantity Unit price Amount 
(EUR) 

    

Q
T
Y 

Amount 

7,1 Complete panelled door, manufactured from 
selected Mninga hardwood or equally approved 
hardwood, including frame, fillets, glazing 
beads, grounds, ironmongery, and approved 
door closer, fixed and finished ready for use 

            

7.1.1 45mm thick; size 900 x 2500mm high; - 
Ground floor (Offices) 

Nr 2,0         

7.1.2 45mm thick; size 1500 x 2500mm high; - 1 St 
Floor (Comference room & Lab) 

Nr 3,0         

7.1.3 45mm thick; size 2500 x 2500mm high; - 
Ground floor (Storage) 

Nr 1,0         

7.1.4 45mm thick; size 900 x 2500mm high; -
Toilets& Store 

Nr 5,0         

7.1.5 45mm thick; size 900 x 2100mm high; Nr 3,0         

7,2 Supply and fix composite door grilles with 
50x50x6mm RHS frames, infilled with flat bars 
welded top, middle, and bottom, including 
additional horizontal bars, finished with one 
coat etch primer and three coats oil-based gloss 
paint, complete with specified ironmongery 

            

7.2.1  900 x 2500mm high; Nr 3,0         

7.2.2 1500 x 2500mm high; Nr 3,0         

7.2.3  2500 x 2500mm high; Nr 1,0         

7,3 Supply and fix aluminum-framed casement 
windows using 28 Series 6063-T5 alloy profiles, 
50×50 mm main frame, 45–65 mm sash 
profiles, 1.5 mm wall thickness, powder-coated 
finish, glazed with 8 mm clear float glass, 
complete with weatherproofing seals, glazing 
beads, drip edges, approved ironmongery 
(handles, locks, hinges, stays), and integrated 
powder-coated steel security grill, fixed securely 
to the structure, sealed and finished. 

            

7.3.1 2500 x 1750mm high; Nr 8,0         

7.3.2 1500 x 1750mm high; Nr 3,0         

7.3.3  2500 x 900mm high; Nr 3,0         

7.3.4 1500 x 750mm high; Nr 3,0         

7,4 Supply and fix precast concrete louver blocks, 
size 150×150 mm, with smooth finish, set in 
cement–sand mortar (1:4), aligned to form 
continuous ventilation openings, securely fixed 
in position, painted to match the approved 
colour scheme, and finished to the Engineer’s 
approval. 

            

7.4.1  5000 x 750mm high; Nr 3,0         

Total for Bill No. 07  (to be carried forward to 
Summary) 

          

            

BILL No. 08 FINISHINGS           

8,1 Apply 15 mm thick cement-sand (1:3) render 
externally to interlocking block walls, limited to 
the lower 50 cm from finished ground level, to 
protect against splash and weathering, finished 
smooth 

m² 62,0         

  Apply 10 mm thick cement-sand (1:3) plaster to 
internal blockwork walls, full height 

m² 370,0         
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Item Description Unit Quantity Unit price Amount 
(EUR) 

    

Q
T
Y 

Amount 

  Internal painting: Prepare internal 
plastered/rendered walls and fascia boards by 
cleaning, dusting, and filling minor defects, 
followed by skimming where necessary and 
application of a suitable primer/binder. Apply 
three coats of high-quality emulsion paint, 
finishing smooth and uniform. 

m² 370,0         

  External skirting painting: Prepare 
rendered external skirting by cleaning, dusting, 
and filling minor defects, followed by 
application of a suitable primer/binder. Apply 
three coats of high-quality weatherproof paint to 
protect against splash and weathering. 

m² 56,0         

  External interlocking brick finish: Clean 
and prepare exposed interlocking brick surfaces, 
removing dust and loose particles. Apply a 
suitable clear polish or sealer to protect against 
weathering while retaining the natural 
appearance and texture of the bricks 

m² 300,0         

  Supply and lay 600×600 mm non-slip ceramic 
floor tiles to offices, meeting room, and 
conference room, including 100 mm high 
matching tile skirtings, bedding, and grouting, 
as specified in drawings; tile type and finish to 
be approved prior to purchase and installation 

m² 420,0         

  Supply and lay 300×300 mm non-slip, acid-
resistant porcelain floor tiles to toilets and 
laboratory rooms, including 100 mm high 
matching tile skirtings, bedding, and grouting, 
as specified in drawings; tile type and finish to 
be approved prior to purchase and installation. 

m² 18,0         

  Supply and lay cement sand/polished concrete 
floor finish to store area and parking bay, 
finished smooth with steel trowel and properly 
cured. 

m² 86,4         

  Supply and fix suspended ceiling using 12 mm 
thick gypsum board (standard type), supported 
on 50×50 mm treated timber ceiling joists at 
600 mm centers, including all necessary fixings, 
hangers, and supports; complete with timber 
joists and gypsum boards, ready for finishing. 

m² 240,0         

Total for Bill No. 08 (to be carried forward to 
Summary) 

          

          

BILL No. 09 : ELECTRICAL AND ICT 
INSTALLATIONS 

          

9,1 Supply and install electrical wiring, including 
LED ceiling lights, power points, switches, and 
sockets for internal areas, and outdoor lighting 
controlled by photocell. Provide and install 
distribution boards, protective devices, and a 
changeover switch for seamless operation 
between solar and grid supply. All switches to be 
Tronic-type or equivalent. Installation shall 
comply with local electrical codes and 
Engineer’s specifications, including all 
necessary conduits and fixings. 

item 1,0         
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Item Description Unit Quantity Unit price Amount 
(EUR) 

    

Q
T
Y 

Amount 

9,2 Supply and install ICT installations, including 
structured cabling (CAT6 or better), data points, 
networking switches, and associated 
infrastructure for offices, meeting rooms, 
laboratory, and conference room. For the 
conference room, provide a complete video 
conferencing system (preferably Logi-type) 
including 60″ TV screen, integrated HD camera, 
speakers, microphones, necessary mounting, 
cabling, and connectivity for audio-visual and 
network integration 

item 1         

  Supply and install eco-friendly air conditioning 
units (24,000 BTU, inverter-type with 
environmentally friendly refrigerants such as 
R32 or R410A), including ducting, controls, and 
necessary supports, for offices, meeting room, 
conference room, and laboratory, complying 
with Engineer’s specifications and energy 
efficiency standards. 

Nr 10         

Total for Bill No. 09  (to be carried forward to 
Summary) 

          

            

BILL No. 10 : FIRE PROTECTION 
INSTALLATIONS 

          

9,1 Supply and install fire detection and alarm 
system, including smoke detectors, fire alarms, 
and control panels, for the entire building, 
complying with local fire safety regulations and 
engineer’s specifications. 

item 1,0         

9,2 Supply and install fire suppression equipment, 
including portable fire extinguishers, hose reels, 
and/or sprinkler systems as per engineer’s 
specifications, suitable for offices, conference 
rooms, and laboratory areas, complying with 
local fire safety regulations. 

item 1,0         

Total for Bill No. 10 (to be carried forward to 
Summary) 

          

            

BILL No. 11 : PLUMBING INSTALLATIONS           

9,1 Supply and install complete sanitary appliances 
for toilets and laboratory, including WCs, 
urinals, wash basins, and taps for toilets, and 
laboratory benches fitted with chemical-
resistant sinks, laboratory taps, and eyewash 
stations. 
Include all necessary fittings, supports, and 
connections. Appliances shall be as specified in 
the drawings and specifications or approved 
equivalents, installed to the satisfaction of the 
Engineer. 

item 1,0         

9,2 Supply and install complete drainage pipework 
for sanitary and laboratory systems, including 
all traps, fittings, supports, and fixings, in 
accordance with Engineer’s specifications and 
approval. 
Use PPR pipework for sanitary drainage (toilets, 
washrooms, and related areas) and chemical-
resistant polypropylene (PP) or equivalent 
approved system for laboratory drainage. 
Connect all drainage systems to the septic or 
sewer network as directed. 

Item 1,0         

Total for Bill No. 11  (to be carried forward to 
Summary) 

          

            

BILL No. 12 : RETAINING WALL AND 
LANDSCAPING 

          

9,1 Repair existing stone masonry retaining wall, 
including removal of loose or damaged stones, 

Item 1,0         
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Item Description Unit Quantity Unit price Amount 
(EUR) 

    

Q
T
Y 

Amount 

preparation of surfaces, and 
rebuilding/repointing to match original 
construction, as per section drawings. Include 
all necessary mortar, bedding, and compaction, 
with finishing in accordance with Engineer’s 
specifications and approval 

9,2 Construct galvanized gabion wall around the 
landing bay for wave protection, including 
excavation, foundation preparation, supply and 
installation of galvanized gabion baskets filled 
with approved stone, tying wires, and all 
necessary materials, labour, and equipment, all 
in accordance with the Engineer’s specifications 
and approval. 

M 33,0         

9,3 Carry out landscaping, including grading, 
planting, and pathways around site, as directed. 

item 1,0         

9,4 Construct and erect a covered loading 
bay/shaded area comprising a cable-supported 
shade structure, approximately 13 m long by 5 m 
wide, including all structural supports, 
anchorage, roofing material, fittings, and 
accessories, complete as per Engineer’s 
specifications and approval. 

Item 1,0         

Total for Bill No. 12  (to be carried forward to 
Summary) 

          

          

  BILL No. 01: GENERAL & PRELIMINARY          

  BILL No. 02 : SUBSTRUCTURE         

  BILL No. 03: FRAME (SUPERSTRUCTURE)         

  BILL No. 04: STAIRS AND STEPS         

  BILL No. 05: WALLING         

  BILL No. 06: ROOFING             

  BILL No. 07 DOORS & Windows         

  BILL No. 08 FINISHINGS             

  BILL No. 09 : ELECTRICAL AND ICT 
INSTALLATIONS 

            

  BILL No. 10 : FIRE PROTECTION 
INSTALLATIONS 

            

  BILL No. 11 : PLUMBING INSTALLATIONS             

  BILL No. 12 : RETAINING WALL AND 
LANDSCAPING 

            

  Total -VAT Excl.             

  Add 16% - VAT         

  Add 10% - Contig.         

  Total -VAT Inxcl.         
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3.4.1.2 Unit price list 
 

Item Description Unit Quantity  Unit price in 
numbers   

Unit price in 
words    

BILL No. 01: GENERAL & PRELIMINARY      

1,1 

Allow for general & Preliminaries: 
The contractor shall allow for mobilization 
and demobilization, including transport of 
plant, equipment, materials, and 
personnel to/from site; establishment of 
site office, storage facilities, temporary 
fencing, temporary power/water supply. 
and security; and removal upon 
completion, all in compliance with local 
regulations and minimizing disruption to 
lakefront access.  

L.S 1,0 

 

  

 

1,2  Allow for geotechnical 
investigation:rovide for a 
comprehensive geotechnical investigation 
prior to commencement of construction 
works. The scope shall include drilling two 
(2) boreholes, each to a minimum depth of 
15 meters-one located at the shoreline and 
the other at the center of the proposed 
building site. The investigation shall 
comprise soil strength testing, soil 
classification, chemical analysis, and 
settlement tests, together with Standard 
Penetration Tests (SPT) and relevant 
laboratory analyses. 
 
The locations of the boreholes shall be 
selected and approved by the Enabel 
Engineer prior to drilling. A detailed 
geotechnical report, including 
recommendations on foundation type, 
allowable bearing capacity, and 
foundation depths, shall be submitted to 
the Engineer for review and approval 
before excavation and foundation works 
commence. 

Item 1,0     

1,3 Concrete and Reinforcement 
Testing: 
The Contractor shall allow for testing of 
concrete samples for all concrete works, 
including Grade 20 and Grade 25 concrete. 
A minimum of three (3) concrete cubes per 
pour shall be cast and tested for 
compressive strength at 7 and 28 days in 
accordance with BS 1881 or an approved 
equivalent standard. 
 
Slump tests shall be carried out on site for 
each concrete pour to verify workability 
and compliance with the approved mix 
design.In addition, the Contractor shall 
allow for testing of reinforcement steel 
(rebars) to be used on the project, 
including but not limited to tensile 
strength, yield strength, elongation, and 
bend/rebend tests, in accordance with the 
relevant BS/EN standards. 
All test results shall be submitted to the 
Engineer for review and approval prior to 
and during execution of the works.  

Item 1,0     



 

Tender Specifications BDI23002-10088 « Construction of the new laboratory at the LTRU station, Mpulungu, 
Zambia » 

64 

Item Description Unit Quantity  Unit price in 
numbers   

Unit price in 
words    

1,4 Allow for as-built drawings: The 
contractor shall prepare and submit 
detailed as-constructed drawings (plans, 
sections, elevations) in AutoCAD/PDF 
format upon completion, reflecting any 
changes.  

Item 1,0     

1,5 Allow for demolition of existing 
structures: The contractor shall safely 
demolish flooded building as marked on 
site layout & The building where the new 
development is to be made; remove debris 
off-site; include shoring if needed. Dispose 
per environmental regulations (no 
dumping in lake). 

Item 1,0     

1,6 Allow for site clearance: The 
contractor shall clear vegetation, debris 
over entire site area. 

m² 1,0     

1,7 Allow for insurance & Performance 
bonds: The contractor shall allow for 
insurance and performance bond, 
including all-risk insurance for the works 
and a performance bond equivalent to 10% 
of the contract sum, valid for 1 year from 
the date of contract award. 

Item 1,0     

Total for Bill No. 1 (to be carried forward to 
Summary) 

      

        

BILL No. 02 : SUBSTRUCTURE       

2,1 Excavate topsoil (vegetation) to an average 
depth of 150mm over building footprint 
and 1m beyond, stockpile or dispose as 
directed. 

m² 1,0     

2,2 Excavation of pits for column bases up to a 
depth of approximately 2.0m and 
excavation for strip foundations, including 
disposal of surplus excavated material off-
site or spreading as directed by the 
Engineer.  

m³ 1,0     

2,3 Keep excavations free from water by 
pumping or by use of cofferdams (e.g., 
sheet piles/burg system or continous 
pumping), particularly near the lakefront, 
including provision of all necessary 
equipment, and provide planking and 
strutting to excavation sides for safety. 

Item 1,0     

2,4 Plain in-situ concrete, Grade 15, 15mm 
aggregates, 50mm thick blinding beds laid 
on earth to column bases and foundation 
trenches. 

m³ 1,0     

2,5 Supply high-yield steel reinforcement 
bars, BS 4449, hot rolled deformed, 
straight or bent, as per structural 
drawings. 

        

2.5.1 Y8 - Starter columns & Ground beam  Kg 1,0     

2.5.3 Y12 - Ground Beam  kg 1,0     

2.5.4 Y16 - Starter columns & Footings  kg 1,0     

2.5.5 Y20 - Starter columns kg 1,0     

2,6 Sawn formwork to surfaces sides of 
column bases, foundation wall footings, 
starter columns, and plinth beams. 

m² 1,0     
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Item Description Unit Quantity  Unit price in 
numbers   

Unit price in 
words    

2,7 Reinforced in-situ concrete, Grade 25, 
20mm aggregates, vibrated, to column 
bases, starter columns, and foundation 
trenches. 

m³ 1,0     

2,8 Construct foundation walls in solid 
concrete blockwork, BS 6073, 7N/mm² 
compressive strength, 230mm thick, 
keyed both sides, in cement-sand mortar 
(1:3). 

m² 1,0     

2,9 Backfill with selected excavated material, 
compacted in layers as specified. 

m³ 1,0     

2,1 Supply and compact 300mm thick 
hardcore (crushed stone) in layers over 
building footprint to level up. 

m³ 1,0     

2.10.1 Supply and lay 1000 gauge polythene sheet 
damp-proof membrane, with 150mm 
lapped joints, over hardcore beds. 

m² 1,0     

2.10.2 Apply Gammaline 20EC solution anti-
termite treatment to hardcore beds and 
tops of foundation walls at 7 litres/m², and 
to backfilling of external foundation walls 
at 20 litres/m³. 

m² 1,0     

2.10.3 Supply and place Grade 20 reinforced 
concrete (20 mm aggregates) for oversite 
slabs, reinforced with 8 mm BRC mesh at 
150×150 mm spacing, fully compacted and 
finished, including subgrade preparation, 
in accordance with Engineer’s 
specifications and approval. 

m³ 1,0     

Total for Bill No . 02  (to be carried forward 
to Summary) 

      

        

BILL No. 03: FRAME 
(SUPERSTRUCTURE) 

      

  Reinforced in-situ concrete, Grade 25, 
with 20mm nominal aggregate, mixed, 
placed, compacted by mechanical 
vibration, finished to the required 
dimensions and levels, cured, and 
protected as specified to : 

        

  Vertical columns m³ 1     

  Horizontal or sloping beams  m³ 1     

  150mm thick suspended slabs/canopy. m³ 1     

  Supply high-yield steel reinforcement 
bars, BS 4449, hot rolled deformed, 
straight or bent, for columns, beams 
suspended slab/canopy in sizes  

        

  Y8 : Columns & Beams  Kg 1     

  Y12 : Slab Kg 1     

  Y16 : Beams & Column Kg 1     

  Y20 Kg 1     

  Sawn formwork to: edges of suspended 
slabs, columns; soffits of slabs, sides and 
soffits of beams. 

m² 1     

Total for Bill No. 03 (to be carried forward 
to Summary) 

      

        

BILL No. 04: STAIRS AND STEPS       
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Item Description Unit Quantity  Unit price in 
numbers   

Unit price in 
words    

4,1 Reinforced in-situ concrete, Grade 25, 
20mm aggregates, vibrated, to steps, 
staircases, strings, 150mm thick horizontal 
suspended landings, and landing beams. 

m³ 1     

4,2 Supply high-yield steel reinforcement 
bars, BS 4449, straight or bent, 12mm and 
16mm diameter, as per structural 
drawings. 

        

4.2.1 Y12 Kg 1     

4.2.2 Y16 Kg 1     

4,3 Sawn formwork to: soffits of suspended 
landings; sloping soffits of staircases; 
vertical sides of strings, cut to profiles of 
risers and treads; sides and soffits of 
beams; edges of suspended landings, 
150mm wide. 

m² 1     

4,4 Supply and fix stainless steel balustrading 
system comprising 30mm diameter 
vertical balusters, 1250mm high, securely 
housed in concrete kerbs or steps and 
evenly spaced for uniform alignment. The 
top rail shall be 75mm diameter stainless 
steel, continuous and horizontally aligned, 
welded to the balusters. Middle rails shall 
be 30mm diameter stainless steel, 
installed horizontally between balusters 
with either welded or mechanically holed 
joints, ensuring consistent spacing and a 
clean finish. All components shall be 
fabricated from brushed or polished 
stainless steel (Grade 304 or 316), free 
from sharp edges, visible welds, or surface 
defects. 
 
Where applicable, a timber capping may 
be fixed atop the top rail to enhance grip 
and provide aesthetic contrast. Non-slip 
steel angles shall be installed flush at 
horizontal joints of risers and treads to 
ensure safety and durability. The overall 
design shall reflect a modern, minimalist 
appearance with clean lines, consistent 
geometry, and high-quality workmanship. 

item 1,0     

Total for Bill No. 04  (to be carried forward 
to Summary) 

      

        

BILL No. 05: WALLING       

5,1 Construct external & Internal walls using 
interlocking bricks conforming to BS 3921, 
with a minimum compressive strength of 
5N/mm², keyed on both sides for 
alignment and stability. Wall thicknesses 
shall be 230mm (External walls) and 
150mm - internal as specified. Bricks shall 
be laid in dry-stack formation with tight 
joints, ensuring a uniform and visually 
consistent finish suitable for exposed 
external surfaces.  

m² 1     
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Item Description Unit Quantity  Unit price in 
numbers   

Unit price in 
words    

5,2 Supply and fix metal work to 
veranda/balcony: 75mm diameter 
stainless steel top rail welded to stiles; 
50mm diameter bottom and intermediate 
rails; 50mm balusters, 1480mm high, 
welded to top rail and built into concrete; 
50mm supports, 300mm high, welded to 
baluster base. 

item 1     

Total for Bill No. 05  (to be carried forward 
to Summary) 

      

        

BILL No. 06: ROOFING       

6,1 Supply, fabricate, and fix roof structure 
with steel trusses, complete with IBR-5 
profile roof sheets (28 gauge), including 
matching ridges, valleys, and ridge caps, 
fixed to purlins using approved fasteners, 
with color and finish to be approved by the 
Engineer prior to installation 

m² 1     

6,2 Supply and fix gutters and downpipes 
comprising 150mm PVC or galvanized 
gutters with all necessary fittings, and 
100mm diameter downpipes, including 
brackets, shoes, and accessories, complete 
with fascia boards and soffits, all fixed in 
position as specified 

item 1,0     

Total for Bill No. 06 (to be carried forward 
to Summary) 

      

        

BILL No. 07 DOORS & Windows       

7,1 Complete panelled door, manufactured 
from selected Mninga hardwood or equally 
approved hardwood, including frame, 
fillets, glazing beads, grounds, 
ironmongery, and approved door closer, 
fixed and finished ready for use 

        

7.1.1 45mm thick; size 900 x 2500mm high; - 
Ground floor (Offices) 

Nr 1     

7.1.2 45mm thick; size 1500 x 2500mm high; - 
1 St Floor (Comference room & Lab) 

Nr 1     

7.1.3 45mm thick; size 2500 x 2500mm high; - 
Ground floor (Storage) 

Nr 1     

7.1.4 45mm thick; size 900 x 2500mm high; -
Toilets& Store 

Nr 1     

7.1.5 45mm thick; size 900 x 2100mm high; Nr 1     

7,2 Supply and fix composite door grilles with 
50x50x6mm RHS frames, infilled with flat 
bars welded top, middle, and bottom, 
including additional horizontal bars, 
finished with one coat etch primer and 
three coats oil-based gloss paint, complete 
with specified ironmongery 

        

7.2.1  900 x 2500mm high; Nr 3,0     

7.2.2 1500 x 2500mm high; Nr 3,0     

7.2.3  2500 x 2500mm high; Nr 1,0     
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Item Description Unit Quantity  Unit price in 
numbers   

Unit price in 
words    

7,3 Supply and fix aluminum-framed 
casement windows using 28 Series 6063-
T5 alloy profiles, 50×50 mm main frame, 
45–65 mm sash profiles, 1.5 mm wall 
thickness, powder-coated finish, glazed 
with 8 mm clear float glass, complete with 
weatherproofing seals, glazing beads, drip 
edges, approved ironmongery (handles, 
locks, hinges, stays), and integrated 
powder-coated steel security grill, fixed 
securely to the structure, sealed and 
finished. 

        

7.3.1 2500 x 1750mm high; Nr 1     

7.3.2 1500 x 1750mm high; Nr 1     

7.3.3  2500 x 900mm high; Nr 1     

7.3.4 1500 x 750mm high; Nr 1     

7,4 Supply and fix precast concrete louver 
blocks, size 150×150 mm, with smooth 
finish, set in cement–sand mortar (1:4), 
aligned to form continuous ventilation 
openings, securely fixed in position, 
painted to match the approved colour 
scheme, and finished to the Engineer’s 
approval. 

        

7.4.1  5000 x 750mm high; Nr 1     

Total for Bill No. 07  (to be carried forward 
to Summary) 

      

        

BILL No. 08 FINISHINGS       

8,1 Apply 15 mm thick cement-sand (1:3) 
render externally to interlocking block 
walls, limited to the lower 50 cm from 
finished ground level, to protect against 
splash and weathering, finished smooth 

m² 1     

  Apply 10 mm thick cement-sand (1:3) 
plaster to internal blockwork walls, full 
height 

m² 1     

  Internal painting: Prepare internal 
plastered/rendered walls and fascia 
boards by cleaning, dusting, and filling 
minor defects, followed by skimming 
where necessary and application of a 
suitable primer/binder. Apply three coats 
of high-quality emulsion paint, finishing 
smooth and uniform. 

m² 1     

  External skirting painting: Prepare 
rendered external skirting by cleaning, 
dusting, and filling minor defects, followed 
by application of a suitable primer/binder. 
Apply three coats of high-quality 
weatherproof paint to protect against 
splash and weathering. 

m² 1     

  External interlocking brick finish : 
Clean and prepare exposed interlocking 
brick surfaces, removing dust and loose 
particles. Apply a suitable clear polish or 
sealer to protect against weathering while 
retaining the natural appearance and 
texture of the bricks 

m² 1     
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Item Description Unit Quantity  Unit price in 
numbers   

Unit price in 
words    

  Supply and lay 600×600 mm non-slip 
ceramic floor tiles to offices, meeting 
room, and conference room, including 
100 mm high matching tile skirtings, 
bedding, and grouting, as specified in 
drawings; tile type and finish to be 
approved prior to purchase and 
installation 

m² 1     

  Supply and lay 300×300 mm non-slip, 
acid-resistant porcelain floor tiles to toilets 
and laboratory rooms, including 100 mm 
high matching tile skirtings, bedding, and 
grouting, as specified in drawings; tile type 
and finish to be approved prior to purchase 
and installation. 

m² 1     

  Supply and lay cement sand/polished 
concrete floor finish to store area and 
parking bay, finished smooth with steel 
trowel and properly cured. 

m² 1     

  Supply and fix suspended ceiling using 
12 mm thick gypsum board (standard 
type), supported on 50×50 mm treated 
timber ceiling joists at 600 mm centers, 
including all necessary fixings, hangers, 
and supports; complete with timber joists 
and gypsum boards, ready for finishing. 

m² 1     

Total for Bill No. 08 (to be carried forward 
to Summary) 

      

      

BILL No. 09 : ELECTRICAL AND ICT 
INSTALLATIONS 

      

9,1 Supply and install electrical wiring, 
including LED ceiling lights, power points, 
switches, and sockets for internal areas, 
and outdoor lighting controlled by 
photocell. Provide and install distribution 
boards, protective devices, and a 
changeover switch for seamless operation 
between solar and grid supply. All switches 
to be Tronic-type or equivalent. 
Installation shall comply with local 
electrical codes and Engineer’s 
specifications, including all necessary 
conduits and fixings. 

item 1,0     

9,2 Supply and install ICT installations, 
including structured cabling (CAT6 or 
better), data points, networking switches, 
and associated infrastructure for offices, 
meeting rooms, laboratory, and 
conference room. For the conference 
room, provide a complete video 
conferencing system (preferably Logi-
type) including 60″ TV screen, integrated 
HD camera, speakers, microphones, 
necessary mounting, cabling, and 
connectivity for audio-visual and network 
integration 

item 1     

  Supply and install eco-friendly air 
conditioning units (24,000 BTU, inverter-
type with environmentally friendly 
refrigerants such as R32 or R410A), 
including ducting, controls, and necessary 
supports, for offices, meeting room, 
conference room, and laboratory, 

Nr 1     
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Item Description Unit Quantity  Unit price in 
numbers   

Unit price in 
words    

complying with Engineer’s specifications 
and energy efficiency standards. 

Total for Bill No. 09  (to be carried forward 
to Summary) 

      

        
BILL No. 10 : FIRE PROTECTION 
INSTALLATIONS 

      

9,1 Supply and install fire detection and alarm 
system, including smoke detectors, fire 
alarms, and control panels, for the entire 
building, complying with local fire safety 
regulations and engineer’s specifications. 

item 1,0     

9,2 Supply and install fire suppression 
equipment, including portable fire 
extinguishers, hose reels, and/or sprinkler 
systems as per engineer’s specifications, 
suitable for offices, conference rooms, and 
laboratory areas, complying with local fire 
safety regulations. 

item 1,0     

Total for Bill No. 10 (to be carried forward 
to Summary) 

      

        
BILL No. 11 : PLUMBING INSTALLATIONS       

9,1 Supply and install complete sanitary 
appliances for toilets and laboratory, 
including WCs, urinals, wash basins, and 
taps for toilets, and laboratory benches 
fitted with chemical-resistant sinks, 
laboratory taps, and eyewash stations. 
Include all necessary fittings, supports, 
and connections. Appliances shall be as 
specified in the drawings and 
specifications or approved equivalents, 
installed to the satisfaction of the 
Engineer. 

item 1,0     

9,2 Supply and install complete drainage 
pipework for sanitary and laboratory 
systems, including all traps, fittings, 
supports, and fixings, in accordance with 
Engineer’s specifications and approval. 
Use PPR pipework for sanitary drainage 
(toilets, washrooms, and related areas) 
and chemical-resistant polypropylene (PP) 
or equivalent approved system for 
laboratory drainage. 
Connect all drainage systems to the septic 
or sewer network as directed. 

Item 1,0     

Total for Bill No. 11  (to be carried forward 
to Summary) 

      

        
BILL No. 12 : RETAINING WALL AND 
LANDSCAPING 

      

9,1 Repair existing stone masonry retaining 
wall, including removal of loose or 
damaged stones, preparation of surfaces, 
and rebuilding/repointing to match 
original construction, as per section 
drawings. Include all necessary mortar, 
bedding, and compaction, with finishing in 
accordance with Engineer’s specifications 
and approval 

Item 1,0     
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numbers   

Unit price in 
words    

9,2 Construct galvanized gabion wall around 
the landing bay for wave protection, 
including excavation, foundation 
preparation, supply and installation of 
galvanized gabion baskets filled with 
approved stone, tying wires, and all 
necessary materials, labour, and 
equipment, all in accordance with the 
Engineer’s specifications and approval. 

M 1     

9,3 Carry out landscaping, including grading, 
planting, and pathways around site, as 
directed. 

item 1,0     

9,4 Construct and erect a covered loading 
bay/shaded area comprising a cable-
supported shade structure, approximately 
13 m long by 5 m wide, including all 
structural supports, anchorage, roofing 
material, fittings, and accessories, 
complete as per Engineer’s specifications 
and approval. 

Item 1,0     

 
Note that: 
 
In case of discrepancy between the amount in figures and the amount in words, the 
latter will be taken into account. 
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3.5 Financial identification Form 

BANKING DETAILS 

ACCOUNT NAME 9  

IBAN/ACCOUNT NUMBER10  

CURRENCY  

BIC/SWIFT CODE  

BANK NAME  

 

ADDRESS Of BANK BRANCH 

STREET & NUMBER   

TOWN/CITY POST CODE 

COUNTRY  

 

ACCOUNT HOLDER’S DATA  
AS DECLARED TO THE BANK 

ACCOUNT HOLDER  

STREET & NUMBER   

TOWN/CITY POST CODE 

COUNTRY  

 
SIGNATURE OF ACCOUNT HOLDER (Obligatory) DATE (Obligatory) 

 

 

 
9 This does not refer to the type of account. The account name is usually the one of the account holder. However, 
the account holder may have chosen a different name to its bank account. 
10 Fill in the IBAN Code (International Bank Account Number) if it exists in the country where your bank is 

established. 
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Performance bond model 

 

Bank X 

Address 

Permance Bond No. X 

This performance bond is issued pursuant to the Law of 17 June 2016 on public 
procurement and certain works, supply and service contracts, and in accordance with 
the General Rules for Execution (GRE) of the Royal Decree of 14 January 2013 
establishing the General Rules for Execution of public contracts and public works 
concessions. 

Bank X, address (the “Bank”) 

hereby declares that it is providing a guarantee up to a maximum amount of X EURO 
in favor of the Belgian Agency for International Cooperation, Enabel, for the 
obligations of Bank X (name of the successful bidder), address under the contract: 

“Title of the contract”. 

Consequently, the Bank undertakes, subject to the beneficiary's waiver, to pay, up to 
the maximum amount, any sum that "X (name of the successful bidder)" may owe to 
the Belgian International Cooperation Agency, Enabel, in the event that "X" defaults 
on the "Contract." 

This performance bond is releaseable in accordance with the provisions of the Special 
Terms and Conditions BDI23002-10088 and Articles 25-33 of the General Terms and 
Conditions of Contract, and at the latest after final acceptance of the contract. 

Any call on this guarantee must be sent by letter to Bank X, address indicated, 
mentioning reference BDI23002-10088. 

Any payment made under this performance bond will automatically reduce the amount 
guaranteed by the Bank. 

Done at X on X 

Name: 

Signature: 

3.5.1 Subcontractors 

Name and legal form 
Address / Registered 

office 
Regards 
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3.6 Selection file – Economic capacity  

Economic and financial capacity – See Art. 67 of the Royal Decree of 18 April 
2017 

In one of the past three (3) financial years the tenderer 
must have achieved a total turnover of at least EUR 
250,000.  

He shall include in his tender a statement on the total 
turnovers achieved during the past three financial 
years, unless total turnover is mentioned in the 
approved Financial Statements that can be consulted 
via the digital portal (i.e. Financial Statements 
deposited with the National Bank of Belgium, in a full 
or shortened accounting scheme in which the option of 
turnover achieved has been filled out). 

- Provide declarations of 
turnover for fiscal years 2022, 
2023 and 2024 (and/or 2025 
For bidders whose fiscal years 
end on December 31to) to the 
competent entity (dody state) 
in the bidder's country (OBR 
for Burundian bidder), OR 

- Certificates of economic 
capacity conforming to the 
Tender specification models 

A tenderer may, where appropriate and for a particular 
contract, rely on the capacities of other entities, 
regardless of the legal nature of the links which he has 
with these entities. In that case, the following rules 
apply: 

• Where an economic operator wants to rely on 
the capacities of other entities, it shall prove to 
the contracting authority that it will have at its 
disposal the resources necessary, for example, 
by producing a commitment by those entities to 
that effect. 

• The contracting authority shall verify whether 
the entities on whose capacity the economic 
operator intends to rely fulfil the relevant 
selection criteria and whether there are 
grounds for exclusion. 

•  (OPTIONAL) Where an economic operator 
relies on the capacities of other entities with 
regard to criteria relating to economic and 
financial standing, the contracting authority 
may require that the economic operator and 
those entities be jointly liable for the execution 
of the contract, provided the possibility of 
requiring joint liability has not been excluded 
as per procurement documents. 

• (OPTIONAL) The contracting authority may 
require certain essential tasks to be carried out 
directly by the tenderer himself or, if the tender 
is submitted by a group of economic operators, 
by a member of the said group. 

Under the same conditions, a group of candidates or 
tenderers may submit the capacities of the group’s 
participants or of other entities. 

Provide the same documents like 
as asked to the bidder to justify 
economic and financial capacity of 
those entities. 
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3.7 Selection file – Technical aptitude 

Technical aptitude: See Art. 68 of the Royal Decree of 18 April 2017 

The tenderer shall dispose of staff that can perform 
the contract properly. 

See page 43 of these tender specifications  

The tenderer shall include in his tender an overview 
of staff that will be used for the performance of the 
contract. In this document the tenderer lists the staff 
members' degrees as well as their professional 
qualifications and experience. 

 

For all applicants, the following 
documents must be included with the 
application: 
 
- Certified or notarized copies of 

diplomas; 
 
- Updated, dated, and signed CVs 

of the applicants; 
 
- Certificates of service 

demonstrating the applicants' 
specific experience; 

 
- A statement of availability for the 

applicants 
The tenderer shall dispose of his enterprise’s 
technical equipment and means of study and 
research and operate quality assurance measures. 

See page 44 of these tender specifications 

The tenderer attaches to his tender a description of 
the measures he will operate to ensure quality along 
with a description of the means of study and 
research. 

The list of equipment assigned to the 
worksite must be accompanied by 
proof of: 

- ownership (invoice or purchase 
agreement), or 

- lease agreement or certificate, 

- vehicle registration documents. 

The tenderer must show the following 
references of works executed over the past 
five (5) years (2021, 2022, 2023, 2024 et 
2025): 

• To have carried out at least three (3) similar 
contracts in kind, each worth €100,000 
over the last 3 years. 

The tenderer includes in his tender a list with the 
main works that have been executed over the past 
five years including the amount and date as well 
as the public or private recipients. 

The works are backed by certificates drawn up or 
approved by the competent authority or, where 
the consignee was a private purchaser by 
certification of the private purchaser, or by 
default, by a simple statement of the building 
contractor. 

- The bidder must provide 
certificates of 
performance/services rendered 
or acceptance reports for similar 
contracts; 
 

- List of main similar contracts 
already executed over the last five 
years. 

 

An indication of the proportion of the contract 
which the building contractor intends possibly to 
subcontract. 

The subcontractor must provide 
information on its economic and 
financial capacity and experience of 
the subcontractor, depending on the 
tranche to be subcontracted. 
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3.8 Appendices for Qualitative Selection 

 

3.8.1 Financial Capacity Certificate (Line of Credit) 

 
 
_____________________________ [Name and address of issuing bank and address 
of issuing bank] 
 
Beneficiary: __________________ [Name of Bidder] 
 
We, the undersigned [Name and address of issuing bank and address of issuing bank], 
hereby certify that [Name and address of Bidder] holds account no. [Indicate account 
number] in our books and maintains a normal business relationship with us. 
 
Furthermore, should [Name of Bidder] be awarded contract no. [Insert Contract Number] 
relating to [Insert Subject of Contract] for the benefit of [Insert Name of Contracting 
Authority], we, [Insert Name of Issuing Bank], unconditionally and irrevocably commit to 
providing them with financial support up to [Insert Amount in Words and Figures]. 
 
[Signature of the person whose name and title appear below and stamp] 
 
Name: [Full name of signatory] 
 
Title: [Legal capacity of signatory] 
 
 

3.8.2 Certificate of Financial Capacity (Equity) 

 

_____________________________ [Name and address of issuing bank and 
address of issuing bank] 

 

Beneficiary: __________________ [Name of Bidder] 

 

We, the undersigned [Name and address of issuing bank and address of issuing bank], 
hereby certify that [Name and address of Bidder] holds account no. [Indicate account 
number] in our books and maintains normal business relations with us. 

Furthermore, we, [Indicate name of issuing bank], solemnly certify that, within the 
framework of contract no. [Indicate contract number] for the benefit of [Indicate name 
of contracting authority], [Name of Bidder] has equity in the above-mentioned account 
held in our books of an amount at least equal to [Indicate amount in words and figures]. 

 

[Signature of the person whose name and title appear below and seal] 

 

Name: [full name of the signatory] 

 

Title: [legal capacity of the signatory] 
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3.9 Documents to be submitted – exhaustive list 

For qualitative selection: 

- Provide declarations of turnover for fiscal years 2022, 2023 and 2024 (and/or 
2025 For bidders whose fiscal years end on December 31to) to the competent entity 
(dody state) in the bidder's country (OBR for Burundian bidder), OR 
 

- Certificates of economic capacity conforming to the Tender specification models,  
 

- List of similar contracts already executed over the last five (5) years,  
 

- Certificates of proper execution or Acceptance Report,  
 

- An indication of the portion of the contract that the supplier may intend to 
subcontract. 
 

• Equipment 
 

- The list of equipment assigned to the worksite must be accompanied by proof of: 

✓ ownership (invoice or purchase agreement), or 

✓ lease agreement or certificate, 

✓ vehicle registration documents. 

 

• Aligned staff 

 
- Certified or notarized copies of diplomas; 
 
- Updated, dated, and signed CVs of the applicants; 
 
- Certificates of service demonstrating the applicants' specific experience; 

 
- A statement of availability for the applicants 

 

For administrative and technical regularity:  

- Completed and signed bidder identification forms,  
- Written confirmation authorizing the representative to submit the bidder's 

application,  
- Bidder's declaration of integrity completed and signed,  
- Sworn statement - grounds for exclusion completed and signed,  
- Registration with the Contractors Registration Board in Zambia. 

For award criteria: 

- Tender form completed, signed and sealed,  
- BOQ  
- Unit price list 
- Technical proposal:  

✓ Quality of the proposed technical methodology (work processes, techniques, strategy, 
etc.), 

✓ Quality of the proposed Project management: 
o Work management (e.g. work plan, time schedule) – 5  
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o Quality management – 5 
o Risk management – 5 
o Non-disruptive plan – 5 
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3.10 Annexes 

3.10.1 Annex 1 – Art. 4 of the Royal Decree of 26 September 1991, determining 
certain executive measures of the Law of 20 March 1991 governing the 
approval of contractors of works 

 

The works are categorised in accordance to their nature in categories and sub-
categories which are designated by means of letters and indices given below as 
defined by the Minister. 
 

A    General dredging enterprises 

A 1    Raising of boats and salvaging of wrecks 

B    General hydraulics enterprises 

B 1  Clearing of waterways 

C    General roadworks enterprises 

C 1 Common sewer works 

C 2 Water distribution and pipe-laying 

C 3    Non-electrical signalisation of connecting roads, all sorts of non-electrical 
security installations, fences and screens 

C 5    Bituminous reinforcement and coating 

C 6    Excavation for electrical power and telecommunication cables, without 
connection 

C 7    Horizontal shaft drilling for cables and pipes 

D    General building enterprises 

D 1    All structural and carcase work 

D 4    Sound and thermal insulation, light partition walls, false ceilings and false 
floors, regardless whether prefabricated or not 

D 5    General woodwork, wooden roofs and stairs 

D 6    Marble works and stone cutting 

D 7    Ironwork 

D 8    Asphalt roof covering or equivalent and waterproofing works 

D 10    Tiling 

D 11    Ceiling works, plastering 

D 12    Non-metallic and non-asphalt cover 

D 13    Painting 

D 14    Glazing works 

D 15    Parqueting work 

D 16    Sanitary installations and gas heating installations of individual heaters 

D 17    Central heating, thermal installations 

D 18    Ventilation, hot air heating, air conditioning 

D 20    Metal works 

D 21    Cleaning and renovating façades 
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D 22    Metal roof coverage and zinc sheeting 

D 23    Restoration by craftspeople 

D 24    Monument restoration 

D 25    Floor and wall covering other than marble works, parqueting and tiling 

D 29    Floor screed and industrial floor covering 

E    Civil engineering enterprises 

E 1    Sewer collectors 

E 2    Deep-post foundations, retaining walls, slurry walls 

E 4    Horizontal drilling of constituent elements of engineering works 

F    General metal construction enterprises 

F 1    Assembly and dismantling work (exclusive of supply) 

F 2    Construction of metal frameworks 

F 3    Industrial painting 

G    General earthworks enterprises 

G 1    Drilling, cone penetration and injection work 

G 2    Drainage work 

G 3    Planting work 

G 4    Special sport fields coverage 

G 5    Demolition work 

H    General railroad enterprises 

H 1    Rail welding works 

H 2    Overhead power line installation 

K    General mechanic equipment enterprises 

K 1    Equipment for engineering works or for industrial mechanics 

K 2    Installation of handling and lifting machinery (cranes, rolling bridges...) 

K 3    Oleomechanic equipment 

L    General hydromechanical equipment installation enterprises 

L 1    Installation of pipes 

L 2    Equipment of pumping or turbine stations 

M    General electronic equipment installation enterprises 

M 1    Industrial or high-frequency electronic equipment including power supply 
stations 

N    General in-building transportation installation enterprises 

N 1    Elevators, freight elevators, escalators and moving walkways 

N 2    Transportation through sheaths and tubes of objects, documents or goods 
(pneumatic, mechanical...) 

    Electricity installations 

P 1    Electric installations in buildings, including generators, fire and theft detection 
equipment, teletransmission in buildings and the surrounding, and the installation or 
equipment of mixed phone systems 
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P 2    Installation of electric and electromechanic engineering or industrial works and 
outside electric installation 

P 3    Electricity installations of overhead electricity power lines 

P 4    Electricity installations of harbour facilities 

S    General enterprises installing teletransmission and data management equipment 

S 1   Public telephone and telegraphy equipment 

S 2   Equipment for remote management, remote control and remote measurement 

S 3    Radio and television broadcast equipment, radar and antenna installations 

S 4    ICT and process management equipment 

    Special installations 

T 2    Lightning conductors, reception antennas 

T 3    Cooling equipment 

T 4    Laundry and industrial kitchen equipment 

T 6    Slaughterhouse equipment 

U    Waste processing installations 

V    Water treatment installations 
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<< GDPR clause (in case where service provider will process personal 

3.10.2 << GDPR clause (in case where service provider will process personal 
data) 

This Annex must be used where the contractor is a subcontractor in the meaning of 
the GDPR, i.e. a natural or legal person which processes personal data on behalf of 
Enabel. 

Personal data = any information relating to an identified or identifiable natural 
person (‘data subject’); an identifiable natural person is one who can be identified, 
directly or indirectly, in particular by reference to an identifier such as a name, an 
identification number, location data, an online identifier or to one or more factors 
specific to the physical, physiological, genetic, mental, economic, cultural or social 
identity of that natural person. 

AGREEMENT on the Processing of personal data (GDPR) 

BETWEEN:   

The contracting authority: Enabel, the Belgian development agency, public-
law company with social purposes, with its registered office at Rue Haute 147, 1000 
Brussels, Belgium (enterprise number 0264.814.354, RPM/RPR Brussels). 

Represented by: [………………………………………………………………………..…………..….], 

Hereinafter referred to as ‘the contracting authority’ or ‘personal data controller’. 

AND:   

The contractor: [……………………………………………………………………………………..….], 
with its registered office at  
[…………………………………………………………………………………………….………………….…...], 
and which is registered with the Crossroad Bank for Enterprises under number 
[…………………………………………….…………….….], 

Represented by: [……………………………………………………………………………………...], 

in accordance with Article [……………………………………….……………………………….…….] of 
the statutes of the company, 

Hereinafter referred to as ‘the contractor’ or ‘processor’. 

The contracting authority and the contractor are referred to separately as a ‘Party’ and 
are jointly referred to as the ‘Parties’.  

Preamble 

By decision of the [........................], the contractor was awarded a public contract in 
accordance with Tender Specifications no. [.....................]. 

The needs of this public contract involve the processing of personal data within the 
meaning of the Belgian law on the protection of natural persons with regard to the 
processing of personal data and of European Regulation 2016/679 (GDPR). 

The purpose of this amendment is to comply with the requirements of Article 28 of the 
GDPR. 

The public contract conditions are not otherwise derogated, particularly in terms of the 
time frame and value of the public contract awarded. 
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Article 1: Definitions 

1.1.  Terms such as ‘process’/’processing, ‘personal data,’ ‘personal data controller’, 
‘processor’ and ‘personal data breach’ must be interpreted in light of data 
protection legislation. ‘Data protection legislation’ refers to any regulation of 
the European Union and/or its Member States, including, without being 
limited to laws, directives and regulations for the protection of personal data, 
in particular European Regulation 2016/679 on the protection of natural 
persons with regard to the processing of personal data and the free movement 
of such data (GDPR) and the Belgian law of 30 July 2018 on the protection of 
natural persons with regard to the processing of personal data. 

Article 2: Subject-matter of the Agreement 

2.1. During performance of the public contract, the contracting authority entrusts 
the contractor with the processing of personal data. The contractor undertakes 
to process personal data in the name of and on behalf of the contracting 
authority. 

2.2. The contractor performs the public contract in accordance with the provisions 
of this Agreement. 

2.3. Both Parties explicitly undertake to comply with the provisions of applicable 
data protection laws and to do nothing or fail to cause the other Party to violate 
relevant and applicable data protection laws. 

2.4. The elements included in the processing are further included and clarified in 
Annex 1 of this Agreement. The following are particularly included in said 
Annex:  

a) Personal data processing activities; 

b) The categories of personal data processed; 

c) The categories of stakeholders to which the personal data of the contracting 
authority’s relate; 

d) The purpose of the processing.  

2.5. Only the personal data mentioned in Annex 1 of this Agreement may and must 
be processed by the contractor. In addition, personal data will only be 
processed in light of the purposes set out by the Parties in Annex 1 of this 
Agreement. 

2.6. Both Parties undertake to take appropriate measures to ensure that personal 
data are not misused or acquired by an unauthorized third party. 

2.7. In the event of a conflict between the provisions of this Agreement and those 
of the Tender Specifications, the provisions of this Agreement will prevail. 

Article 3: Instructions of the contracting authority 

3.1. The contractor undertakes to process personal data only on the documented 
instructions of the contracting authority and in accordance with agreed 
processing activities as defined in Annex 1 of this Agreement. The contractor 
will not process the personal data subject to this Agreement in a manner 
inconsistent with the instructions and provisions of this Agreement. 
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3.2. The contractor undertakes to process personal data in accordance with the 
documented instructions of the personal data controller, including for 
transfers of personal data to third countries or to international organisations, 
unless it is required under EU or Member State law. In this case, the processor 
informs the personal data controller of this legal obligation prior to processing 
unless the relevant law prohibits such information for important public interest 
reasons. 

3.3. The contracting authority may unilaterally make limited changes to the 
instructions. The contracting authority undertakes to consult with the 
contractor before making significant changes to the instructions. Changes 
affecting the content of this Agreement must be agreed by the Parties. 

3.4. The contractor undertakes to immediately notify the contracting authority if it 
considers that the instructions received (in whole or in part) constitute a 
violation of the Regulations or other provisions of EU law or Member State data 
protection law. 

Article 4: Assistance to the contracting authority  

4.1. Legal conformity. The contractor assists the contracting authority in 
accordance with its obligations under the Regulation, taking into account the 
nature of the processing and the information available to the contractor. 

4.2. Personal data breach In the case of a personal data breach in relation to 
processing under this Agreement, the contractor must without undue delay 
after having become aware of it notify the personal data breach to the 
contracting authority. 

At the very least, this notification should include the following information: 

(a) Nature of the personal data breach;  

(b) The categories of personal data; 

(c) The categories and approximate number of data subjects concerned; 

(d) The categories and approximate number of personal data records 
concerned;  

(e) The likely consequences of the personal data breach; 

(f) The measures taken or proposed to be taken by the controller to address 
the personal data breach, including, where appropriate, measures to 
mitigate its possible adverse effects. 

The contractor is required to remedy the negative consequences of a data breach 
as quickly as possible or to minimise other potential consequences. The contractor 
will immediately implement all remedies requested by the contracting authority or 
the relevant authorities to remedy any data breach or other non-compliance and/or 
mitigate the risks associated with these events. The contractor will have to 
cooperate at all times with the contracting authority and observe its instructions in 
order to enable it to carry out an appropriate investigation into the data breach, 
formulate a correct response and then take appropriate action. 

4.3. Data protection impact assessment Where applicable and where 
requested by the contracting authority, the contractor assists the contracting 
authority in carrying out the data protection impact assessment in accordance 
with Article 35 of the Regulation. 
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Article 5: Obligations of the contractor/processor 

5.1. The contractor will deal with all reasonable requests from the contracting 
authority for the processing of personal data related to this Agreement, 
immediately or within a reasonable period of time (based on the legal 
obligations set out in the Regulation) and in an appropriate manner.  

5.2. The contractor guarantees that there is no obligation arising from any 
applicable legislation that makes it impossible to comply with the obligations 
of this Agreement.  

5.3. The contractor maintains complete documentation, in accordance with the law 
or regulations applicable to the processing of personal data carried out for the 
contracting authority. In particular, the contractor must keep a record of all 
categories of processing activities carried out on behalf of the contracting 
authority in accordance with Article 30 of the GDPR. 

5.4. The contractor undertakes not to process personal data for any purpose other 
than the performance of the public contract and the fulfilment of the 
responsibilities of this Agreement in accordance with the documented 
instructions of the contracting authority; if the contractor, for whatever reason, 
cannot comply with this requirement, he will notify the contracting authority 
without delay. 

5.5. The contractor will immediately inform the contracting authority, if he believes 
that an instruction by the contracting authority violates applicable data 
protection legislation. 

5.6. The contractor will ensure that personal data are disclosed only to those who 
need it to perform the public contract in accordance with the principle of 
proportionality and the principle of "need to know" (i.e. data are provided only 
to persons who need personal data to perform the public contract as 
determined in the relevant Tender Specifications and this Agreement). 

5.7. The contractor undertakes not to disclose personal data to persons other than 
contracting authority personnel who require personal data to comply with the 
obligations of this Agreement and ensures that identified staff have accepted 
appropriate legal and contractual confidentiality obligations. 

5.8. If the contractor is in breach of this public contract and the GDPR by 
determining the purposes and means of processing, he should be considered a 
personal data controller in the context of such processing.  

Article 6: Obligations of the contracting authority/controller 

6.1. The contracting authority will provide all necessary assistance and cooperate 
in good faith with the contractor to ensure that any processing of personal data 
is in accordance with the requirements of the Regulation, including the 
principles relating to the processing of personal data 

6.2. The contracting authority will agree with the contractor on the appropriate 
channels of communication to ensure that instructions, guidance and other 
communications regarding personal data that are processed by the contractor 
on behalf of the contracting authority are well received between the Parties. 
The contracting authority notifies the contractor of the identity of the single 
point of contact of the awarding authority that the contractor is required to 
contact under this Agreement. Unwritten instructions (e.g. oral instructions by 
telephone or in person) must always be confirmed in writing. 

The point of contact of the contracting authority is: dpo@enabel.be  

mailto:dpo@enabel.be
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6.3. The contracting authority guarantees that it will not issue any instructions, 
guidance or requests to the contractor who does not comply with the provisions 
of the Regulation. 

6.4. The contracting authority provides the necessary assistance to the contractor 
and/or his or her subsequent subcontractors to comply with a request, order, 
investigation or subpoena addressed to the contractor or his subsequent 
subcontractor(s) by a competent government or judicial authority. 

6.5. The contracting authority guarantees that it will not instruct, guide or ask the 
contractor to compel the contractor and/or his subsequent subcontractor(s) to 
violate any obligation imposed by the applicable mandatory national 
legislation to which the contractor and/or his subcontractor(s) are subject. 

6.6. The contracting authority ensures that it will cooperate in good faith with the 
contractor in order to mitigate the negative effects of a security incident 
affecting the personal data processed by the contractor and/or his subsequent 
contractor(s) on behalf of the contracting authority. 

Article 7: Use of subsequent subcontractors/processors 

7.1. In accordance with the Tender Specifications, the contractor may use the 
capacity of a third party to tender for the public contract, which constitutes 
further subcontracting within the meaning of Article 28 of the GDPR.11. 

7.2. The contractor may engage another subcontractor (hereinafter, the 
‘subsequent subcontractor’) for carrying out specific processing activities. In 
this case, he informs the contracting authority in advance and in writing of any 
change considered with regards to adding or replacing other subcontractors. 
This information must clearly indicate the processing activities that are 
subcontracted, the identity and contact details of the subcontractor and the 
dates of the subcontracting contract. The contracting authority disposes of a 
minimum period of 30 days from the date of reception of said information to 
voice any objections. Such subsequent subcontracting may only be carried out 
if the contracting authority has not voiced any objection during said period. 

7.3. The contractor will use only subsequent subcontractors who provide sufficient 
guarantees to implement appropriate technical and organisational measures in 
such a manner that the processing will meet the requirements of this public 
contract, of Belgian legislation and of the GPDR and assures the rights of the 
data subject concerned. 

7.4. When the contractor uses another subcontractor to carry out specific 
processing activities in the name of the contracting authority, obligations in 
any respect identical to those provided for in this Agreement will have to be 
imposed on this subsequent subcontractor; the latter in particular must 
provide the same sufficient guarantees to implement appropriate technical and 
organisational measures in such a manner that the processing will meet the 
requirements of the Regulation. 

Agreements with the subsequent subcontractor are written down. Upon 
request, the contractor will be required to provide the contracting authority 
with a copy of this contract or these contracts. 

7.5. Where the subsequent subcontractor fails to fulfil his data protection 
obligations, the contractor shall remain fully liable to the contracting authority 
for the performance of that subsequent subcontractor's obligations. 

 
11 To be adapted in accordance with Tender Specifications. 
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7.6. The contractor must pass on the specific objectives and instructions issued by 
the contracting authority in a precise and timely manner to the subsequent 
subcontractor(s) when and where these objectives and instructions relate to the 
part of the processing in which the subsequent subcontractor(s) is or are 
involved. 

Article 8: Rights of the data subject concerned  

8.1. Where possible, taking into account the nature of the processing and through 
appropriate technical and organisational measures, the contractor undertakes 
to assist the contracting authority in fulfilling its obligation to respond to 
requests of exercise of data subject rights in accordance with Chapter III of the 
Regulation. 

8.2. With respect to any request from the data subjects concerned in connection 
with their rights regarding the processing of personal data concerning them by 
the contracting authority and/or his subsequent subcontractor(s), the 
following conditions apply: 

• The contractor will immediately inform the contracting authority of any 
request made by a data subject concerned relating to personal data that the 
contractor and/or his subsequent subcontractor(s)s are processing on behalf 
of the contracting authority; 

• The contractor will comply promptly and require his subsequent 
subcontractor(s) to promptly comply with any request from the contracting 
authority to comply with a request by the data subject concerned to exercise 
one of their rights; 

• The contractor will ensure that he and his subsequent subcontractor(s) have 
the technical and organisational capabilities to block access to personal data 
and to physically destroy the data without the possibility of recovery if and 
when such a request is made by the contracting authority. Without prejudice 
to the above, the contractor retains the opportunity to consider whether the 
request of the contracting authority does not constitute a violation of the 
Regulation. 

8.3. The contractor must, at the request of the contracting authority, provide all 
necessary assistance and provide all necessary information for the contracting 
authority to defend its interests in any proceeding - judicial, arbitral or 
otherwise - brought against the contracting authority or its staff for any 
violation of the fundamental rights to privacy and the protection of the 
personal data of the data subjects concerned. 

Article 9: Security measures  

9.1. Throughout the duration of this Agreement, the contractor must have 
appropriate technical and organisational measures in place to ensure that the 
processing meets the requirements of the Regulation and ensures the 
protection of the rights of the data subject concerned.  

9.2. The contractor undertakes to implement appropriate technical and 
organisational measures to ensure a level of security appropriate to the risk, in 
accordance with Article 32 of the Regulation.  

9.3. In assessing the appropriate level of security account shall be taken in 
particular of the risks that are presented by processing, in particular from 
accidental or unlawful destruction, loss, alteration, unauthorised disclosure of, 
or access to personal data transmitted, stored or otherwise processed. 
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9.4. The parties recognise that security requirements are continually evolving and 
that effective security requires frequent assessment and regular improvement 
of outdated security measures. The contractor will therefore have to 
continually assess and strengthen, complete or improve the measures 
implemented with a view to the continued compliance of his obligations. 

9.5. The contractor provides the contracting authority with a complete and clear 
description, in a transparent and understandable manner, of how he handles 
its personal data (Annex 3). 

9.6. In the event that the contractor changes the security measures applied, the 
contractor undertakes to notify so immediately to the contracting authority. 

9.7. The contracting authority reserves the right to suspend and/or terminate the 
public contract, where the contractor can no longer provide appropriate 
technical and organisational measures regarding processing risks.  

Article 10: Audit  

10.1. The contractor acknowledges that the contracting authority falls under the 
supervision of one or several Supervisory Authorities. The contractor 
acknowledges that the contracting authority and any Supervisory Authority 
concerned will have the right to conduct an audit at any time, and at least 
during the contractor’s regular office hours, during the term of this Agreement 
in order to assess whether the contractor complies with the Regulation and the 
provisions of this Agreement. The contractor provides the necessary 
cooperation.  

10.2. This auditing right may not be used more than once in a calendar year, unless 
the contracting authority and/or the Supervisory Authority has reasonable 
grounds to assume that the contractor is acting in conflict with this Agreement 
and/or the provisions of the Regulation. The restriction of the right of control 
does not apply to the Supervisory Authority. 

10.3. At the written request of the contracting authority, the contractor will provide 
the contracting authority or the relevant Supervisory Authority with access to 
the relevant parts of the contractor's administration and to all places and 
information of interest to the contractor (as well as, applicable to those of its 
agents, subsidiaries and subsequent subcontractors) to determine whether the 
contractor complies with the Regulation and provisions of this Agreement. At 
the request of the contractor, the parties concerned agree to a confidentiality 
agreement. 

10.4. The contracting authority must take all appropriate measures to minimise any 
obstruction caused by the audit on the day-to-day functioning of the contractor 
or the services performed by the contractor.  

10.5. If there is agreement between the contractor and the contracting authority on 
a significant breach in compliance with the Regulation and/or the Agreement, 
as reported in the audit, the contractor will remedy this breach as soon as 
possible. Parties may agree to put in place a plan, including a timetable for 
implementing the plan, to address the gaps revealed by the audit. 

10.6. The contracting authority will cover the costs of any audit carried out within 
the meaning of this article. Without prejudice to the above, the contractor will 
bear the costs of his employees. However, where the audit has revealed that the 
contractor is clearly not in compliance with the Regulation and/or provisions 
of this Agreement, the contractor bears the costs of said audit. The costs of re-
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compliance with the Regulation and/or the provisions of this Agreement are 
borne by the contractor. 

Article 11: Transfers to third parties  

11.1. The transmission of personal data to third parties in any way is in principle 
prohibited, unless required by law or if the contractor has obtained explicit 
authorisation from the contracting authority to do so.  

11.2. In the event that a legal obligation applies to the transfer of personal data, 
which is the subject of this Agreement, to third parties, the contractor shall 
inform the contracting authority before the transfer.   

Article 12: Transfer outside the EEA 

12.1.  The contractor will process personal data from the contracting authority only 
in a location in the EEA. 

12.2. The contractor shall not process or transfer the personal data of the contracting 
authority, or process them himself or through third parties, outside the 
European Union, unless after express and explicit prior authorisation from the 
contracting authority. 

The contractor will have to ensure that no access to the personal data of the 
contracting authority by a third party in any way leads to the transfer of these 
data outside the European Union. 

Article 13: Behaviour towards national government and judicial 
authorities 

13.1. The contractor will immediately notify the contracting authority of any request, 
injunction, investigation or subpoena of a competent national government or 
judicial authority addressed to the contractor or its subsequent 
subcontractor(s) that involves the disclosure of personal data processed by the 
contractor or a subsequent subcontractor for and on behalf of the contracting 
authority or any data and/or information relating to that processing. 

Article 14: Intellectual property rights  

14.1 All intellectual property rights relating to personal data and databases 
containing such personal data are reserved for the contracting authority, unless 
otherwise agreed between the Parties.  

Article 15: Confidentiality  

15.1. The contractor undertakes to guarantee the confidentiality of personal data and 
of their processing. 

15.2. The contractor ensures that employees or subsequent subcontractors 
authorised to process personal data have committed to conducting the 
processing confidentially and are also bound by a contractual obligation of 
confidentiality. 

Article 16: Liability 

16.1. Without prejudice to the public contract, the contractor is only liable for the 
damage caused by the processing if he has not complied with the obligations of 
the Regulation specifically for subcontractors or if he acted outside or contrary 
to the legal instructions of the contracting authority.  
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16.2. The contractor is liable for the payment of administrative fines resulting from 
a violation of the Regulation. 

16.3. The contractor will be exempt from liability only if he can prove that he is not 
responsible for the event that caused a violation of the Regulation. 

16.4. If it appears that the contracting authority and the contractor are responsible 
for the damage caused by the processing of personal data, both Parties will be 
liable and will pay damages, in accordance with their individual share of 
liability for the damage caused by the processing. 

Article 17: End of contract 

17.1. This Agreement applies as long as the contractor processes personal data in the 
name and on behalf of the contracting authority under this public contract. If 
the public contract ends, this Agreement will also end.  

17.2. In the event of a serious breach of this Agreement or the applicable provisions 
of the Regulation, the contracting authority may order the contractor to 
terminate the processing of personal data with immediate effect. 

17.3. In the event of termination of the Agreement, or if the personal data are no 
longer relevant to the provision of services, the contractor will, by decision of 
the contracting authority, remove all personal data or return them to the 
contracting authority and delete personal data and other copies. The contractor 
will provide proof in writing, unless applicable legislation requires the storage 
of personal data. Personal data will be returned to the contracting authority 
free of charge, unless otherwise agreed upon.  

Article 18: Mediation and competence 

18.1. The contractor agrees that if the data subject concerned alleges claims for 
damages under this Agreement, the contractor will accept the decision of the 
data subject concerned: 

- To refer the dispute to mediation with an independent person 

- To refer the dispute to the courts of the place of establishment of the 
contracting authority 

18.2. The Parties agree that the choice made by the data subject concerned will not 
infringe on the substantial or procedural rights of the data subject concerned 
to seek redress in accordance with other provisions of applicable national or 
international law. 

19.1. Any dispute between the Parties over the terms of this Agreement must be 
brought before the appropriate courts, as determined in the main agreement. 

Thus, agreed on the [..........................................] and established in two copies of which 
each Party acknowledges having received a signed copy. 

FOR THE CONTRACTING AUTHORITY                      FOR THE CONTRACTOR 

____________________________________                     
____________________________________ 

Name: […………………………….……....]                         Name: […………………………….……....]                              

Function: [………………………………..]                        Function: [………………………………..]                                                      
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Annex 1: Description of personal data processing activities by the 
contractor12 

 

1. Processing activities carried out by the subcontractor 

 

Subject matter of processing:  

 

Nature of processing: [For instance, organisation, consultation, storage and 
collection, etc.]  

 

Duration of the processing:  

 

Purpose of the processing:  

 

2. The categories of personal data that the subcontractor will process on 
behalf of the controller  (indicate as appropriate). 

 

 Personal identification data (e.g. name, address and telephone)  

 Electronic identification data (e.g. e-mail address, ID Facebook, ID Twitter, 
user names, passwords or other connection data, etc.) 

 Electronic location data (e.g. IP addresses, mobile phone, GPS, connection 
points, etc.) 

 Biometric identification data (e.g. fingerprints, iris scan, etc.) 

 Copies of identity documents 

 Financial identification data (e.g. account numbers (bank), credit card 
numbers, salary and payment information, etc.) 

 Personal characteristics (e.g. gender, age, date of birth, marital status, 
nationality, etc.) 

 Physical data (e.g. height, weight, etc.) 

 Habits of life 

 Psychological data (e.g. personality, character, etc.) 

 Family composition 

 Leisure and interests 

 
12 To be filled out by the contracting authority and the contractor. 
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 Memberships 

 Consumption habits 

 Education and training 

 Career and occupation (e.g. function, title, etc.) 

 Images/photos 

 Sound recordings 

 National Social Security Register Number/Identification Number 

 Details of the contract (e.g. contractual relationship, order history, order 
numbers, invoicing and payment, etc.)  

 Other categories of data, <Describe> 

 

3. The special categories of personal data that the subcontractor will 
process on behalf of the controller (where applicable) (indicate as 
appropriate) 

 

 Special categories of personal data (Art. 9 GDPR)  

o Data revealing racial or ethnic origin 

o Data concerning sexual orientation 

o Political opinions 

o Trade union membership 

o Religious or philosophical beliefs 

 

 Data concerning health (Art. 9 GDPR)  

o Physical health 

o Mental health 

o Risk situations and risk behaviours 

o Genetic data 

o Healthcare data 

 

 Judicial data (Article 10 of the general data protection law)  

o Suspicions and indictments 

o Convictions and sentences 

o Judicial measures 
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o Administrative sanctions 

o DNA data  

 

4. The categories of data subjects concerned (*indicate as appropriate) 

 

 (Potential)/(former) clients 

If yes, <describe> 

 Applicants and (former) employees, interns, etc. 

If yes, <describe> 

 (Potential)/(former) suppliers 

If yes, <describe> 

  (Potential)/(former) (business) partners 

If yes, <describe> 

 Other category 

If yes, <describe> 

 

5. Extent of processing (number of records/number of data subject 
concerned) 

 

<Describe> 

 

6. Period of use and period for which the (various categories of) personal 
data are stored: 

 

<Describe> 

7. Processing place 

 

<Describe> 

 

If processing is outside the EEA, please specify the appropriate guarantees that are put 
in place 

 

<Describe> 
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8. Use of following subsequent subcontractors/processors: 

 

<Describe> 

 

9. Contact details of the responsible contact person at the controller’s  

 

Name:  

Title:  

Telephone number:  

e-mail:  

 

Name:13  

Title:  

Telephone number:  

e-mail:  

 

10. Contact details of the responsible contact person at the 
subcontractor’s:   

Name:  

Title:  

Telephone number:  

e-mail:  

 

Name:  

Title:  

Telephone number:  

e-mail:  

 

 

 
13 Identify the person responsible of the project/department/other as appropriate 
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Annex 2: Security of processing14 

 

The controller should use only processors providing sufficient guarantees, in particular 
in terms of expert knowledge, reliability and resources, to implement technical and 
organisational measures which will meet the requirements of this Regulation (in 
particular Article 32 of the GDPR), including for the security of processing.15 

In order to ensure a level of security adapted to the risk, given the state of knowledge 
and the nature, scope, context and purposes of the processing, as well as the risks, of 
varying degree of probability and severity, of processing for the rights and freedoms of 
natural persons, the contractor implements appropriate technical and organisational 
measures. 

These security measures comprise the following, among others: 

 

• [Describe] 

 

 

 

 

 
14 To be filled out by contractor 
15 Consideration 81 of the GDPR 


