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1 GENERAL REMARKS 

1. THE CONTRACTING AUTHORITY 

1.1. The contracting authority of this public contract is Enabel, public-law company with social 
purposes, with its registered office at Rue Haute 147, 1000 Brussels in Belgium (enterprise 
number 0264.814.354, RPM/RPR Brussels), called ' Enabel ' pursuant to the entry into force of 
Law of 23 November 2017 changing the name of the Belgian Technical Cooperation and defining 
the missions and functioning of Enabel, the Belgian agency for development cooperation. 

1.2. Enabel has the exclusive competence for the execution, in Belgium and abroad, of public service 
tasks of direct bilateral cooperation with partner countries. Moreover, it may also perform other 
development cooperation tasks at the request of public interest organisations, and it can develop 
its own activities to contribute towards realisation of its objectives. 

1.3. For this public contract Enabel, in Mozambique, is represented by : 

Name Position 

Adriaan Tas Country Director 

  
1.4. Attention : even if Enabel as contracting authority is based in Belgium, Enabel has 

different “permanent establishments” in partner countries, who are 'customer' in the 
sense of tax legislation.1 As a result, services of this contract are deemed to be located in 
Mozambique and applicable tax legislation is legislation of Mozambique. For more 
information on this tax regime, you can contact Contracts Management Team, XX (clause 
3 of chapter 3 Award Procedure). 

2. RULES GOVERNING THE PUBLIC CONTRACT 

2.1. The following, among others, apply to this public contract: 

(a) The Law of 17 June 2016 on public procurement; 

(b) The Royal Decree of 18 April 2017 on the award of public contracts in the classical sectors; 

(c) The Royal Decree of 14 January 2013 establishing the general rules for the execution of 
public contracts; 

(d) The Law of 17 june 2013 on motivation, information, and remedies in public procurement, 
certain works, supply, and service contracts, and concessions; 

(e) Circulars of the Prime Minister with regards to public procurement; 

(f) Enabels policy regarding sexual exploitation and abuse – June 2019; 

(g) Enabels policy regarding fraud and corruption risk management – June 2019. 

2.2. All Belgian regulations on public contracts can be consulted on 
https://bosa.belgium.be/en/themes/public-procurement; 

 
1  Article 13a of Council Implementing Regulation (EU) No 1042/2013: The place where a non-taxable legal person is established, 
as referred to in the first subparagraph of Article 56(2) and Articles 58 and 59 of Directive 2006/112/EC, shall be: the place where 
the functions of its central administration are carried out, or the place of any other establishment characterised by a sufficient 
degree of permanence and a suitable structure in terms of human and technical resources to enable it to receive and use the 
services supplied to it for its own needs (= permanent establishment). 

https://bosa.belgium.be/en/themes/public-procurement
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Enabel's Code of Conduct and the policies mentioned above can be consulted on Enabel's 
website via https://www.enabel.be/who-we-are/integrity/. 

3. APPLICABLE LAW AND COMPETENT COURTS 

3.1. Belgian legislation applies for this public contract and no other. In the event of a conflict 
regarding the interpretation, application or performance of these tender specifications, the 
parties will first try all conciliation possibilities. Except for an emergency, the parties avoid 
litigation in court without preliminary notification. 

3.2. In case of court action, correspondence must (also) be sent to the following address: 

Enabel S.A. 
Global Procurement Services 
To the attention of Ms Laura Jacobs 
Rue Haute 147 
1000 Brussels 
Belgium 

3.3. Any litigation regarding this public contract is the exclusive competence of the Brussels legal 
district courts and tribunals. French or Dutch are the languages of proceedings. 

 

https://www.enabel.be/who-we-are/integrity/
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2 SUBJECT-MATTER AND SCOPE OF THE PUBLIC CONTRACT 

1. TYPE OF CONTRACT 

2. THIS PUBLIC CONTRACT IS A SERVICE CONTRACT FOR THE PROVISION OF A SCOPING 
STUDY ON THE INTEGRATION OF E-COOKING AND E-MOBILITY INTO MOZAMBIQUE’S 
ELECTRICITY SYSTEM, INCLUDING ASSESSMENT OF FUTURE ELECTRICITY DEMAND TO 
2050, SYSTEM IMPACTS, INVESTMENT REQUIREMENTS, POLICY ACTIONS AND 
POTENTIAL FOLLOW-ON STUDIES. LOTS 

2.1. This public contract is not divided into lots. 

3. ITEMS 

3.1. This public contract consists of the items listed under clause 3 of chapter 8 Forms - Tender form 
- Prices. 

3.2. These items are grouped together to form one single contract. It is not possible to tender for one 
or several items and the tenderer must submit price quotations for all items of the contract. 

4. DURATION OF THE PUBLIC CONTRACT 

4.1. This public contract starts upon kick-off meeting and lasts for 8 (eight) months. 

4.2. This public contract MAY NOT be renewed. 

5. VARIANTS 

5.1. Variants are NOT allowed. Each tenderer may submit only one tender, no variants will be 
accepted. 

6. OPTIONS 

6.1. The tenderer may NOT submit options. Free options are forbidden. Any proposed option will be 
discarded. 
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3 AWARD PROCEDURE 

SECTION (A) - GENERAL PROCEDURE INSTRUCTIONS 

1. AWARD PROCEDURE 

This public contract will be awarded through a Direct Negotiated Procedure with Prior Publication 
pursuant to Article 41, § 1, °1 of the Law of 17 June 2016 on public procurement. 

2. PUBLICATION 

This contract is advertised in 

1.1. The following official platform: 
(a) The Belgian Public Tender bulletin (https://www.publicprocurement.be/bda) 

b) OECD Platform 

2.1. The following platform: 

(a) Website of Enabel (www.enabel.be). 

(b) Local newspaper 

3. FURTHER INFORMATION 

3.1. Public procurement administrator 

The awarding of this public contract is coordinated by: 

Contracts Management Team 

 

moz_csc_contracts@enabel.be 

All communication between the contracting authority and (prospective) tenderers regarding this 
public contract must go through this contact. Any other form of contact with the contracting 
authority about this public contract is prohibited unless otherwise stated in these tender 
specifications. 

3.2. Requesting clarifications 

Prospective tenderers have until the 20 of october  inclusive, before the deadline for submission 
of tenders to submit any questions regarding these tender specifications and the contract. All 
inquiries must be sent in writing to the procedure coordinator mentioned under clause 3.1 
(moz_csc_contracts@enabel.be) and will be answered in the order received. 

Until the notification of the award decision no information will be given about the evolution of the 
procedure. 

3.3. Publication of clarifications and/or amendments to the tender specifications 

The complete overview of questions and answers, as well as any amendments to these tender 
specifications, will be available at the seventh day before the deadline for submission of tenders, 
at the latest. 

https://www.publicprocurement.be/bda
http://www.enabel.be/
mailto:moz_csc_contracts@enabel.be
mailto:moz_csc_contracts@enabel.be
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These updates will be published on the same platforms as mentioned under clause 2. 

The tenderer is to submit his tender after reading and taking into account any corrections made 
to these tender specifications that are published or that are sent to him by e-mail. To do so, when 
the tenderer has downloaded the tender specifications, it is strongly advised that he gives his 
coordinates to the public procurement administrator mentioned under clause 3.1 and requests 
information on any modifications or additional information. 

SECTION (B) - INSTRUCTIONS FOR PREPARATION OF TENDERS 

4. VALIDITY PERIOD OF TENDERS 

The tenderers remain bound by their tender for a period of 120 (one hundred and twenty) calendar 
days from the tender reception deadline date. 

5. DATA TO BE INCLUDED IN THE TENDER 

5.1. Tenderers are advised to consult the general principles set out under Heading 1 of the Law of 
17 June 2016 on public procurement, which are applicable to this award procedure. 

5.2. The tender and all annexes to the tender form must be drawn up in: 

(a) English. 

5.3. By submitting a tender, the tenderer automatically waives any of their own general or specific 
sales conditions, even if these are mentioned in any annexes to their tender. 

5.4. The tenderer must clearly indicate within their tender any information that is confidential and/or 
relates to technical or business secrets, which may not be divulged by the contracting authority. 

5.5. The tenderer must use the tender forms provided in the annex: 

(a) Identification form (clause 1 of chapter 8 Forms);  

(b) List of subcontractors (clause 2 of chapter 8 Forms);  

(c) Tender form - Prices (clause 3 of chapter 8 Forms);  

(d) Declaration on honour - Exclusion grounds (clause 4 of chapter 8 Forms);  

(e) Financial identification (clause 5 of chapter 8 Forms);  

(f) Integrity Statement (clause 6 of chapter 8 Forms);  

(g) Certificate of registration;  

(h) Power of attorney;  

(i) Criminal record of the legal representative/company;  

(j) Certificate of payment of taxes;  

(k) Certificate of payment of social contributions 

Should the tenderer fail to use these forms, they shall bear full responsibility for ensuring that the 
documents submitted are in perfect concordance with the forms. 

5.6. The tenderer also attaches the following to his tender: 

(a) All documents demanded for the application of qualitative selection (see clause 14 and 6 
Selection file) and award criteria (see clause 16); 
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(b) A detail of the prices quoted, listing for each item the various elements that are included in 
the price and the applicable taxes; 

(c) The statutes and any other document required to establish the power of attorney of the 
signer(s). 

5.7. Where the tender is submitted by a group of economic operators, it must include a copy of the 
following documents for each of the participants in the group: 

(a) Identification form (clause 1 of chapter 8 Forms); 

(b) Declaration on honour - Exclusion grounds (clause 4 of chapter 8 Forms); 

(c) Integrity statement (clause 6 of chapter 8 Forms); 

(d) European Single Procurement Document (ESPD) (clause 12); 

(e) The statutes and any other document required to establish the power of attorney of the 

signer(s); 

(f) The association agreement signed by each participant, clearly showing who represents the 

association. 

1.2. Participants in a group of economic operators must designate one member of the group who will 
represent the group vis-à-vis the contracting authority. This is indicated in part II.B of the 
European Single Procurement Document (ESPD). 

 

1.3. In accordance with Article 73 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, where an economic operator wants to rely on the capacities of 
other entities (particularly subcontractors or independent subsidiaries) for replying to criteria of 
economic and financial capacity or technical and professional aptitude (see clause 14 and 6 
Selection file), it shall prove to the contracting authority that it will have at its disposal the 
resources necessary, for example, by producing a commitment by those entities to that effect. 

1.4. In accordance with Article 73 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, where an economic operator wants to rely on the capacities of 
other entities (particularly subcontractors or independent subsidiaries) for replying to criteria of 
economic and financial capacity or technical and professional aptitude (see clause 14 and 6 
Selection file), it shall prove to the contracting authority that it will have at its disposal the 
resources necessary, for example, by producing a commitment by those entities to that effect. 

5.8. Where a tenderer relies on the capacity of other entities in the meaning of this clause 5.10, the 
tenderer, as appropriate, answers the question given in part II, C, of the European Single 
Procurement Document (ESPD) referred to in Article 38 of the Royal Decree of 18 April 2017 on 
the award of public contracts in the classical sectors. He also mentions for which part of the 
public contract he will rely on such capacity and which other entities he proposes. The tender 
also comprises a separate European Single Procurement Document (ESPD) for the 
entities in the meaning of this clause 5.10. 

6. TENDER CURRENCY 

All prices given in the tender form must obligatorily be quoted in euro. 

7. DETERMINATION OF PRICES 

7.1. In accordance with Article 37 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, the contracting authority may for the purpose of verifying the 
prices carry out an audit of any and all accounting documents and perform on-the-spot checks 
with a view of verifying the correctness of the indications supplied. 
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8. ELEMENTS INCLUDED IN THE PRICE 

8.1. The tenderer is to include in his unit and global prices any charges and taxes generally applied 
to services according to the applicable tax legislation of Mozambique, with the exception of the 
value-added tax. The VAT percentage is quoted separately, if applicable. 
As mentioned in clause 1 of chapter 1 General Remarks, local tax regime is applicable. 
For the provision of services in Mozambique, the attention of tenderers who are non-tax residents 
of Mozambique is drawn to the tax on the profits of non-residents (20% (or possibly 32% or 10%)) 
applicable to this category of service provider. It is also the tenderer's responsibility to obtain 
information on all other tax provisions applicable in Mozambique. 
The 20% (or possibly 32% or 10%) non-resident income tax will be withheld at source at the time 
of payment of the invoice. Make sure to verify whether any bilateral or regional non-double 
taxation treaties apply to your situation. 

8.2. The unit and global prices for this public contract must encompass any costs, measures, and 
charges related to the performance of the contract, including but not limited to: 

(a) Administrative management and secretariat services; 

(b) Insurance; 

(c) Documentation related to the services; 

(d) Delivery of documents or records associated with the performance of the contract. 

(e) Acceptance costs. 

8.3. All relevant costs must be factored into the prices for this public contract. 

International Travel: Not to be included in the price and will be reimbursed. The flight choice must be 
the most advantageous and approved by Enabel beforehand.  
Local Travel: Not to be included in the price. Enabel will directly book local flights to the provinces for 
consultants and provide one car with driver for fieldwork (any additional local transportation needs should 
be included in the price). 

 

SECTION (C) - SUBMISSION OF TENDERS 

9. SUBMISSION OF TENDERS 

9.1. Without prejudice to any variants, the tenderer may only submit one tender per contract. 

1.5. It must be submitted before the 29 October at noon (12:00pm) Mozambique time in hard copy 
and a USB stick. 

In this case, the sealed envelope is put in a second closed envelope addressed to: 

Enabel Mozambique Av. Zimbabwe n.385, Maputo, Mozambique, mentioning the contract reference 
number MOZ22005-10360 

Delivered by hand with acknowledgment of receipt. 

The service can be reached on working days during office hours: from 8 am to 12 pm and from 1 pm 
to 5 pm at the address above except on the date of deadline where only bids before 12:00pm will be 
accepted. 

Any tender must arrive before the final submission date and time. Tenders that arrive late will not be 
accepted. (Article 83 of the Royal Decree on Awarding) 
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TENDER SIGNATURE 

9.2. The tenderer isrequired to sign the tender, its annexes and the European Single Procurement 
Document (ESPD) individually.  Signatures are placed by the person(s) empowered or mandated 
to commit the tenderer. This obligation applies to each participant when the tender is submitted 
by a group of economic operators (consortium). These participants are jointly liable. 

9.3. When the submission report is signed by a mandatary, he or she must clearly indicate whom he 
or she represents. The mandatary attaches the original electronic deed or private document that 
transfers these powers to him or her or a scanned copy of that proxy. 

9.4. The contracting authority also reminds the tenderer that a scanned written signature is not 
considered a valid electronic signature. 

10. DEADLINE FOR SUBMISSION AND OPENING OF TENDERS 

1.6. Tenders must be in the possession of the contracting authority before 29 October 2026 at 12pm 
(Mozambique Time). 

1.7. Tenders are opened behind closed doors. 

1.8. EUROPEAN SINGLE PROCUREMENT DOCUMENT (ESPD) 

1.9. By submitting their tender together with the European Single Procurement Document (ESPD), 
the tenderer officially declares on his honour that: 

11. They are not in any of the mandatory or facultative exclusion cases, which must or may lead to their 
exclusion; 

12. They meet the selection criteria established by the contracting authority for this contract. 

1.10. The European Single Procurement Document (ESPD) is a self-declaration by economic 
operators providing preliminary evidence replacing the certificates issued by public authorities or 
third parties. As provided in Article 73 of the Law of 17 June 2016 on public procurement, it is a 
formal statement by the economic operator that it is not in one of the situations in which economic 
operators shall or may be excluded; that it meets the relevant selection criteria. 

1.11. The tenderer generates the European Single Procurement Document (ESPD) via 
https://uea.publicprocurement.be/ and then attaches it to his tender. 

1.12. More information, and a service manual (in French), including guidelines for enterprises, is 
available through: 
https://bosa.belgium.be/sites/default/files/documents/DUME_man_espd_entreprise_fr_200.pdf 

1.13. The European Single Procurement Document (ESPD) can also be completed directly via your 
submission in e-Procurement (integrated in the submission space): https://bosa.service-
now.com/csp?id=kb_article_view&sys_kb_id=84048bff87093ad0db5e43f80cbb35cf 

1.14. Where the tender is submitted by a group of economic operators, it must include a European 
Single Procurement Document (ESPD) for each of the participants in the group. 
Participants in a group of economic operators must designate one member of the group who will 
represent the group vis-à-vis the contracting authority. This is indicated in part II.B of the 
European Single Procurement Document (ESPD). 

1.15. Where a candidate or tenderer relies on the capacity of other entities (in particular subcontractors 
or independent subsidiaries) whose capacity is invoked with regard to the criteria of economic 
and financial capacity or technical and professional aptitude (see clause 14 and 6 Selection file), 
in accordance with Article 73 § 1 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, the candidate or tenderer, as appropriate, answers the question 
in part II, C, of the European Single Procurement Document (ESPD) referred to in Article 38 of 
the Royal Decree of 18 April 2017 on the award of public contracts in the classical sectors. He 
also mentions for which part of the public contract he will rely on such capacity and which other 

https://uea.publicprocurement.be/
https://bosa.belgium.be/sites/default/files/documents/DUME_man_espd_entreprise_fr_200.pdf
https://bosa.service-now.com/csp?id=kb_article_view&sys_kb_id=84048bff87093ad0db5e43f80cbb35cf
https://bosa.service-now.com/csp?id=kb_article_view&sys_kb_id=84048bff87093ad0db5e43f80cbb35cf
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entities he proposes. 
The tender also comprises a separate European Single Procurement Document (ESPD) for 
the entities in the meaning of this clause 12.7. 

1.16. To submit an integrated European Single Procurement Document (ESPD) for multiple 
companies, see: https://bosa.service-
now.com/csp?id=kb_article_view&sys_kb_id=bb29434c8791fed0db5e43f80cbb3514 

1.17. In accordance with § 2 of Article 38 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, regarding part IV of the European Single Procurement 
Document (ESPD) on the selection criteria, the contracting authority has decided to limit the 
information to be filled out to one single question, namely whether the economic operator fulfils 
the required selection criteria, in accordance with the section “Global indication for all 
selection criteria”. So, only this section must be completed. 

1.18.  

SECTION (D) - SELECTION, AWARDING & CONCLUSION 

13. EXCLUSION GROUNDS 

13.1. The obligatory and facultative grounds for exclusion are provided in the declaration on honour 
attached to these tender specifications (see clause 4 of chapter 8 Forms). 

13.2. By submitting the declaration enclosed in the annex to these tender specifications, the tenderer 
certifies that they are not in any of the exclusion cases listed in Articles 67 to 70 of the Law of 17 
June 2016 on public procurement, nor Articles 61 to 64 of the Royal Decree of 18 April 2017 on 
the award of public contracts in the classical sectors. 

13.3. The grounds for exclusion apply to all participants submitting a joint bid as a consortium of 
economic operators and third parties (in particular subcontractors or independent subsidiaries) 
whose capacity is invoked with regard to the criteria of economic and financial capacity or 
technical and professional aptitude (see clause 14 and 6 Selection file), in accordance with 
Article 73 § 1 of the Royal Decree of 18 April 2017 on the award of public contracts in the classical 
sectors. 

13.4. The contracting authority will verify the accuracy of this declaration on honour for the tenderer 
with the highest ranked tender. To this end, the contracting authority will request the tenderer 
concerned to provide the necessary information or documents to verify their personal situation. 
The tenderer must submit this information by the fastest means and within the deadline set by 
the contracting authority. 

13.5. The tenderer may attach these documents directly to his tender. If the tenderer fails to deliver 
the requested document(s) on time, the contracting authority reserves the right to exclude the 
tenderer. 

13.6. Tenderers are strongly advised not to wait for the request of the contracting authority and to 
request the documents they have not attached to their tender as soon as possible from the 
competent authorities of the country where they are based. After all, in some cases, it may take 
a long time to obtain particular documents. 

13.7. The contracting authority will directly obtain any information or documents that can be accessed 
free of charge by digital means from the instances that manage the information or documents. 
This is the case for Belgian tenderers (via the Telemarc platform), with the exception of the 
extract from the criminal record, which must be requested by the tenderer himself. 

13.8. Conflicts of Interest – Revolving Doors (Article 51 of the Royal Decree of 18 April 2017 on 
the award of public contracts in the classical sectors) 
Without prejudice to Articles 6 and 69, paragraph 1, 5° of the Law of 17 June 2016 on public 
procurement, a conflict of interest also includes any “revolving doors” situation. This occurs when 
a natural person who previously worked for a contracting authority — whether as internal staff, 

https://bosa.service-now.com/csp?id=kb_article_view&sys_kb_id=bb29434c8791fed0db5e43f80cbb3514
https://bosa.service-now.com/csp?id=kb_article_view&sys_kb_id=bb29434c8791fed0db5e43f80cbb3514
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in a hierarchical position, as a civil servant, public officer, or in any other capacity linked to the 
contracting authority — subsequently intervenes under a public contract awarded by that same 
contracting authority. A conflict of interest arises when there is a connection between the 
activities previously performed by the individual for the contracting authority and the activities 
carried out under the awarded contract. 

14. QUALITATIVE SELECTION 

14.1. By means of the documents requested in the 'Selection file' ( 6 Selection file), the tenderer must 
demonstrate sufficient capacity to successfully perform this public contract. 

14.2. Only tenders from tenderers who meet the selection criteria will be taken into consideration to 
participate in the comparison of tenders based on the award criteria outlined in clause 16 subject 
to the regularity of these tenders. 

14.3. To meet the criteria of economic and financial capacity and the criteria on technical and 
professional aptitude, the tenderer may rely on the capacity of: 

(a) all participants submitting a joint bid as a consortium of economic operators; 

(b) other entities (in particular subcontractors or independent subsidiaries) regardless of the 
legal nature of the relationship with these entities, in accordance with Article 73 § 1 of the 
Royal Decree of 18 April 2017 on the award of public contracts in the classical sectors. 

14.4. For all such participants or entities, the contracting authority must verify that there are no grounds 
for exclusion. 

14.5. In accordance with Article 73 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, where an economic operator wants to rely on the capacities of 
other entities (particularly subcontractors or independent subsidiaries) for replying to criteria of 
economic and financial capacity or technical and professional aptitude, it shall prove to the 
contracting authority that it will have at its disposal the resources necessary, for example, by 
producing a commitment by those entities to that effect. 

15. OVERVIEW OF THE PROCEDURE 

15.1. In a first phase, the tenders submitted by the selected tenderers will be evaluated as to their 
formal and material regularity. 

15.2. The contracting authority reserves the right to have the irregularities in a tender regularised. 

15.3. In a second phase, the formally and materially regular tenders will be evaluated as to their 
content by an evaluation commission. The contracting authority will restrict the number of tenders 
to be negotiated by applying the award criteria stated in these tender specifications (clause 16). 
This evaluation will be conducted on the basis of the award criteria and aims to set a shortlist of 
tenderers with whom negotiations will be conducted. 

15.4. Then, the negotiation phase follows. In view of improving the contents of the tenders, the 
contracting authority may negotiate with tenderers the initial tenders and all subsequent tenders 
that they have submitted, except final tenders. The award criteria and the minimum requirements 
are not negotiable. However, the contracting authority may also decide not to negotiate. In this 
case, the initial tender is the final tender. 

15.5. When the contracting authority intends to conclude the negotiations, it will so advise the 
remaining tenderers and will set a common deadline for the submission of any BAFO's (Best and 
Final Offer). Once negotiations have closed, the BAFO's will be evaluated as to its regularity and 
compared on the basis of the award criteria. The tenderer whose BAFO shows the best value 
for money (obtaining the best score based on the award criteria given under clause 16) will be 
designated the succesful service provider for this public contract, after having been verified for 
absence of exclusion grounds and respect for the criteria of qualitative selection. 
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16. AWARD CRITERIA 

16.1. The contracting authority will select the regular tender that it considers to be the most 
economically advantageous, based on the following criteria: 

Award 
Criterion 

Criterion 
Weight 
(%) 

Criterion Evaluation or Formula 

Technical 
offer 

70 Methodology and technical approach, Workplan, level of effort and 
cost efficiency   

Price 30 Score = (Lowest  Contractor amount under evaluation /  Contractor A 
amount under evaluation) × 30, rounded to two decimal places. 
Amounts under evaluation are the total lump sum prices exclusive of 
value added tax, expressed in EUR. 

  
16.2. The scores for the award criteria will added up. This public contract will be awarded to the 

tenderer that submitted the tender with the highest final score, after the contracting authority has 
verified the accuracy of the declaration on honour of this tenderer and provided the control shows 
that the declaration on honour corresponds with reality. 

17. AWARDING THE PUBLIC CONTRACT 

17.1. This public contract will be awarded to the tenderer who has submitted the most economically 
advantageous tender. 

17.2. In accordance with Article 85 of the Law of 17 June 2016 on public procurement, the contracting 
authority is under no obligation to award the contract. The contracting authority may choose 
either not to award the public contract or to restart the procedure, if necessary, through another 
award procedure. 

18. CONCLUDING THE CONTRACT 

18.1. The contract is formed upon notification to the succesful tenderer of the approval of their tender. 

18.2. Notification is made via digital platforms or email, and, on the same day, by registered post. 

18.3. The full public contract consists of the following documents: 

(a) These tender specifications and their annexes; 

(b) The approved BAFO and all of its annexes; 

(c) The registered letter notifying the award decision; 

(d) Any later documents accepted and signed by both parties, as appropriate. 

18.4. In the interest of transparency, Enabel commits to publishing an annual list of recipients of its 
contracts. By submitting their tender, the successful tenderer agrees to the publication of the 
contract title, nature and object of the contract, their name and location, and the contract amount. 
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4 SPECIAL CONTRACTUAL PROVISIONS 

1. This chapter of these tender specifications holds the specific administrative and contractual provisions 
that apply to this public contract by way of derogation from the 'General Implementing Rules for public 
procurement’ of the Royal Decree of 14 January 2013 (Royal Decree of 14 January 2013 establishing 
the general rules for the execution of public contracts), hereinafter referred to as “GIR”, or as a 
complement or an elaboration thereof. The numbering of the articles below (between brackets) follows 
the numbering of the “GIR” articles. Unless indicated, the relevant provisions of the “GIR” apply in full. 

2. These tender specifications do not derogate from the “GIR”. 

SECTION (A) - GENERAL 

1. USE OF ELECTRONIC MEANS (ART. 10) 

The use of electronic means for exchanges during the performance of the contract is permitted unless 
stated otherwise in these tender specifications. In such cases, notifications from the contracting authority 
will be sent to the address or registered office mentioned in the tender. 

2. MANAGING OFFICIAL (ART. 11) 

2.1. The managing official for this public contract will be assigned in the award notification. The 
managing official is responsible for overseeing the performance of the contract. 

2.2. Once this public contract is concluded, the managing official serves as the primary point of 
contact for the service provider. All correspondence or questions regarding the performance of 
the contract should be directed to him/her, unless otherwise explicitly stated in these tender 
specifications. 

2.3. The managing official has full authority to monitor the satisfactory performance of the contract, 
which includes issuing service orders, preparing reports and statements, approving services, 
progress reports, and reviews. They may order changes to the contract with regards to its 
subject-matter or performance, provided that such changes remain within its original scope. 

2.4. However, the signing of amendments or any other decision or agreement implying derogation 
from the initial terms and conditions of the contract are not part of the competence of the 
managing official. For such decisions the contracting authority is represented as stipulated under 
clause 1 of chapter 1 General Remarks. 

2.5. Under no circumstances is the managing official allowed to modify the terms and conditions (e.g. 
performance deadline) of the contract, even if the financial impact is nil or negative. Any 
commitment, change or agreement that deviates from the conditions in these tender 
specifications and that has not been notified by the contracting authority, will be considered null 
and void. 

3. CONFIDENTIALITY (ART. 18) 

3.1. Service providers who, during the performance of the contract, receive information or documents 
or data of any kind that are classified as confidential and relate, in particular, to the subject matter 
of the contract, the resources required for its performance and the operation of the contracting 
authority's services, shall take the necessary measures to prevent such information, documents 
or data from being disclosed to third parties who have no right to know them. 

3.2. Service providers who, in the performance of the contract, have knowledge of a drawing or 
model, know-how, method or invention belonging to the contracting authority or jointly to the 
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contracting authority and the service provider, shall refrain from any communication concerning 
the drawing or model, know-how, method or invention to third parties, unless those elements are 
the subject of the contract. 

4. PROTECTION OF PERSONAL DATA 

4.1. Processing of personal data by the contracting authority 

The contracting authority undertakes to process the personal data that are communicated to it 
in response to the call for the tenders with the greatest care, in accordance with legislation on 
the protection of personal data (General Data Protection Regulation, GDPR). Where the Belgian 
law of 30 July 2018 on the protection of natural persons with regard to the processing of personal 
data contains stricter provisions, the contracting authority will act in accordance with said law. 

4.2. Processing of personal data by the service provider 

Where during contract performance, the service provider processes personal data of the 
contracting authority or in execution of a legal obligation, the following provisions apply : 

For any processing of personal data carried out in connection with this public contract, the service 
provider is required to comply with Regulation (EU) 2016/679 of the European Parliament and of 
the Council of 27 April 2016 on the protection of natural persons with regard to the processing of 
personal data and on the free movement of such data (GDPR) and the Belgian law of 30 July 
2018 on the protection of natural persons with regard to the processing of personal data. 

By simply participating in the contracting process, the tenderer certifies that he will strictly comply 
with the obligations of the GDPR for any processing of personal data conducted in connection 
with that public contract. 

Given the public contract, it is to be considered that the contracting authority and the service 
provider will each be responsible, individually, for the processing. 

5. INTELLECTUAL PROPERTY (ART. 19 TO 23) 

5.1. The contracting authority acquires the intellectual property rights created, developed, or used 
during performance of the public contract. 

5.2. Unless otherwise specified in the procurement documents and without prejudice to clause 5.1, 
when this public contract involves the creation, manufacture, or development of designs, logos, 
or similar works, the contracting authority acquires the intellectual property rights to these works. 
This includes the right to trademark, register, and protect them. 

5.3. For any domain names created under this public contract, the contracting authority similarly 
acquires the right to register and protect them unless stated otherwise in the procurement 
documents. 

SECTION (B) - FINANCIAL GUARANTEES 

6. PERFORMANCE BOND (ART. 25 TO 33) 

6.1. Scope and amount (Art. 25) 

The performance bond is a requirement for this public contract and is set at 5% of the total value 
of the contract, excluding VAT. The resulting value will be rounded up to the nearest 10 euros. 

6.2. Nature of the performance bond (Art. 26) 
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In accordance with the applicable legal and regulatory provisions, the performance bond may be 
provided in the form of cash, public funds, or a joint performance bond. It may also be issued as 
a surety bond by a credit institution meeting the requirements of the law governing credit 
institutions or by an insurance company approved for branch 15 (bonds) under the law governing 
insurance companies. 

By way of derogation from Article 26 of the “GIR”, the performance bond may be posted through 
an institution with its registered office in one of the countries of destination of the services. The 
contracting authority reserves the right to accept or refuse the posting of the bond through such 
an institution. The tenderer shall provide the name and address of this institution in the tender. 

This derogation is intended to provide local tenderers with the opportunity to submit a tender, 
taking into account the specific requirements of the contract. 

6.3. Deadline for submitting the performance bond (Art. 27) 

The successful tenderer is required to provide proof of the posting of the performance bond 
within 30 calendar days from the conclusion of the procurement contract. 

The period specified above is suspended during the period of closure of the service provider 's 
business for paid annual holidays and the days off in lieu stipulated by regulation or by a 
collective binding labour agreement. 

6.4. Posting of the performance bond (Art. 27) 

The performance bond must be posted by the successful tenderer in one of the following ways: 

(a) Cash deposit : Deposit the amount in the account of the Deposit and Consignment Office 
(Dutch or French procedure to enter a deposit in e-DEPO) or of a public institution 
performing a similar function similar; 

(b) Public Funds: Deposit with the State cashier at the National Bank's headquarters in 
Brussels or one of its provincial branches, on behalf of the Deposit and Consignment Office 
or a similar public institution; 

(c) Joint surety : By the deposit, via an institution that lawfully carries out this activity, of a deed 
of joint surety with the Deposit and Consignment Office or with a similar public institution; 

(d) Guarantee : Provide the deed of undertaking of the credit institution or the insurance 
company. 

6.5. Proof of deposit (Art. 27) 

Proof of posting the performance bond must be provided as applicable by submission to the 
contracting authority of: 

(a) A deposit receipt from the Deposit and Consignment Office or a similar public institution; 

(b) A debit notice from the credit institution or insurance company; 

(c) An deposit certificate issued by the State Cashier or a similar public institution; 

(d) The original copy of the deed of joint surety stamped by the Depot and Consignment Office 
or by a similar public institution; 

(e) The original copy of the deed of undertaking issued by the credit institution or the insurance 
company granting a guaranty. 

These documents, signed by the depositor, must state why the performance bond was posted 
and its precise usage, consisting of a concise indication of the subject-matter of the procurement 
contract and a reference to the procurement documents, as well as the name, first name and full 
address of the service provider and, where relevant, that of the third party that made the deposit 
on the service provider 's account, bearing the statement 'lender' or 'mandatory', as appropriate. 

Proof that the required performance bond has been posted must be sent to the address that will 
be mentioned in the contract conclusion notification. 

https://financien.belgium.be/nl/E-services/e-depo
https://finances.belgium.be/fr/E-services/e-depo
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6.6. Release of bond 

If the contracting authority confirms acceptance of the services, the bond shall be released, even 
if the service provider has made no such request. 
 
The whole of the bond will be released at once after acceptance of the entire contract. 
 

SECTION (C) - THE PUBLIC CONTRACT DOCUMENTS 

7. CONFORMITY OF PERFORMANCE (ART. 34) 

The services must comply in all respects with the procurement documents. In the absence of specific 
technical specifications in the procurement documents, the performance of the contract must meet the 
highest standards of good practice in the relevant field. 

SECTION (D) - CHANGES TO THE PUBLIC CONTRACT 

8. REPLACEMENT OF THE SERVICE PROVIDER (ART. 38/3, °1) 

8.1. Scope 

The clause may be applied in case the service provider is unable to continue the performance of 
the contract due to termination of the contract (art. 61, 62 or 62/1, °2 of the “GIR”) or after taking 
an ex officio measure (art. 47 of the “GIR”). 

8.2. Nature of the amendment 

In derogation of art. 47, § 2, °3 of the “GIR”, the contracting authority may, in all the above cases, 
immediately award a new contract to the subcontractor(s) of the service provider already involved 
in the performance of the contract or to the second-ranked tenderer, for all or part of the contract 
still to be performed, and this without initiating a new award procedure. This agreement will take 
the form of an amendment to the original contract to be concluded between the contracting 
authority and the new service provider. 

8.3. Conditions under which this revision clause may be used 

Provided that they meet the selection criteria and the exclusion grounds set out in this document, 
and if they can meet the initial conditions of the contract, the contracting authority may conclude 
a contract for account with the service provider 's subcontractor(s) already involved in the 
performance of the contract. 
To this end, the contracting authority shall contact the subcontractor(s) or his (their) 
representative(s), asking whether he (they) can meet the original terms of the contract. 
If the subcontractor(s) cannot meet the original conditions, a contract for account may be 
concluded under amended conditions. Before concluding such an amended contract, the 
contracting authority shall check whether the new conditions are still more advantageous than 
those of the tenderer ranked second during the evaluation of the tenders under the original award 
procedure. If this is not the case, the contracting authority will conclude a contract for account as 
referred to in the paragraph below. 

If the contracting authority is unable or unwilling to avail itself of the option mentioned in the 
preceding paragraph, a contract for account may be concluded with the tenderer who was ranked 
second during the evaluation of the tenders under the original award procedure, provided that 
he meets the selection criteria and the exclusion grounds set out in this document. 
To this end, the contracting authority contacts the second-ranked tenderer or his representative 
to ask whether he agrees to maintain his bid. If that bidder agrees without reservation, the 
contracting authority proceeds to award and conclude the contract for account. 
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If the tenderer in question does not agree to maintain the terms of his initial tender or if his 
modified tender does not remain the most economically advantageous on the basis of the 
evaluation of the tenders under the original award procedure (after exclusion of the initial service 
provider), the contracting authority shall address itself: 

(a) either successively, according to the ranking, to the other regular the tenderers. In this case 
too, the contracting authority contacts the tenderer concerned or his representative to ask 
whether he agrees to maintain his tender. If that tenderer agrees without reservation, the 
contracting authority proceeds to award and conclude the contract for account ; 

(b) or simultaneously to all the other regular tenderers, asking them to revise their tender, on 
the basis of the initial terms of the contract, in order to award and conclude the contract on 
the basis of the tender that has become the most economically advantageous. 

In any case, the contracting authority shall ensure that verification of the absence of grounds for 
exclusion and compliance with the selection criteria has taken place in an impartial and 
transparent manner, either in the context of the initial award procedure or at the time of the 
conclusion of the contract for account, so that no contract is awarded to a tenderer (or 
subcontractor) who should have been excluded or who does not meet the selection criteria. 
The minimum requirements of qualitative selection may, where appropriate, be adjusted in 
proportion to the remaining part of the contract if the contract for account is concluded only for 
part of the contract still to be performed. 

The contract for account will be concluded by means of an amendment to the original contract, 
which will be signed by the contracting authority and the new service provider. If the contract has 
already been partially performed, this amendment will accurately mention all parts of the contract 
that still need to be performed. The amendment shall also mention all the changed conditions 
compared to the original tender of the initial service provider, and compared to the original tender 
of the new service provider. If necessary, the amendment shall state the method of application 
of the original conditions to the remaining part of the contract. All other conditions stated in the 
contract documents (the tender specifications and the original tender of the initial or new service 
provider), shall continue to apply unchanged. 

If a contract for account is concluded, a copy of the amendment concerning the contract to be 
concluded shall be sent to the initial service provider by electronic transmission, in deviation from 
art. 47, § 3 (3) of the “GIR”. 
If, following the application of an ex officio measure (art. 47 of the “GIR”), the price of the new 
contract for account concluded is higher than that of the initial contract, the initial service provider 
shall bear the additional costs. 

9. REVISION OF PRICES (ART. 38/7) 

Price revisions are not allowed under this contract. 

10. INDEMNITIES FOR SUSPENSIONS ORDERED BY THE CONTRACTING AUTHORITY 
DURING CONTRACT PERFORMANCE (ART. 38/12) 

10.1. The contracting authority reserves the right to suspend the performance of the contract for a 
given period, mainly because it considers that the procurement contract cannot be performed 
without inconvenience at that time. 

10.2. The performance period is extended by the period of delay caused by this suspension, provided 
that the contractual performance period has not expired. If it has expired, the return of fines for 
late performance may be agreed. 

10.3. When activities are suspended, based on this clause 10.3, the service provider is required to 
take all necessary precautions, at his expense, to protect the services already performed and 
the materials from potential damage caused by unfavourable weather conditions, theft or other 
malicious acts. 
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10.4. The service provider has a right to damages for suspensions ordered by the contracting authority 
when: 

(a) The suspension lasts in total longer than one twentieth of the performance period and at 
least ten working days or fifteen calender days, depending on whether the performance 
period is expressed in working days or calendar days; 

(b) The suspension is not due to unfavorable weather conditions or other circumstances 
beyond the contracting authority's control which, in the contracting authority's discretion, 
constitute an obstacle to the continued performance of the contract at that time; 

(c) The suspension occurs during the contract's performance period. 

11. UNFORESEEABLE CIRCUMSTANCES 

11.1. As a general rule, the service provider is not entitled to request modifications to the contractual 
terms for circumstances unknown to the contracting authority. 

11.2. A decision by the Belgian state to suspend cooperation with a partner country, or a decision of a 
government of a partner country to suspend cooperation with the Belgian state, constitutes an 
unforeseeable circumstance under this clause 11. In the event that the Belgian state or the 
partner country terminates or ceases activities, which implies therefore the financing of this public 
contract, Enabel will make reasonable efforts to negotiate a fair maximum compensation amount. 

12. TAXATION HAVING AN EFFECT ON THE VALUE OF THE PUBLIC CONTRACT (ART. 38/8) 

12.1. For this public contract, a price revision resulting from a change in taxation is possible if the case 
occurs in Belgium or in the country of performance concerned by this public contract and has an 
incidence on the value of the public contract. 

12.2. Such price revision is only possible if both the following conditions apply: 

(a) The change entered into force after the tenth day preceding the deadline for submission of 
tenders, and 

(b) Either directly, or indirectly by means of an index, such taxation is not included in the 
revision formula provided for in procurement documents in application of Article 38/7 of the 
“GIR”. 

12.3. In the event of an increase in charges, the service provider must prove that it has actually borne 
the additional charges it has claimed and that they are related to the performance of the contract. 

In case of a reduction, there is no revision if the service provider proves that he paid the charges 
at the old rate. 

13. TERMS OF INTRODUCTION (ART. 38/14 TO 38/17) 

13.1. The contracting authority or the service provider who wishes to rely on one of the review clauses, 
as referred to in Articles 38/9 to 38/12 of the “GIR”, must give written notice of the facts or 
circumstances invoked on which it relies within 30 days, either after they occurred or after the 
date on which the contracting authority or the service provider should normally have known about 
them. 

13.2. The service provider may only invoke the application of one of these review clauses if it succinctly 
discloses the influence of the facts or circumstances invoked on the course and cost of the 
contract to the contracting authority within the period mentioned under clause 13.1, regardless 
of whether the contracting authority is aware of the facts or circumstances. 
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SECTION (F) - PERFORMANCE MODALITIES 

14. ORDER FORMS (ART. 146) 

15. DEADLINES AND TERMS (ART. 147) 

15.1. The service provider must complete the services within 8 (eight) months, starting from the day 
of the kick-off meeting 

16. PLACE OF PERFORMANCE (ART. 149) 

The services must be performed at the following address: 
Maputo. 

17. INSPECTION OF THE SERVICES (ART. 150) 

17.1. If irregularities are identified during the performance of this contract, the service provider will be 
promptly notified by e-mail, followed by confirmation via registered letter. The service provider is 
required to rectify the non-compliant services. 

17.2. The service provider must notify the managing official in writing, either by registered post or e-
mail (with proof of the exact dispatch date), specifying the date on which the services will be 
available for inspection. 

18. LIABILITY OF THE SERVICE PROVIDER (ART. 152-153) 

18.1. The service provider assumes full responsibility for any mistakes or deficiencies in the services 
delivered. 

18.2. The service provider shall indemnify the contracting authority against any damages it may incur 
as a result of liability towards third parties arising from delays in the performance of the services 
or any failure by the service provider to fulfill its obligations. 

SECTION (G) - MEANS OF ACTION 

19. FAILURE OF PERFORMANCE (ART. 44) 

19.1. The service provider shall be considered in breach of this public contract under the following 
circumstances: 

(a) When contract performance is not carried out in accordance with the conditions specified 
in the procurement documents; 

(b) When, at any time, contract performance has not progressed in such a way that it can be 
fully completed on the due dates; 

(c) When the service provider fails to comply with written orders issued in due form by the 
contracting authority. 

Any failure to comply with the provisions of the public contract, including the non-compliance with 
orders from the contracting authority, will be documented in a report ('process verbal'). A copy of 
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this report will be sent immediately to the service provider either by registered post or e-mail (with 
proof of the exact dispatch date). 

19.2. The service provider must address the defects without delay. He may assert his right of defence, 
either by registered post or e-mail (with proof of the exact dispatch date), addressed to the 
contracting authority within fifteen days from the date of dispatch of the report (process verbal). 
Silence on his part after this period shall be deemed as acknowledgement of the reported facts. 

19.3. Any defects that can be attributed to the service provider may result in the application of one or 
more measures as provided in Articles 45 to 49, 154 and 155 of the “GIR”. 

20. FINES FOR DELAY (ART. 46 AND 154) 

20.1. Fines for delay differ from penalties referred to in Article 45 of the “GIR”. They are due, without 
the need for notice, by the mere lapse of the performance period without the issuing of a report 
and they are automatically applied for the total number of days of delay. 

20.2. Fines for delay are calculated, according to Article 154 of the “GIR”, at a rate of 0.1% per day of 
delay, with a maximum of 7.5%, of the value of all or part of the services that were performed 
with the same delay. 

20.3. If the execution deadline is an award criterion, the penalty rate may increase to a maximum of 
10%, depending on the weight assigned to this criterion in the tender specifications. 

20.4. Without prejudice to the application of these fines, the service provider shall indemnify the 
contracting authority where appropriate against any damages owed to third parties on account 
of its delay in performing the contract. 

21. MEASURES AS OF RIGHT (ART. 47 AND 155) 

21.1. When, upon the expiration of the deadline specified in Article 44, § 2 of the “GIR”, to present 
justifications, the service provider has remained inactive or has submitted justifications deemed 
insufficient by the contracting authority, the latter may invoke the measures as of right outlined 
in clause 21.2 However, the contracting authority may apply these measures before the 
expiration of the aforementioned term when the service provider has explicitly acknowledged the 
identified shortcomings. 

21.2. The measures as of right are: 

(a) Unilateral termination of the contract. In this case the entire performance bond, or if no 
bond has been posted an equivalent amount, is acquired as of right by the contracting 
authority as lump sum damages. This measure excludes the application of any fine for 
delay in performance in respect of the terminated part; 

(b) Completion of all or part of the unfulfilled contract by the contracting authority itself; 

(c) Conclusion of one or more replacement contracts with one or more third parties for all or 
part of the contract remaining to be performed. 

The measures outlined in points (a), (b), and (c) will be executed at the expense, risk, and peril 
of the defaulting service provider. However, any fines or penalties imposed during the 
performance of a replacement contract will be borne by the new service provider. 
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SECTION (H) - END OF THE PUBLIC CONTRACT 

22. ACCEPTANCE OF THE SERVICES PERFORMED (ART. 64 AND 156) 

22.1. The managing official will closely follow up the services during their performance. The services 
will not be accepted until after having satisfied the inspections, technical acceptance operations 
and prescribed tests. 

22.2. Final Acceptance will occur upon service delivery completion, marking full contract completion. 

22.3. When the contracting authority is in possession of the list of services provided or the invoice and 
the total or partial completion of the services is established in accordance with the procedures 
laid down in the contract documents, the contracting authority shall carry out the verification, 
proceed with the acceptance formalities and notify the service provider of the result. In any event, 
the verification shall be carried out within the processing period referred to in Article 160(1) of 
the “GIR” (clause 23). 

22.4. If the services are completed before or after the expected date, the service provider must notify 
the managing official by registered letter or electronic mail that provides equivalent assurance of 
the exact date of dispatch, and shall request that the acceptance procedure be carried out. 

22.5. Any progress payment shall be preceded by partial acceptance. The last partial acceptance is 
considered final acceptance and concludes the services under the contract. 

23. INVOICING AND PAYMENT (ART. 66-72 AND 160) 

23.1. The contracting authority shall verify and pay the amount due to the service provider within a 
processing period of thirty days from the date on which it is established that all or part of the 
services have been completed, the terms of which shall be laid down in the contract documents. 
However, payment can only be made if the contracting authority is in possession of the duly 
established invoice. 

23.2. Only services that have been performed correctly may be invoiced. The invoice must be issued 
in EURO. 

1.19. The service provider sends (one copy only of) the invoices and the contract acceptance report 
(original copy) to the following email address:  invoice.moz@enabel.be  

23.3. Payment will be made in accordance with one of the following arrangements: 
The payment will be mad upon each deliverable. 

24. ADVANCE PAYMENTS 

24.1. Notwithstanding clause 23.2 and in accordance with Articles 12/1 to 5 of the Law of 17 June 
2016 on public procurement, inserted by the Law of 22 December 2023 amending the regulations 
on public procurement in order to promote SMEs' access to these contracts, an advance may be 
granted to the service provider. 

The amount of the advance is calculated by applying the following percentages to the reference 
value of the public contract: 

(a) 20% if the winning tenderer is a micro-enterprise, i.e. a company that employs fewer than 
ten people and whose annual turnover or annual balance sheet total does not exceed two 
million euros; 

(b) 10% if the winning tenderer is a small enterprise, i.e. a company that employs fewer than 
fifty people and whose annual turnover or annual balance sheet total does not exceed ten 
million euros; 

mailto:invoice.moz@enabel.be
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(c) 5% where the winning tenderer is a medium-sized enterprise, i.e. a company that employs 
fewer than two hundred and fifty people and with an annual turnover not exceeding fifty 
million euros or an annual balance sheet total not exceeding forty-three million euros. 

24.2. The advance is calculated on the basis of the reference value of the public contract, i.e.: 

(a) If the duration of the public contract is equal to or less than 12 months, the reference value 
is equal to the initial value of the public contract, all taxes included; 

(b) If the duration of the public contract is greater than 12 months, the reference value is an 
amount equal to 12 times the initial value of the public contract, including taxes, divided by 
the duration of the contract expressed in months; 

(c) In the case of an open-ended public contract, the reference value is the value per month 
of the public contract multiplied by 12. 

For the calculation of the initial value of the contract, neither conditional blocks nor renewals shall 
be taken into account. 

24.3. No advance is granted before: 

(a) Notification of the conclusion of the public contract; 

(b) A written dated demand submitted to the contracting authority; 

(c) A financial guarantee for the full amount of the advance is provided. The guarantee will 
only be released when the amount of the advance has been fully covered by the 
performance of the public contract and has been the subject of invoices approved by the 
contracting authority. This financial guarantee must enable the contracting authority to 
obtain reimbursement of the advance it has paid in the event of total or partial non-
performance of the public contract. 

24.4. Payment of the advance may be suspended if it is found that the service provider does not 
comply with his contractual obligations or if they contravene the provisions of Article 7 of the Law 
of 17 June 2016 on public procurement. 

24.5. The advance granted is charged to the amounts owed to the service provider, as follows: 
The first half of the advance payment shall be offset against the sums due to the service provider 
when the value of the services performed reaches 30 per cent of the original order amount and 
the second half of the advance shall be offset against the sums due to the service provider when 
the value of the services performed reaches 60 per cent of the original order amount. 
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Background 

1.1 Enabel 

Enabel is the Belgian Development Agency responsible for implementing the Belgian development 

cooperation. It also carries out projects on behalf of other national and international partner 

organisations. Together with its Belgian and international partners, Enabel delivers solutions to address 

pressing global challenges climate change, social and economic inequalities, demographic trends, peace 

and security. With a team of 2,000 employees, Enabel manages some 170 projects across 20+ countries 

in Belgium, Africa and the Middle East. 

1.2 Context 

Enabel Mozambique, through the cooperation portfolio 2023–2028, aims to consolidate the lessons 

learned over the past 20 years while supporting emerging themes. The €25 million portfolio aims at 

supporting the country in embarking on a just and inclusive low carbon development pathway by 

fostering a multi stakeholder integrated approach based on local needs, national priorities, and global 

trends. Climate is the underpinning theme in the portfolio, focusing on policy dialogue to promote climate 

resilience and energy transition, enhancing three (3) public services (water, waste, energy), while working 

on losses and damages as a transversal theme. The intervention is designed around three actions: 

• A multi-stakeholder intervention that will further develop local experience and expertise in 

climate-proof public services related to access to water and energy, as well as waste 

management and circular economy, to improve the living conditions of local communities and 

feed the overarching policy dialogue and preparedness to disasters. The current assignment is 

implemented under this action. 

• A complementary intervention to the first one, reinforcing the work on disaster preparedness, 

through a debt swap funding mechanism. 

• A study, expertise and preparation facility intervention that will act as a catalyst for mobilising 

climate finance for national priorities within the priority sectors of the multi-stakeholder 

intervention. 

1.3 Sector Context as per assignment objectives 

Mozambique has set the ambition of universal access to electricity by 2030 under the Estratégia Nacional 

de Electrificação (ENE) and the Estratégia de Transição Energética (ETS). The Integrated Energy Access 

Plan (IEP) is expected to provide the least-cost geospatial roadmap for grid extension, mini-grids and 

solar-home-system service areas. ETS Programme 12 and the National Energy Compact use different 

clean-cooking categories and denominators, while the role of electric cooking remains unquantified. This 

assignment shall therefore report separately: (i) access to a solution; (ii) appliance ownership; (iii) 

primary-use status; and (iv) the share of meals or cooking energy served by electricity. Electricity demand 

shall be calculated from energy intensity and actual or assumed utilisation, not from appliance ownership 

alone ETS Programme 13 (Decarbonisation of the transport system) sets quantified targets. From 2030, 

1% of private road transport and 5% of road freight shift to grid-powered electric vehicles; by 2040, EV 

penetration reaches 10% of the private road fleet and 25% of the road freight fleet; by 2050, 50% of both. 

In urban transport, 25% of private passenger road traffic in the Maputo metropolitan area shifts to shared 

electrified modes by 2030, rising to 75% in the South and 10% in the North and Centre by 2040. Rail 

moves from 100% diesel to renewable electricity, beginning with the Ressano Garcia line before 2030. 

ETS Programme 14 separately mandates biofuel blending: ethanol in gasoline at 10% to 2027, 15% from 

2028 and 20% from 2033; biodiesel in diesel at 3%, 7.5% and 10% over the same periods. Liquid biofuels 

are not a separate workstream. Instead, biofuels are treated as a low-cost scenario switch: for each e-
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mobility trajectory, the blending mandate is a determinant of how much road-transport energy demand 

remains in liquid fuels rather than shifting to electricity, and is therefore treated in this assignment as a 

scenario switch on the e-mobility trajectories rather than as a workstream in its own right.  

Both e-mobility and e-cooking are still in their infancy in Mozambique but are expected to expand rapidly 

between 2026 and 2040. They will materially increase electricity demand in volume, in coincident peak 

load and in spatial distribution, and will alter load profiles in ways the existing power system was not 

designed to absorb. ETS Programme 2 already identifies Transport, alongside LNG and Industry, as a 

principal driver of the 55-65 TWh of incremental grid energy the network must be able to carry between 

2030 and 2040, on top of the 28-32 TWh to 2030. What the ETS does not establish is how much of that 

increment is attributable to e-mobility and e-cooking specifically, where on the network it lands, what it 

costs to accommodate, or what systems EDM needs in order to operate it. 

There are concerns of  whether the current and planned generation, transmission and distribution 

capacity can absorb this additional stress without compromising reliability, voltage quality, losses and 

financial sustainability. On the demand side, the principal concern is firm capacity at the evening peak, 

when residential cooking, EV charging, cooling and lighting coincide. On the network side, the concerns 

are the loading of the Southern, Central, Central-Northern and Northern transmission systems; MV and 

LV distribution constraints in informal and peri-urban settlements; harmonic distortion and protection 

coordination introduced by non-linear loads; and the limited real-time visibility EDM currently has at 

the LV level, where most of the new load will appear. 

Generation shall be considered through a proportional materiality screen, not as a stand-alone 

generation-planning study. The Contractor shall first determine, with EDM and MIREME, whether the 

incremental energy and coincident peak from e-cooking and e-mobility are large enough to change an 

existing generation decision, adequacy margin, flexibility or storage requirement. Only where that screen 

identifies a material effect shall the assessment examine implications for the post-2030 reallocation of 

HCB energy, the domestic-versus-export disposition of planned capacity, firm capacity, reserve margin, 

storage and flexibility. No new capacity-expansion or production-cost modelling is required. 

In parallel, the off-grid sector is expected to expand the number of mini-grids and solar home systems 

that have historically been sized for lighting and small-appliance loads. Integrating e-cooking and e-

mobility into existing and planned off-grid systems requires screening the implications for generation, 

storage, distribution and tariff design, while considering productive-use opportunities. The off-grid 

technical norms in force address component interoperability for standalone solar photovoltaic systems 

but do not yet provide a complete framework for electric-vehicle charging, bidirectional flows or open 

charging protocols. Commercial interconnection is governed by the applicable regulatory framework;. 

The assigment requires, as a first step, a scoping-level assessment that frames the problem, identifies the 

categories and indicative magnitudes of the hardware, software and policy reforms needed, and produces 

actionable policy recommendations along with a structured roadmap of follow-on detailed studies for a 

separate engagements.  

 

1.4 Partner institutions 

The partner institutions involved in this consultancy are: 

• MIREME – Ministry of Mineral Resources and Energy. Responsible for national energy 

policy, planning and oversight of the energy sector. MIREME is the institutional sponsor of the 

assignment and the ultimate owner of the resulting policy recommendations and follow-on 

study roadmap. 

• EDM – Electricidade de Moçambique, E.P. National electricity utility, responsible for 

generation, transmission and distribution. EDM is a primary technical counterpart and is the 

originator of the concerns motivating this assignment. 
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• ARENE – Autoridade Reguladora de Energia. Independent national energy regulator. 

ARENE is the recipient of the regulatory, tariff and grid-code reform directions emerging from 

the assignment. 

• FUNAE - Fundo de Energia, F.P. Public body promoting renewable energy and rural 

electrification. FUNAE is the primary counterpart for the off-grid workstream and is currently 

undergoing restructuring to operate as a fund.  

• UIPCE – Unidade Integrada de Planificação e Coordenação para a Electrificação. 

Provides the IEP geospatial layers and the integrated planning view that bridges on-grid and 

off-grid analysis. 

• MTL – Ministry of Transport and Logistics. Responsible for transport policy, fleet 

electrification strategy, vehicle homologation and registration. 

• Ministry of Finance (MF). Lead counterpart for fiscal incentives, tariff cost-recovery 

implications, public investment programming and concessional finance mobilisation. 

• Ministry of Economy. Counterparts for appliance and vehicle standards, certification, testing 

and import controls. 

• INNOQ,  I.P. – Instituto Nacional de Normalização e Qualidade. Public institute 

responsible for implementing the National Quality Policy through standardisation, metrology, 

certification and quality-management activities 

• AMER – Associação Moçambicana de Energias Renováveis. Mozambican industry 

association of mini-grid developers and renewable energy operators. 

• CFM – Caminhos de Ferro de Moçambique.  State-owned public enterprise responsible 

for managing, operating and developing Mozambique’s port and railway infrastructure and for 

supporting national and regional logistics. 

• IFEPOM –  Instituto Ferro-Portuário de Moçambique it is an autonomous public 

regulatory body created by the Mozambican government to supervise, regulate, and inspect the 

country's combined railway and port systems. 

 

1.5 Rationale and Approach 

E-mobility and e-cooking are potentially material demand-side shifts for Mozambique’s power system. 

Their growth will depend on tariffs, fuel prices, technology costs, urbanisation and implementation of 

national policy commitments, including the ETS, the provisional NDC 3 and the LT-LEDS. 

Uncoordinated growth could increase voltage problems, transformer loading, harmonic distortion, losses 

and cost-recovery pressures, particularly where low-voltage network visibility is limited. 

Conventional system-planning studies in Mozambique have largely treated e-mobility and e-cooking as 

marginal sensitivities rather than as core demand drivers, and they have not systematically integrated on-

grid and off-grid considerations, nor combined the hardware dimension with the software and digital 

systems dimension. A full integrated system-impact study, including capacity-expansion modelling, 

transmission stability studies and detailed distribution-feeder analysis, is beyond the present 

assignment.. 

The present assignment is therefore a screening and policy-direction study. It relies on existing planning 

outputs, transparent demand overlays, documented unit-cost benchmarks and bounded stakeholder 

consultations. It does not include new capacity-expansion modelling, transmission power-flow studies or 

network-wide distribution simulation. 
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2. Objective 

2.1 General Objective 

The objective of the assignment is to produce a screening-level, evidence-based diagnostic and policy-

direction document that enables the Government of Mozambique to: (i) quantify the incremental 

electricity demand associated with e-cooking, road e-mobility and the restricted rail cases; (ii) identify 

whether that increment changes the timing, sizing or priority of generation, transmission, distribution, 

off-grid or digital-system actions already contemplated by EDM; (iii) identify near-term policy and 

institutional actions; and (iv) define a bounded set of follow-on studies  and investment need to complete 

the integrated investment plan.  The assignment is an overlay to, and not a replacement for, EDM’s Master 

Plan Update. 

 

 

2.2 Specific Objectives 

• Synthesise existing strategies, plans, studies and data on the Mozambican power sector, e-

mobility, e-cooking, and the off-grid sector into a consolidated diagnostic baseline. 

 

• Produce a screening-level outlook of the additional electricity demand, in GWh per year and 

MW of coincident peak, that e-mobility and e-cooking place on the on-grid and off-grid systems 

under a Base, a High and a High+ trajectory to 2030, 2040, 2045 and 2050, calibrated against 

ETS Programmes 12 and 13, and expressed primarily as an absolute increment. Results shall be 

mandatory by the four EDM Transmission Divisions. Customer Service Area disaggregation is 

required only where EDM supplies an editable mapping and output structure, otherwise the 

Contractor shall provide a replicable Customer Service Area methodology and template. 

• Prepare a restricted rail-electrification and port electrification case study aligned with the 

Energy Transition Strategy targets. The case study shall cover the railway lines and as a 

screening level sub-element, Onshore Power Supply (OPS) at the national ports served by those 

lines and  shall quantify the potential electricity-demand and grid implications of the phased  

rail electrification and phased introduction of OPS.  

• Apply a generation materiality screen agreed with EDM and MIREME at inception. The screen 

is a single question: would the incremental energy and coincident peak from e-cooking and e-

mobility change a conclusion in the generation plan of the applicable baseline recorded in D0, 

whether on adequacy margin, firm capacity, reserve margin, storage or flexibility, including any 

consequence for the post-2030 use of HCB energy and the domestic-versus-export disposition 

of planned capacity? Where a material effect is found, assess it at screening level; where none is 

found, document the evidence and do not expand the generation workstream. 

• Identify the transmission investments attributable to these loads to 2045: which corridors, 

substations and regional interconnections within the Espinha Dorsal and Integrated 

Transmission System programme are most exposed, and the indicative incremental cost of 

accommodating the additional demand. 

• Identify the distribution investments attributable to these loads to 2045, with particular 

emphasis on low voltage, where e-cooking appliances and electric-vehicle chargers actually 

connect and which no current EDM planning instrument covers.  

• Identify the equivalent requirements for the off-grid system: the generation, storage, 

distribution and tariff implications of adding e-cooking and e-mobility loads to mini-grids, and 

the productive-use anchoring opportunities.  
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• Define the network-management and digital-systems requirements to operate the network 

under these loads to 2045 and assess EDM's current maturity against that target state. The 

systems in scope are listed in the deliverables in section 5. 

• Consolidate the above into a single indicative investment envelope to 2045, split by generation, 

transmission, distribution, off-grid and digital systems, presented in no-regrets and conditional 

tranches, with an explicit source and confidence rating attached to every figure. 

• Identify the principal regulatory, tariff, standards and institutional reforms that the 

Government will need to advance and propose a set of near-term policy recommendations that 

can be acted upon without waiting for the detailed studies. 

• Frame an off-grid direction for integrating e-cooking and e-mobility into mini-grids, including 

the "grid-ready" design principles, This includes a specific gap analysis between the off-grid 

technical and safety norms in force and the technical requirements applicable at the 

interconnection point; 

• Define a structured roadmap of follow-on detailed studies, including draft indicative Terms of 

Reference for each, that the Government and its partners can procure separately to complete the 

integrated investment plan. 

 

 

3. Methodology 

3.1 Methodological principles 

 The Master Plan Update commissioned by EDM is not approved and exists only in draft. The baseline 

for this assignment is therefore the Integrated Master Plan 2018-2043 and the other EDM planning 

instruments that are formally in force at inception. The Contractor shall record that baseline in D0 by 

title, version and date. That baseline is then frozen for the duration of the contract and does not change, 

even if the Master Plan Update is approved during the assignment. Where draft Master Plan Update 

material is released to the Contractor, it may be used as the baseline only with the prior written approval 

of MIREME. Absent that approval, the draft material may be used solely as a cross-check and a sensitivity, 

and shall never be cited as the baseline or as approved Government planning. Where the Contractor 

identifies a finding that the Master Plan Update would be likely to change, it shall record that in the risk 

register and in D3 rather than rebasing its analysis. Given the screening nature of the assignment, the 

methodology rests on seven operating principles. First, reliance on existing data and studies: the 

assignment is a synthesis and benchmarking exercise, not a new simulation exercise. Second, an 

integrated on-grid / off-grid framing consistent with the IEP. Third, a hardware-and-software pairing: 

every hardware investment category is paired with the software, digital and data systems required to 

operate it. Fourth, alignment with national planning: the work is anchored in the ENE, the ETS, the IEP, 

the ENDE (National Development Strategy), the National Energy Compact, the draft National Clean 

Cooking Strategy, the NDC and the LT-LEDS, and its outputs are expressed as a delta against what EDM 

already plans rather than as free-standing estimates. Fifth, transparency on confidence: every finding and 

recommendation carries an explicit indication of the confidence level and the evidence base, and the 

assignment is explicit about what it does not, and cannot, deliver within its scope. Sixth, proportionality 

to the budget: the assignment produces screening-level figures suitable for directing policy and framing 

procurement and does not attempt the simulation work reserved for the follow-on studies. Seventh, a 

single and controlling time horizon convention, which applies throughout this ToR and prevails over any 

other formulation: the demand outlook, the adoption trajectories and the rail-electrification scenarios are 

produced for 2030, 2040 and 2050, because ETS Programme 13 sets quantified targets at all three dates 

and ETS Programme 2 states an incremental grid energy envelope for each of the three periods (28-32 

TWh to 2030, 55-65 TWh for 2030-2040 and 65-75 TWh for 2040-2050), against which the outlook is 

expressed. The investment envelope, the unit-cost benchmarking and the network-management and 

digital-systems architecture are produced to 2045. The reason is the baseline, not the budget: this 
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assignment expresses its outputs as an increment against what EDM already plans, and the EDM demand 

baseline reaches 2045. The Integrated Master Plan 2018-2043 in force terminates in 2043, and the 

Master Plan Update now in preparation carries the EDM demand baseline to 2045, so costing is aligned 

to 2045 and every figure sits inside an available EDM baseline. A costed figure for 2050 would have no 

baseline to be an increment. For the period 2045 to 2050 the Contractor shall provide a qualitative 

directional statement and no costed figures, and shall identify, for each investment category, which 

investments required before 2045 are sized or constrained by post-2045 demand, so that the 2050 

demand outlook disciplines decisions taken earlier rather than sitting inert. 

 

3.2 Grid ready mini grid definition  

For the purposes of this assignment, a “grid-ready” mini-grid is one designed, built, metered and 

contracted so that it can be absorbed into the national grid when the grid arrives, without stranding assets 

or interrupting supply. The commercial dimension of this question is not open: it is already governed by 

Decree 93/2021 of 10 December, and by the Regulamento de Interligação de Mini-Redes approved by the 

ARENE Board of Directors on 19 December 2022. The technical dimension, by contrast, is not resolved,  

the Regulamento das Normas Técnicas e de Segurança applies the IEC TS 62257 series and related IEC 

standards to mini-grids and permits, for the smaller categories, A mini-grid may therefore be fully 

compliant with the off-grid technical norms and still be incompatible with the requirements applicable at 

the interconnection point under the Grid Code, to which Decree 93/2021 article 22(4) defers. That gap is 

material for this assignment because e-cooking appliances and electric-vehicle chargers are non-linear 

loads that consume the permitted harmonic headroom, and because a mini-grid that crosses a category 

threshold in article 6 of the Regulamento para Atribuição de Concessões para Mini-Redes as a result of 

new loads including e-cooking or e-mobility load may need to acquire establishment and operating 

licence obligations it did not previously have. The Contractor shall therefore not restate a commercial 

definition that already exists in law. It shall instead (i) express the working definition above in terms of 

the four statutory interconnection models and the article 8 compensation formula; (ii) identify, item by 

item, the delta between the off-grid technical and safety norms and the technical requirements applicable 

at the interconnection point, covering at a minimum voltage and frequency tolerance, harmonic limits, 

protection coordination, earthing, synchronisation, metering and customer-data portability, for which no 

off-grid requirement currently exists; and (iii) express the result as a set of specific, drafted 

recommendations addressed to ARENE for adoption. The Contractor shall test this working definition 

with MIREME, EDM, FUNAE, ARENE and AMER, arranging that engagement itself in accordance with 

section 3.4, and shall present a consolidated definition in D1; where a counterpart ( MIREME, EDM, 

FUNAE,ARENE, AMER) does not engage, the Contractor shall present the definition on the basis of the 

instruments cited above and record the gap. 

 

 

3.3 Data and information sources 

The Consultant draws on a desk synthesis of existing materials, including: EDM publicly available data 

and statistics and, where accessible, internal data shared under a data-sharing protocol (e.g. recent 

system loss reports, dispatch summaries, reliability indices, the transformer and asset register, and GIS 

layers); the UIPCE / IEP geospatial layers and prioritisation outputs; FUNAE operational records on 

mini-grids (where available); ARENE tariff schedules and regulatory instruments; existing master plans, 

including the Integrated Master Plan for the Development of the Mozambican Energy System 2018-2043, 

EDM Priority Projects 2021-2030 and current generation expansion plans; vehicle registration and 

customs data from INATTER and the customs authorities where available; the ETS, ENDE, draft NDC 

3.0, LT-LEDS, National Energy Compact; the SPEED Assessment of the Mandatory Blending Biofuel 

Policy in Mozambique and others previous donor-funded studies on the Mozambican power sector; such 

Master Plan Update material as EDM elects to release,  none of which is guaranteed to be available and 
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all of which are subject to section 3.1; and regional benchmarks from comparable SADC and Sub-Saharan 

African markets, notably Kenya, Rwanda, South Africa and Tanzania. 

For the restricted rail and port case study, the evidence base shall be limited to existing ETS material as 

well as port and vessel call data, and other data made available by designated Government of Mozambique 

entities, including MIREME, CFM, IFEPOM and EDM. Corridor operating data ( if made available), 

locomotive duty cycles, traction assumptions, prospective connection points and investment information 

shall be handled under the restricted-circulation protocol agreed at inception. Engagement with 

concessionaires, operators or other non-Government parties requires prior written authorisation from 

Enabel and the designated Government focal point. 

The three reference works supplied in Annex B are opportunities for method transfer, not mandatory 

mini-studies. During inception, the Contractor shall assess each approach against five tests: relevance to 

a decision in Mozambique; availability and quality of Mozambican data; transferability of assumptions; 

incremental value beyond existing national work; and proportionality to the assignment's budget and 

timetable. The contractor shall recommend whether each approach is adopted, adapted or set aside, with 

reasons and a tightly bounded scope. Enabel and MIREME shall approve that recommendation before 

any proof-of-concept work begins. No approach shall be implemented merely because it appears in Annex 

B. 

Beyond targeted interviews and any proof of concept approved through the value assessment set out 

earlier in this section 3.2, no new primary data collection, bottom-up simulation modelling, power-flow 

simulation or capacity-expansion modelling is foreseen. 

 

3.4 Analytical approach 

The analytical approach is a structured screening exercise built on existing plans and documented unit 

costs rather than on new simulation. Demand outlooks are constructed from vehicle-fleet and household 

stock, applying the ETS Programme 12 and 13 penetration targets as the medium trajectory with low and 

high variants, and converting to energy and coincident peak using documented duty cycles and charging 

and cooking profiles from comparable markets. For each e-mobility trajectory, biofuels appear as a 

scenario switch: the assumed ethanol and biodiesel blending penetration is stated, and the electricity-

demand outlook is tested for mandate achievement versus delayed or underachieved blending. 

Investment magnitudes are derived by applying unit costs to quantities drawn from the demand outlook. 

Unit costs are taken in the following order of preference: first, the generic design and reference cost 

catalogues for transmission and distribution produced under the EDM Master Plan Update (if and to the 

extent that EDM releases them); second, documented Mozambican project costs from EDM and donor-

funded projects; and third, regional benchmarks from comparable SADC and Sub-Saharan African 

markets. Tenderers shall price the assignment on the assumption that the EDM catalogues are NOT 

released, so that no claim arises if they are withheld; where they are released the Contractor shall 

substitute them and state the effect on its figures. The unit-cost basis used for every figure shall be stated. 

These quantities are drawn from the demand outlook and from EDM's own planning documents, so that 

the output is expressed as an increment against investment already planned. Generation is included only 

after the materiality screen; transmission, distribution, off-grid and digital requirements remain core. 

Every figure carries a source and confidence rating, and the magnitudes are intended to direct policy and 

frame procurement, not to price it. 

Demand outlook method. The primary output is the absolute increment: additional GWh per year and 

additional MW of coincident peak, by year, by the four EDM Transmission Divisions (Southern, Central, 

Central-Northern and Northern) and by Customer Service Area, with a stated mapping to the three ETS 

regions (North, Centre, South) so the outputs also read against ETS and can be merged into EDM 

planning without being re-cut. The absolute increment is the headline result because it is valid whatever 

demand baseline it is later added to. The share of an incremental grid energy envelope is reported only as 

a secondary sensitivity table, computed separately against each publicly available denominator, namely 

the ETS Programme 2 envelopes (28-32 TWh to 2030, 55-65 TWh for 2030-2040, 65-75 TWh for 2040-

2050) and the demand trajectory of the Integrated Master Plan 2018-2043, with the denominator named 
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on every line. The Contractor shall not present a single share figure, because the public instruments differ 

by more than a factor of two and a single percentage would mislead. Where the Contractor finds the public 

demand instruments mutually inconsistent, it shall record that as an unresolved discrepancy in D3; 

reconciling them is not a deliverable. For every e-mobility trajectory, the Contractor shall state the 

assumed ethanol and biodiesel blending penetration and report a sensitivity comparing mandate 

achievement with delayed or underachieved blending, without undertaking a new biofuel feasibility 

study. 

Off-grid demand method. Coincident peak shall be derived from explicit, stated and sourced coincidence 

and diversity factors, and shall never be obtained by applying an annual load factor to an energy figure, 

because e-cooking and electric-vehicle charging are peaky loads that do not scale with a constant load 

factor. Separate demand profiles shall be produced for mini-grid customers and for solar-home-system 

customers rather than a single off-grid aggregate. Diurnal and seasonal load shapes shall be delivered for 

e-cooking and for electric-vehicle charging. Productive use and appliance stacking shall be included. The 

Contractor shall state the annual load factor implied by its own results, so the result is directly comparable 

with any EDM off-grid figure without either party disclosing a confidential document. 

3.4.1 Restricted rail and port electrification case study 

Consistent with the Energy Transition Strategy action to electrify the railways the Consultant shall 

develop corridor-specific, phased electrification scenarios for: (i) the Ressano Garcia line in the Southern 

region; (ii) the Central region, comprising the Machipanda and Sena lines of the Beira corridor; and (iii) 

the Northern region, comprising the Nacala corridor line. The Contractor shall confirm the exact line 

segments in scope with CFM and MIREME at inception and record them in D0; where they cannot be 

confirmed, the segments named here apply. The scenarios shall distinguish near, medium and longer-

term uptake to 2030, 2040 and 2050 and shall state all assumptions on locomotive fleets, traffic volumes, 

duty cycles, traction technology, operating schedules and implementation timing. 

For each corridor (for the railway component), the assessment shall estimate annual traction electricity 

demand (GWh), coincident and non-coincident peak demand (MW), indicative load profiles and 

geographic concentration of demand; identify plausible traction supply and grid connection interfaces at 

screening level, tested against the transmission expansion set out in the baseline recorded in D0; and 

assess implications for generation adequacy, transmission corridors, substations, distribution interfaces, 

power quality, reliability, resilience, flexibility and regenerative-braking opportunities. It shall identify 

no regrets and conditional grid investments, sequence them against EDM's existing plans, provide order 

of magnitude costs and confidence ratings, and record the evidence required for a subsequent detailed 

railway electrification and power-system study.. As a screening level sub-element within the same case 

study the assessment shall also cover Onshore Power Supply (OPS) at the national ports. OPS allows a 

berthed vessel to switch off its auxiliary engines and connect to the shore electricity network through 

high-voltage cabling, the European Union is making OPS progressively mandatory and a comparable 

global requirement is anticipated. The Contractor shall confirm the list of ports in scope with CFM at 

inception and record it in D0, giving priority to the ports served by the rail corridors above (for example 

the Maputo, Beira and Nacala port systems). For each port in scope the assessment shall, at screening 

level, estimate the indicative additional electricity demand (GWh) and coincident peak (MW) implied by 

phased OPS adoption to 2030, 2040 and 2050 under stated vessel call and berth assumptions. In 

addition, it must identify the plausible grid-connection interface and its exposure against the 

transmission and distribution baseline recorded in D0; and identify no-regrets and conditional grid 

investments with order of magnitude costs and confidence ratings. The Contractor shall state all 

assumptions on vessel calls, berth occupancy, vessel power ratings and phasing, and shall record the 

evidence required for a subsequent detailed OPS and power-system study. The present assignment shall 

not undertake railway or port engineering design, traction or shore connection substation design, OPS 

electrical or vessel-interface design, power-flow studies, procurement specifications or a financial 

feasibility study for either the rail or the OPS component. 

Because the rail component is sensitive, corridor-level inputs, assumptions, findings and 

recommendations shall be issued as a controlled access technical annex, circulated only to Government 

of Mozambique entities named in the inception-stage access list. The main report and workshops shall 

contain only aggregated, non-sensitive conclusions expressly cleared by the designated Government focal 
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point. No corridor level material may be disclosed to wider stakeholders or published without prior 

written Government authorisation. 

Subject to the inception value assessment and written approval by Enabel and MIREME, up to two tightly 

bounded proofs of concept may be undertaken. Potential applications are: (i) applying the transformer 

loading, loss-of-life and managed-charging method to one or two Maputo distribution zones, if EDM's 

register, commissioning dates, loading records and GIS are sufficient; and (ii) applying the paratransit 

viability-rate logic to a small Maputo sample, if suitable GPS or telematics data exist. The Enabel T-GATE 

market-intelligence study for Tanzania, listed in Annex B, approach may be adapted as a benchmark for 

operating economics, financing and institutional constraints where Mozambican evidence is incomplete. 

Before Enabel and MIREME consider approving a proof of concept, the Contractor shall set out in writing, 

for each one: the specific Mozambican planning, regulatory or investment decision it would inform; the 

datasets required and confirmation that those datasets are already in the Contractor’s possession; the 

expert-days it would consume; and the criterion by which its result would be judged sufficient to inform 

that decision. A proof of concept shall not be approved on any other basis. 

A proof of concept is not a study in its own right. A decision not to proceed, including because the 

approach adds insufficient value or the data are inadequate, is an accepted result when the Contractor 

documents the assessment and converts any material evidence gap into a proportionate follow-on study 

in D3. Tenderers shall nonetheless include within the lump sum a provision sufficient to carry out up to 

two bounded proofs of concept of the kind described above. Where fewer than two are approved, or none, 

the lump-sum price is not reduced and the released effort is redirected to deepening the demand outlook, 

the off-grid analysis, or the follow-on study roadmap, as agreed at inception. Where two are approved, no 

supplementary payment is due. No approach in Annex B and no proof of concept will be implemented 

unless approved in writing at inception, and tenderers shall not assume that any of them will be. 

3.5 Stakeholder consultations 

The methodology relies on a programme of structured consultations (bilateral interviews and small group 

sessions, can be mostly virtual) with MIREME, EDM, FUNAE, ARENE, UIPCE, MTL, INATTER, MF, 

ME, INNOQ, CFM, IFEPOM, AMER, a representative sample of mini-grid developers and clean cooking 

and e-mobility actors, and one or two SADC or other Sub-Saharan African peer utilities. Two structured 

workshops are foreseen: a first workshop held after acceptance of the inception report and desk synthesis, 

so that it engages with substantive material rather than an empty agenda, and a validation workshop on 

the draft findings and recommendations. Both workshops are held in hybrid format. Access to 

stakeholders is the sole responsibility of the Contractor. Neither Enabel nor MIREME will identify, 

contact, introduce, convene, invite, host, chair,  facilitate, interpret or otherwise arrange any meeting, 

interview, workshop or consultation under this assignment. Enabel’s and MIREME’s involvement is 

limited to (i) reviewing and approving deliverables in accordance with section 5, (ii) supplying the 

annexes listed in section 13 to the extent they are available and releasable, and (iii) making the room 

described in section 7 physically available. In addition, MIREME will, on request, issue the Contractor a 

letter or credential confirming that the Contractor is carrying out this assignment on behalf of MIREME, 

which the Contractor may present when approaching counterparts. This credential does not oblige 

MIREME or Enabel to identify, contact, convene, invite or secure the attendance of any party, and does 

not alter the Contractor’s sole responsibility for stakeholder access set out above. The Contractor shall 

therefore build its own access route to every counterpart, and the proposal shall set out how it will do so; 

The no-facilitation rule governs logistics only: the Contractor arranges its own meetings and no one 

arranges them for it. It does not restrict content. When a consultation with EDM or MIREME does take 

place, directional and methodological information given verbally by those institutions is an anticipated 

and legitimate input, and the Contractor is expected to seek it. Verbal inputs are governed by the following 

evidence rule. Every verbal input is logged in the consultation log with the date, the institution and what 

was said. A verbal input sets direction and order of magnitude; it does not by itself become a stated fact 

in a deliverable. A figure obtained verbally enters a deliverable only after the Contractor has corroborated 

it against a public source or reproduced it from its own model. Where a material verbal figure cannot be 

corroborated, the Contractor may nonetheless use it, provided that it is labelled as unverified verbal input 
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at every point it appears, including in any table cell; attributed by date and institution in the consultation 

log; carried as an assumption and not as fact; tested by a sensitivity check showing whether the conclusion 

holds if the figure is wrong; and never used as the sole basis for a costed recommendation. The Contractor 

shall not attribute to EDM or MIREME any figure that originates in a confidential third-party document 

those institutions have not released, and shall not reproduce, request or infer the contents of any such 

document. Where a counterpart does not engage, does not release data, or does not confirm a finding 

within the timescales the Contractor has planned for, this is a Contractor risk. The Contractor shall record 

the attempt, the date, the channel used and the outcome in the consultation log, record the resulting 

evidence gap in the risk register, state the consequence for the confidence rating of the affected findings, 

and proceed on the basis of documented public sources. Non-engagement by a third party is not a ground 

for an extension of time, an increase in the lump-sum price, or a claim against Enabel, and does not of 

itself prevent acceptance of a deliverable. Rail-case-study consultations shall be limited to designated 

Government of Mozambique entities, included within the overall consultation envelope and conducted 

separately from wider stakeholder sessions. Corridor-specific findings shall not be presented at the two 

general workshops unless the designated Government focal point authorises a cleared, aggregated 

version. 

 

3.6 Quality assurance 

The Contractor applies a single-point Team Leader sign-off on every deliverable, supported by internal 

peer review across the energy-transition, off-grid, regulatory and national expertise. All deliverables are 

first issued in draft for stakeholder comment, in line with the general remarks set out in this ToR. 

 

 

4. Activities 

Activities are organised as a single continuous workstream over an indicative eight (8) months from 

contract award to final acceptance, with administrative closure completed no later than Month 12. The 

table below sets out how each activity is carried out and who is responsible for it. What each activity 

produces is set out in section 2 (Objectives) and section 5 (Deliverables) and is not repeated here. 

 

Activity Description 

1. Mobilisation and inception 

Inception workshop in Maputo, organised, convened and chaired 

by the Contractor, followed by bilateral confirmation of focal 

points and data requests. The Contractor's Team Leader chairs 

and produces the record of decisions and is responsible for 

identifying, inviting and securing the attendance of participants; 

Enabel and MIREME neither convene nor facilitate the meeting 

(section 3.4). The Contractor shall request that MIREME, EDM, 

FUNAE, ARENE and UIPCE each nominate one named focal 

point and one alternate. All data-access requests are issued in 

writing at this stage and tracked in the decision log, with an 

agreed escalation route where data is not released within three 

weeks. 

2. Desk synthesis of existing 

materials 

Structured document review against a source register agreed at 

inception, in which every extracted figure carries a citation and a 

confidence rating. The Team Leader and the Power System 

Planning and Digital Systems Specialist lead; the National Expert 
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Activity Description 

secures Portuguese-language and non-public sources and EDM 

internal material. Enabel supplies the annexes listed in section 13 

at inception, to the extent that they are available and releasable. 

3. Stakeholder consultations 

Semi-structured interviews conducted against a written interview 

protocol submitted to Enabel and MIREME for information, held 

in Portuguese where the counterpart prefers, with notes on the 

agreed language returned to each interviewee for correction. The 

Contractor identifies, contacts and schedules every interviewee 

using its own networks; the National Expert leads identification, 

contact, scheduling and in-country delivery; the Team Leader 

attends institutional-level meetings, which may be virtual where 

the counterpart agrees. The EDM consultation shall, as a specific 

item, seek to establish verbally how EDM derives off-grid demand 

and coincident peak in its current planning, in particular amongst 

others whether peak is scaled from energy by a load factor and 

whether mini-grid and solar-home-system demand are 

separated. The Contractor shall record the answer in the 

consultation log under the evidence rule in section 3.4 and shall 

state in D1 where its own method diverges from the EDM 

approach, so that any integration risk between this study and 

EDM planning is surfaced early. EDM is not expected to provide, 

any figures or method detail drawn from a confidential third-

party report. Every consultation is logged with date, participants 

and the specific findings it supports, so that each finding in the 

report can be traced to its source. 

4. Order-of-magnitude 

demand outlook 

The Contractor tables all assumptions to MIREME, EDM and 

FUNAE focal points and they are agreed in writing before D1 is 

issued, so that the outlook is not contested after the fact. 

5. Investment envelope and 

network management 

architecture 

Unit-cost benchmarking applied to the quantities from Activity 4 

and to EDM's existing planning documents, together with any 

proof of concept approved through the value assessment in 

section 3.2. The contractor leads, EDM's planning, transmission 

and distribution directorates are the validating counterparts, and 

the maturity assessment of EDM's operational technology is 

carried out jointly with EDM rather than imposed on it. Within 

this activity, the contractor shall prepare the bounded rail-

electrification case study for Ressano Garcia line, the Central 

corridor line and the Northern corridor line using existing data 

and screening-level assumptions. The rail analysis shall remain a 

component of the investment envelope workstream and shall not 

become a separate engineering study. 

6. Policy recommendations 

and near-term actions 

Each recommendation is drafted against a fixed template, that 

includes responsible institution, legal or administrative 

instrument, indicative cost, target date within 36 months, 

prerequisites,   and must be tested with the institution that would 

have to act on it before it enters D3. The ARENE and MIREME 

focal points confirm mandate fit in writing. 
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Activity Description 

7. Roadmap of follow-on 

studies 

Each follow-on study is specified using Enabel's standard ToR 

structure, sized against an indicative budget range and profile 

mix, and sequenced by dependency. The Contractor leads. 

MIREME and Enabel confirms fit with the partner landscape and 

with studies other partners are already procuring, so that the 

roadmap does not duplicate work already funded. 

8. Stakeholder validation and 

final consolidation 

Hybrid validation workshop in Maputo, held in the room made 

available under section 7, followed by a written comment-

response matrix showing the disposition of every comment 

received and the reason where a comment is not adopted. The 

Contractor organises, invites, convenes, chairs and facilitates the 

workshop and bears all workshop costs other than the physical 

room (section 7). Neither MIREME nor Enabel chairs, co-chairs 

or convenes the workshop, and neither is responsible for 

attendance. 

 

 

4.1 What this assignment will and will not deliver 

To ensure clarity on scope, the following is explicit: 

 

4.1.1 This assignment will deliver:  
• A consolidated diagnostic baseline of the Mozambican power sector and the e-mobility and e-

cooking markets, drawn from existing sources. 

• Demand outlooks under Base, High and High+ adoption trajectories to 2030, 2040, 2045 and 

2050, disaggregated by the four EDM Transmission Divisions and by Customer Service Area. 

• A screening-level assessment of transmission corridors and distribution networks, on-grid and 

off-grid, together with a generation assessment only where the agreed materiality screen 

identifies a planning consequence. 

• A restricted, screening-level case study of the grid implications of phased locomotive 

electrification on the Ressano Garcia, Central and Northern railway corridors, with corridor-

level findings provided only through a controlled-access annex. 

• An indicative investment envelope to 2045 split by transmission, distribution, off-grid and 

digital systems, and by generation only where material, in no-regrets and conditional tranches, 

with sources and confidence ratings. 

• A network management and digital systems architecture to 2045, with target capabilities, 

sequencing and indicative capital and operating costs, benchmarked against an assessment of 

EDM's current maturity. 

• A reasoned adopt/adapt/set-aside decision for each Annex B approach and, only where 

approved at inception, the results of up to two bounded proofs of concept. 

• Actionable near-term policy recommendations. 

• A roadmap of follow-on studies with draft Terms of Reference. 

 

4.1.2 This assignment will not deliver:  
• New bottom-up simulation modelling with hourly load profiles for the system as a whole. 

• Capacity-expansion or production-cost modelling, network load-flow, contingency or stability 

simulation, or least-cost generation, transmission or distribution planning. These are the scope 

of the EDM Master Plan Update. 

• Transmission power-flow, contingency or stability simulations. 
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• Distribution feeder power flow or harmonic studies, or network-wide application of a screening 

method beyond any bounded proof of concept approved under section 3.3. 

• Detailed unit-cost engineering estimates. 

• Detailed railway electrification engineering, traction-power design, railway power-flow 

modelling, locomotive procurement specifications or corridor financial feasibility studies. 

• Drafting of regulatory instruments or grid-code amendments. 

 

These outputs and others, where required, will be procured by the Government and its partners under 

follow on engagements scoped through the present assignment. 

 

 

5. Deliverable 

The following deliverables are expected: 

Deliverable Description Timing Acceptance criteria 

D0. Kick-off 

minutes and 

inception note 

Record of the inception workshop; 

roles, scope, contact points, review 

protocol, data-access actions, refined 

workplan, stakeholder map and 

consultation plan; proposed 

generation-materiality test; and 

adopt/adapt/set-aside 

recommendation for each Annex B 

approach against the five value tests in 

section 3.2. It shall also establish the 

restricted circulation protocol, named 

Government access list and 

authorised validation route for the rail 

case study. 

Month 1 

Accepted when Enabel 

and MIREME confirm 

the workshop record, 

workplan, consultation 

plan, generation-

materiality test and 

decision on whether 

each Annex B approach 

adds sufficient value to 

be adopted, adapted or 

set aside. 

D1. Diagnostic 

and demand 

outlook note 

Consolidated diagnostic baseline of 

the power sector and of the e-mobility 

and e-cooking markets; demand 

outlook in energy and coincident peak 

to 2030, 2040, 2045 and 2050 under 

Base, High and High+ trajectories, 

disaggregated by the four EDM 

Transmission Divisions and by 

Customer Service Area, and supplied 

as an editable spreadsheet with 

documented assumptions, structured 

so that it can be read into the EDM 

load forecasting model as an 

increment to that model’s reference 

scenario rather than as a free-

standing forecast; for each e-mobility 

trajectory, a biofuel scenario switch 

comparing mandate achievement 

with delayed or underachieved 

Month 3 

Accepted when every 

figure in the baseline is 

traceable to a 

documented source 

and carries a 

confidence rating; 

demand assumptions 

are tabled and 

submitted to EDM and 

FUNAE for agreement, 

with the outcome or 

the absence of a 

response recorded; the 

biofuel sensitivity 

states blending 

assumptions for every 

trajectory and uses the 

existing SPEED work 

without duplicating it; 
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Deliverable Description Timing Acceptance criteria 

blending; consolidated “grid-ready” 

definition; and implementation plan 

for any Annex B proof of concept 

approved at inception. For the rail 

component, D1 shall record available 

corridor data, material data gaps and 

the agreed railway electrification 

scenarios and assumptions for 

Ressano Garcia, Central and Northern 

lines. 

and any Annex B proof 

of concept remains 

within the scope 

approved at inception. 

D2. System 

impact and 

indicative 

investment 

envelope to 2045 

Screening-level assessment of 

transmission corridors and 

distribution networks, on-grid and 

off-grid; generation implications only 

where the agreed materiality screen is 

met; consolidated indicative 

investment envelope to 2045 split by 

generation, transmission, 

distribution, off-grid and digital 

systems, in no-regrets and conditional 

tranches; and results of approved 

proofs of concept or a documented 

decision not to proceed. D2 shall 

include a controlled access rail- and 

port-electrification annex setting out 

the corridor- and port specific 

demand estimates (including the OPS 

screening at the ports served by the 

corridors), grid interfaces, system 

implications, indicative investment 

needs, sequencing, data gaps and 

confidence ratings for sourthen, 

Central and Northern railway lines. 

Month 5 

Accepted when the 

investment envelope is 

expressed as an 

increment against 

EDM's existing plans 

rather than as a free-

standing estimate; 

every figure carries a 

source, unit-cost basis 

and confidence rating; 

any generation analysis 

is proportionate to the 

materiality finding and 

otherwise records why 

no further generation 

work is needed; any 

proof of concept 

demonstrably informs 

a Mozambican 

decision; and the 

Contractor evidences 

that it submitted the 

identified network 

pressure points to the 

EDM planning, 

transmission and 

distribution focal 

points for 

confirmation. Where 

EDM confirms, the 

confirmation is 

recorded. Where EDM 

does not respond 

within twenty (20) 

working days of a 

documented request, 

the deliverable is 

assessed on the 

documented evidence, 
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Deliverable Description Timing Acceptance criteria 

the absence of 

confirmation is 

recorded in the risk 

register and reflected 

in the confidence 

rating, and acceptance 

is not withheld on that 

ground. The rail annex 

is accepted when the 

designated 

Government focal 

points and EDM 

confirm that the 

assumptions and 

identified grid pressure 

points are reasonable 

for screening purposes 

(the Contractor 

evidence that it 

submitted is treated as 

the conditions set up 

above) and when the 

circulation restrictions 

have been observed. 

D3. Network 

management 

architecture, 

policy 

recommendations 

and follow-on 

study roadmap 

Network management and digital 

systems architecture to 2045 with 

target capabilities, sequencing and 

indicative costs, benchmarked against 

an assessment of EDM's current 

maturity; near-term policy, regulatory 

and institutional recommendations; 

off-grid integration direction; 

structured roadmap of follow-on 

studies with draft Terms of Reference 

outlines for each, including indicative 

duration, profile mix and budget 

range, so that Government and its 

partners can procure them separately. 

Month 7 

Accepted when each 

recommendation 

identifies the 

responsible institution, 

the legal or 

administrative 

instrument through 

which it would be 

enacted, an indicative 

cost, a target date 

within 36 months and 

its prerequisites, and 

has been submitted in 

writing to the 

designated MIREME 

and ARENE focal point 

for confirmation that it 

falls within the relevant 

institution's mandate, 

with the response, or 

the absence of a 

response within twenty 

(20) working days, 

recorded in the 

deliverable; when the 
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Deliverable Description Timing Acceptance criteria 

digital architecture 

states a current-

maturity baseline, 

agreed with EDM 

where EDM engages 

and otherwise built 

from documented 

sources with the basis 

stated; and when each 

draft ToR is sufficient 

to be developed into a 

procurement and 

Enabel and MIREME 

confirm it does not 

duplicate a study 

already funded by 

another partner. 

D4. Final report, 

executive policy 

brief and 

handover pack 

Final consolidated report of no more 

than seventy (70) pages excluding 

annexes; executive policy brief 

(English and Portuguese, 

presentation-ready for senior 

decision-makers); consultation log; 

decision log; risk register, which shall 

as a minimum address the risk that 

the Master Plan Update is approved 

during or shortly after the assignment 

and alters the planning baseline, and 

the risk that EDM planning staff are 

absorbed by other activities and 

unavailable; and editable source files. 

The final handover pack shall include 

the bilingual controlled access rail 

technical annex and its approved 

circulation list; the annex is excluded 

from the seventy-page limit. 

Month 8 

Accepted against a 

checklist: all preceding 

narrative deliverables 

in final approved form 

in English and 

professionally quality 

assured Portuguese; 

final report not 

exceeding seventy (70) 

pages excluding 

annexes; executive 

policy brief; 

consultation log; 

decision log; risk 

register; benchmark 

and unit-cost database 

in editable format; all 

figures in editable 

source files; and a 

comment response 

matrix showing the 

disposition of every 

comment received on 

the draft. The 

controlled access rail 

annex shall be 

delivered separately 

and only to the 

authorised 

Government recipients 

identified in the 

inception note. 
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5.1 General remarks for deliverables  

Digital systems comparison table (in the relevant deliverable). The systems in scope are: SCADA/EMS 

and the National Dispatch Centre foreseen under ETS Programme 2; distribution management and 

advanced distribution management (DMS/ADMS); distributed energy resource management (DERMS); 

advanced metering infrastructure and meter data management (AMI/MDM); outage management 

(OMS); the GIS network model and asset register; LV load research and monitoring; EV charging 

management and smart charging, including open interoperability protocols; demand response and time-

of-use tariff enablement; and mini-grid remote monitoring and interconnection standards. For each of 

these systems the Contractor shall set out, in a single comparison table: the target capability at 2045 

expressed as a defined functional capability level rather than as a product name; the sequencing in 

tranches to 2030, 2035, 2040 and 2045; an indicative capital cost range and an indicative annual 

operating cost range, each with a stated basis; and the institutional and data prerequisites that must be 

in place before the capability can be procured. 

Off-grid regulatory gap analysis (in the relevant deliverable). The gap analysis between the off-grid 

technical and safety norms in force and the technical requirements applicable at the interconnection point 

shall cover, as a minimum, voltage and frequency tolerance, harmonic limits, protection coordination, 

earthing, synchronisation, metering and customer-data portability, and shall state for each gap the 

amendment required, the instrument through which ARENE would make it, and the consequence of 

leaving it unaddressed. It shall also assess whether adding e-cooking or e-mobility load moves mini-grids 

across the installed-capacity category thresholds, and what licensing consequences follow. 

All intermediary and final documents will first be submitted in a draft version, allowing Enabel and 

MIREME to comment before approval. The final version will be submitted after receiving all comments 

and communicated to the contractor.   

It is up to the contractor to submit additional versions to ensure a correct step by step evolution of the 

works and avoid loss of time or additional revisions, which will be considered included in the services. 

The contractor will keep a clear and transparent version management system.   

The timeframe for Enabel and stakeholders to approve documents or provide comments will normally be 

no longer than three calendar weeks. The indicative eight-month implementation schedule in section 5 

includes the standard review periods. If conditions outside Enabel's control arise, the schedule may be 

extended, provided that contract closure occurs no later than twelve (12) months after contract award. 

 

All documents will be provided in the following formats:  

• English and Portuguese are the working language of the assignment and all draft deliverables 

shall be submitted in English. The final approved versions of all narrative deliverables, 

including the final report, executive policy brief and draft Terms of Reference for follow-on 

studies, shall be submitted in both English and Portuguese. The Portuguese translations shall be 

professionally quality assured by the Contractor and are included in the lump sum. Editable 

spreadsheets, logs and figures shall use bilingual headings where practicable. The English 

version is the original and prevails for all contractual purposes, including the interpretation of 

scope and of acceptance criteria; the Portuguese version is the reference version for national 

dissemination and institutional use. The Contractor remains responsible for the fidelity of the 

Portuguese translation. 

• For draft final documents, transmission by e-mail in readable Word files and/or data files (for 

easy comment in the document) if Enabel requests.   

• For final documents, transmission by printed documents,  email, including written documents, 

drawings, etc., and transmission to Enabel (electronic ) of all data files, maps, etc.  

 

 

5.2 Location of Work:  

 The consultancy will require a combination of presence in Mozambique and remote work.  
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• Maputo Based Work: This will be an important portion of the work, particularly for 

stakeholder consultations (some of which can be online) and validation workshops. 

The contractor is expected to have a strong technical presence in Maputo during key workshops 

and consultations 

• Remote Work: Activities such as desk reviews, some stakeholder consultations, data analysis, 

report drafting, and presentation preparation can be conducted remotely. However, 

the contractor must ensure seamless communication and availability for meetings (virtual or in-

person as required) with MIREME, Enabel and other stakeholders.  

 

  

6. Intellectual Property Data Ownership and Sharing  

Ownership of the substantive outputs of this assignment, the reports, the underlying analysis, the 

recommendations and the follow on Terms of Reference  belong to MIREME as policy owner. Enabel, as 

the contracting and implementing entity, holds a perpetual, non-exclusive, royalty-free right to use, 

reproduce, translate and publish those outputs for reporting, evaluation, learning and dissemination 

purposes, and to share them with the other funding partners. The Contractor assigns to Enabel all 

intellectual property rights in the outputs on their creation, and Enabel undertakes to transfer or licence 

those rights to MIREME. The Contractor may not retain, reuse or publish any material generated under 

this assignment after contract closure without the prior written consent of MIREME and Enabel, and 

must return or destroy source data on request. Aggregated, non attributable material will be made 

available for public dissemination where MIREME requests it. 

 

All third-party components and dependencies must be licensed under terms compatible with this 

transfer. 

 

All data shared by EDM, FUNAE, CFM and other public entities remain confidential under a data sharing 

protocol agreed in the inception phase. Personal data collected during stakeholder engagement is 

processed in compliance with Mozambican law and with Regulation (EU) 2016/679, under which the 

Contractor acts as processor and Enabel as controller. 

Rail case study information is classified as restricted for the purposes of this assignment. The inception 

note shall name the authorised Government recipients, define secure transmission and storage 

arrangements and separate the controlled access rail annex from the general consultation record and 

public facing outputs. The Contractor shall not reuse or disclose corridor level rail information after 

contract closure. 

 

 

 

7. Facilities  

MIREME will make its training room available, subject to availability and to the Contractor booking it in 

writing at least twenty (20) working days in advance, seating up to thirty (30) people, for the two 

workshops foreseen in section 3.4: the inception workshop and the validation workshop each of one day. 

The provision of the room is the full extent of the support provided and does not extend to convening, 

inviting, chairing, co-chairing, facilitating or securing attendance, which are the Contractor’s 

responsibility under section 3.4. Everything else required to run those workshops is priced by the 

Contractor and included in the lump sum: audiovisual and ICT equipment, internet connectivity 

sufficient for the hybrid format, Portuguese-English simultaneous interpretation, catering for up to thirty 

participants per workshop, printed materials, and travel and subsistence for up to eight participants from 
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outside Maputo per workshop where agreed in advance with Enabel. No other workshop or event costs 

are foreseen under this assignment, and Contractors should price on that basis. 

 

 

8. Team composition 

Given the scoping nature and the budget envelope, a lean team is expected: all five profiles must be 

covered, but a single team member may cover more than one profile where the CV evidences the 

requirements of each. The team must include at least one Mozambican national expert with significant 

knowledge of the energy ecosystem and experience working with EDM. Mozambican experts shall 

perform substantive analytical, drafting and workstream  implementation functions; national 

participation limited to scheduling, translation or logistics will not receive national-

content points. 

 

While the minimum requirements for key roles must be met, the Contractor is encouraged to propose 

team members with complementary skills,  

 

Profile Minimum Requirements 

Team Leader / Energy 

Transition Expert 

1. Master's degree in energy or engineering or economics, 

public policy or political science  or a related field to the 

areas indicated before in this requirement. 

 

2. Minimum 10 years' experience in power sector strategy or 

energy transition or electrification, of which at least 5 years 

in a team leader role on assignments in one of those fields.  

 

3. Within the last 10 years, experience as team leader in at 

least two strategic or scoping assignments, in Sub-Saharan 

Africa, at least 5 years demonstrating experience in leading 

multidisciplinary teams and engaging with government 

authorities, regulators, public companies and other relevant 

stakeholders. 

4.  

E-Mobility and E-Cooking 

Specialist 

5. Minimum bachelors degree in engineering, energy, 

economics or a related field to the areas indicated before in 

this requirement. 

1.  

2. Minimum 5 years' experience in e-mobility or e-cooking, of 

which at least one topic must be substantively covered, in 

programme design, policy or analytical roles in Sub-Saharan 

Africa or a comparable developing-country context.  

3. Demonstrated experience of demand side electrification is a 

must. 

Power System Planning and 

Digital Systems Specialist 

1. Degree in energy, electrical engineering or a related field.  

2. Minimum 10 years' experience in power-system planning 

covering generation adequacy, transmission and 
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Profile Minimum Requirements 

distribution in a utility-scale context, including 

demonstrated experience of EV charging infrastructure and 

its grid integration.  

3. Demonstrated experience in at least one of: distribution 

network reinforcement planning; or utility digitalisation 

and smart-grid roadmaps covering SCADA/EMS, ADMS, 

DERMS, AMI, OMS or GIS.  

4. Documented experience of unit-cost benchmarking for 

network investment is required, as is experience in Sub-

Saharan Africa.  

5.  

Railway expert 

1. Documented experience of at least one assignment 

addressing railway traction electrification and its interface 

with generation, transmission or substations is also 

required for this profile;  

2. This may be met by the proposed specialist or by a 

separately named rail-traction adviser in the same lump 

sum, whose signed CV shall be submitted; where a separate 

adviser is proposed, that adviser is treated as part of this 

profile for the purposes of SC2 and of award criterion A. 

Regulatory and Tariff 

Expert (part-time input) 

6. Degree in economics or law, or engineering or a related field 

to the areas indicated before in this requirement. 

3. Minimum 5 years' experience advising regulators or 

ministries on at least two of the following: tariff design; grid 

codes; or technical standards for distributed energy 

resources or electric-vehicle charging operators.  

4. Experience in Sub-Saharan Africa or a comparable 

developing-country context. This is a part-time, short and 

focused input. 

National Expert 

(Mozambique) 

1. Mozambican national with a relevant bachelors degree  or 

equivalent professional experience in the energy sector.  

2. Native or fully fluent in Portuguese, with the ability to draft 

and quality assure technical content in Portuguese.  

3. Documented experience in the Mozambican power sector, 

with established working relationships across MIREME, 

EDM, ARENE and FUNAE, evidenced by engagement in the 

last five (5) years.  

4. Documented record of independently organising and 

conducting in-country institutional consultations without 

third-party facilitation, which is essential to this assignment 

given section 3.4. 

 

SC 2 – Minimum Team Composition 

The Contractor must propose a team that, as a minimum, demonstrably meets the minimum 

requirements of all five profiles specified in the Team Composition section of this ToR. A single expert 

may satisfy more than one profile where the CV evidences the requirements of each. The team must in 

all cases include the Team Leader and the National Expert (Mozambique). Each profile must be 

evidenced by a signed CV demonstrating the academic qualification where one is specified for that 
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profile, and the minimum years of relevant experience specified for the profile. The proposed team must 

collectively evidence coverage of both e-mobility and e-cooking; where the E-Mobility and E-Cooking 

Specialist covers only one of the two, another named team member must evidence the other. 

For the National Expert (Mozambique), the CV must additionally evidence Mozambican nationality; 

fluency in Portuguese; established working relationships across MIREME, EDM, ARENE and FUNAE 

with engagement in the last five (5) years; and a track record of independently organising in-country 

institutional consultations without third-party facilitation. 

 

SC3 - Minimum national content  

The tender must allocate at least twenty per cent (20%) of total key-expert days to Mozambican 

national/s expert/s. These key-expert days are the days of the five profiles specified in the Team 

Composition section and no other days. A Mozambican national expert is as defined in the award 

criteria. This must be evidenced by a table of expert days by person, nationality, role, deliverable and 

number of days. A bidder that does not reach the threshold will not be evaluated further. Bidders are 

encouraged to provide this information in a table format. Days allocated to scheduling, logistics, 

administration, interpretation or translation do not count towards the threshold. 

Bidders must note that the 20% floor responds to the specific needs of this assignment, that it requires 

significant engagement  EDM and CFM to obtain, non-public, operational and network data, as well as 

with MIREME, FUNAE and ARENE for consultation. This engament must be led by a national expert 

with a demonstrated prior working relationship with CFM and EDM. The 20% floor is set as set at the 

minimum level judged sufficient to resource that engagement, and it does not restrict the Contractor's 

freedom to source the specialised international profiles the assignment also requires. A tender that 

meets the 20% will not be rejected for immaterial differences in the presentation of the expert-days 

table, provided the 20% can be verified from the tender as a whole 

SC4 - Absence of conflict of interest. 

. 

This assignment produces draft Terms of Reference for follow-on studies that the Government of 

Mozambique and its partners intend to procure separately. To prevent an unfair competitive advantage 

and any distortion of that later competition, the Contractor, together with any entity affiliated with, 

controlled by, controlling or under common control with the Contractor, and any individual proposed in 

the team, shall be excluded from tendering for, or from participating in any capacity in, any follow-on 

assignment procured on the basis of a Terms of Reference outline produced under this contract. By 

submitting a tender the Contractor accepts this restriction. 

 

 

 

9. Selection Criteria 

The Selection Criteria below are pass/fail minimum requirements. Contractors  must satisfy the selection 

criteria. Compliance is established on the basis of documentary evidence submitted by the contractor;  

 

SC1 - Minimum technical capacity  

The contractor must demonstrate completion, in the last  (7) years, of at least two (2) assignments in the 

energy sector in Sub-Saharan Africa, of which at least one (1) has covered policy, strategy or scoping 

analysis (as opposed to purely engineering or supervision work) and at least one (1) covered power system 
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planning or network investment planning. Documentary evidence must be supplied, together with the 

completed form below: 

 

Reference Assignment form  

# Field Contractor response 

1 Assignment title   

  

2 Client (full name and country)   

  

3 Country / countries where the 

assignment was implemented 

  

  

4 Sector    

  

5 Start date (MM/YYYY) and 

completion date (MM/YYYY). 

Must fall within the last ten 

(10) years measured from the 

contractor submission 

deadline. 

  

  

7 Role of the contractor in the 

assignment (lead / consortium 

member / subcontractor) 

  

8 Type of work performed (tick 

all that apply;): 
☐ Policy or strategy analysis 

☐ Scoping or pre-feasibility analysis 

☐ Planning  

☐ / project management 

☐Other(specify): 

_____________________________ 

9 Brief description of the 

assignment (maximum 200 

words): objectives, 

methodology, geographic scope 

and outputs delivered. 

  

  

  

  

  

  

10 Relevance to the present TOR 

(maximum 100 words): explain 

why this reference is relevant to 

a scoping study on e-cooking, 
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e-mobility, demand-side 

electrification, off-grid 

integration or power-sector 

policy in Sub-Saharan Africa. 

  

  

11 Client contact person (name, 

title, organisation, email, 

telephone). The contact must 

be a contract manager of the 

client organisation who can be 

reached to verify the reference. 

Enabel reserves the right to 

contact this person. 

  

  

  

  

12 Supporting documents 

attached to this form (tick all 

that apply; at least the first box 

is mandatory): 

☐ Certificate of acceptance, services completion certificate, 

or contract closure letter signed by the client (mandatory) 

☐ Copy of parts of the signed contract or contract award 

letter 

☐ Sample deliverable (executive summary or table of 

contents only) 

☐ Other (specify): 

_____________________________ 

14 Contractor declaration: I/we 

confirm that the information 

provided in this form is true, 

accurate and verifiable, and 

that the supporting documents 

listed in Field 13 are attached. 

We acknowledge that any 

material misrepresentation will 

result in the disqualification of 

the contractor. 

Name and title of signatory:  

Date:  

Signature:  

 

 

 

10. Award Criteria 

 

Criterion Sub-score Total 

TECHNICAL OFFER  70 

Methodology and technical approach 

The tenderer's proposed approach is scored  on the 

seven components below: 

 

• Understanding of the screening nature and 

limits of the assignment (2) 

30  



 

 26 / 66 

Criterion Sub-score Total 

•  Demand outlook to 2030, 2040, 2045 and 

2050, including the biofuel scenario switch (5) 

• Generation materiality screen and the 

investment-envelope approach across 

transmission, distribution, off-grid and digital 

systems, including the restricted rail-

electrification case study (the named corridors, 

the screening-level grid-impact method, the 

boundary with detailed engineering, and the 

confidentiality controls) (6) 

• Unit-cost benchmarks, treatment as an 

increment against EDM's plans, and 

confidence ratings (5) 

• Network-management and digital-systems 

architecture and EDM maturity assessment (4) 

• Value assessment of the three Annex B 

approaches and conditional proof-of-concept 

design (4) 

• Policy recommendations and specification of 

follow-on studies (4) 

 

 

Team composition and National content 

 

A. Team quality and complementarity (7) 

Scored above the SC2 minimum, which all evaluated 

bids have already met. Points are awarded 

cumulatively: 

• Team members evidence relevant experience 

materially exceeding the stated minimums for 

their profiles (e.g. more years, more directly 

comparable assignments) (5) 

• Working proficiency in Portuguese by the 

Team Leader (2); 

B. Share of total key-expert days delivered by 

Mozambican national expert/s (9) 

For scoring, the total key-expert days proposed for all 

Mozambican national experts are summed and divided 

by the total key-expert days proposed for the five key 

profiles, to give the national-content share. Points are 

awarded only on the share above the 20% minimum, as 

follows: 

more than 20% up to 30% → 2 

more than 30% up to 40% → 4 

more than 40% up to 50% → 6 

more than 50% → 9 

• 20–29%  (2)  

 

C. Mozambican capacity strengthening (4 ) 
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Criterion Sub-score Total 

Awarded cumulatively; each claim must reconcile with 

the expert days table, and a claim not supported by 

allocated days scores zero 

• A specific on the job knowledge transfer plan 

for counterpart institutions, naming the 

institutions, the subject matter and the 

indicative  dates (2) 

• At least one mid level Mozambican expert 

given named ownership of a deliverable (1) 

• A named individual responsible for Portuguese 

language technical quality assurance, with 

allocated days (1) 

 

Additional firm level relevant experience 

This criterion rewards firm experience additional to the 

minimum established under SC1. A reference 

assignment already submitted to satisfy SC1 may not be 

submitted here; the assignments presented under this 

criterion must be different from, and additional to, the 

SC1 references. Each assignment must be evidenced by 

a separate Reference Assignment form completed in 

full, for an assignment completed within the last ten 

(10) years measured from the tender submission 

deadline. 

 

Points are awarded, cumulatively, for demonstrated 

firm experience in the following areas that are specific 

to this assignment and not tested under SC1: 

• e-mobility, clean cooking or demand-side 

electrification (3) 

• off-grid or mini-grid systems (planning, design 

or integration) (3) 

• utility digitalisation or smart-grid systems 

(SCADA/EMS, ADMS, DERMS, AMI, OMS or 

GIS) (2) 

• Assignments mentioned above that took place 

in SADC member state (e.g. assignments that 

took place outside SADC don’t get points. This 

bonus applies only to areas already scoring 

under the three areas above; SADC experience 

outside those areas earns no points)  (2) 

10  
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Criterion Sub-score Total 

Workplan, level of effort and cost-efficiency 

The proposal shall include ate least : (a) an eight-month 

implementation plan linked to deliverables and contract 

closure by Month 12; (b) milestones linked to 

deliverables and the two workshops; (c) a level-of-effort 

allocation consistent with the national-content 

commitments; (d) a stakeholder consultation plan; and 

(e) a credible cost efficiency strategy, including the 

balance between remote and in-country delivery. 

 

• Eight-month implementation plan closing by 

Month 12 (2) 

• Milestones linked to deliverables and the two 

workshops (1) 

• Level of effort allocation consistent with the 

national content commitments (3) 

• Stakeholder consultation plan (3) 

• Cost-efficiency strategy, including the remote  

and in-country delivery balance (1) 

 

 

10  

FINANCIAL OFFER  30 

Score = (Lowest contractor amount under evaluation / 

Contractor A amount under evaluation) × 30, rounded 

to two decimal places. Amounts under evaluation are 

the total lump-sum prices exclusive of value-added tax, 

expressed in EUR. The financial evaluation rewards 

realistic, competitive offers. Abnormally low or high 

offers may be subject to verification under Article 36 of 

the Royal Decree of 18 April 2017. 

  

 

 

11. Indicative Quantities and Price 

 The budget must be all-inclusive and take into account: 

• professional fees,  

• subsistence and accommodation,  

• the two workshops together with their interpretation, catering, ICT costs  

•  the venue contingency under section 7, translation into Portuguese,  

•  all charges, duties and taxes including withholding tax. 

• Value-added tax must be shown on a separate line and is excluded from the price used for 

financial comparison.  

 

The level of effort indicated below is an estimate. The contract is a lump-sum contract, and the Contractor 

is required to deliver all services and deliverables described in this ToR for the lump-sum price proposed 
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in Form 6.10 (Financial offer and tender form). The level of effort and the mix of staff are determined by 

the Contractor. Enabel will not entertain claims for additional payment based on staff-day undercounting. 

 

 

Deliverable 
Indicative Man- 

days 

D0-D1 (Inception, desk synthesis, 

diagnostic baseline and demand 

outlook to 2030, 2040, 2045 and 

2050) 

30 

D2-D3 (System impact and 

investment envelope to 2045; 

network management and digital 

systems architecture; policy 

recommendations; follow-on 

study roadmap) 

45 

D4 (Validation workshop, final 

report, executive policy brief and 

handover pack) 

20 

Total 95 

 

Contractors are explicitly invited to propose cost-efficient delivery strategies, including substantive use 

of Mozambican national expertise, remote delivery where appropriate, reuse of existing data and studies, 

and partnerships with local institutions. National experts must hold defined analytical and deliverable 

responsibilities, consistent with the scored commitments in the technical offer. 

 

  

The following minimums are included in the price:   

• The administrative management and secretariat;   

• Travel, transportation and insurance;  

• Documentation pertaining to the services;   

• Delivery of documents or records associated with the performance;   

• Training required for operation;   

• Where applicable, the measures imposed by occupational safety and worker health legislation;   

• Customs and excise duties for equipment and products used.   

• Accommodation and any other costs related to the mission.   

• The contractor accommodation and all their expenses  

 

 

 

12. Payment Schedule 

The following indicative payment schedule is proposed. However, the contractor is free to propose its own 

payment schedule; Enabel is not obliged to accept it. 
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Payment Deliverable Indicative timing 
% of the 

contract 

1 

D0-D1 (Inception, diagnostic baseline 

and demand outlook to 2030, 2040, 

2045 and 2050) 

End of Month 3 10% 

2 
D2 (System impact and indicative 

investment envelope to 2045) 
End of Month 5 40% 

3 

D3-D4 (Network management 

architecture, policy 

recommendations, follow-on study 

roadmap, final report, executive policy 

brief and handover pack) 

End of Month 8 50% 

Each payment is released against acceptance of the corresponding deliverable(s) by Enabel, in 

coordination with MIREME 

 

 

13. Annexes 

The following technical annexes will be issued or made accessible to the awarded Contractor at inception 

stage, subject to availability and data-sharing protocols: 

• Annex A – Enabel data-protection and safeguards templates. 

• Annex B - Reference works and candidate proof-of-concept approaches, to be engaged with 

under section 3.2: Lukuyu, Shirley and Taneja (2024), Managing grid impacts from increased 

electric vehicle adoption in African cities; Pretorius (2025), Interdependence of electrical energy 

supply and mobility in the electrification of the sub-Saharan paratransit system; and Enabel T-

GATE (2026), Market Intelligence for Financial Institutions to Support E-Mobility in Tanzania. 

• Annex C - Biofuels policy evidence: SPEED (2023/2024), Assessment of the Mandatory 

Blending Biofuel Policy in Mozambique, including its Portuguese executive summary and final 

report version.  
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6 SELECTION FILE 

TECHNICAL AND PROFESSIONAL APTITUDE 

1. SUBCONTRACTING 

The tenderer must provide a description of the part of the contract that the service provider may wish to 
subcontract. 
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7 OVERVIEW OF THE DOCUMENTS TO BE SUBMITTED 

(a) Identification of the tenderer (for each participant for tenders submitted by a group) (see clause 1 of 
chapter 8 Forms); 

(b) List of subcontractors (see clause 2 of chapter 8 Forms); 

(c) Tender form - Prices (clause 3 of chapter 8 Forms) 

(d) The declaration on honour – Exclusion grounds (for each participant for tenders submitted by a group) 
(see clause 4 of chapter 8 Forms); 

(e) All documents demanded in 6 Selection file (see clause 14 of chapter 3 Award Procedure); 

(f) All documents demanded in clause 16 of chapter 3 Award Procedure (award criteria); 

(g) Where an economic operator wants to rely on the capacities of other entities (particularly subcontractors 
or independent subsidiaries) with regard to the criteria of economic and financial capacity or technical 
and professional aptitude (see clause 14 of chapter 3 Award Procedure and 6 Selection file), it shall 
prove to the contracting authority that it will have at its disposal the resources necessary, for example, 
by producing a commitment by those entities to that effect; 

(h) A detail of the prices quoted, listing for each item the various elements that are included in the price and 
the applicable taxes; 

(i) The statutes and any other document required to establish the power of attorney of the signer(s) (for 
each participant for tenders submitted by a group); 

(j) Where the tender is submitted by a group of economic operators, the association agreement signed by 
each participant, clearly showing who represents the association. 
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8 FORMS 

1. IDENTIFICATION FORM 

 

Identification form Natural person 

 
 

Please complete the form in CAPITAL LETTERS and LATIN LETTERS. 

 
I. PERSONAL DATA 

 
FAMILY NAME(S) 
 As indicated on the official document. 

 

FIRST NAME(S) 
 As indicated on the official document. 
 

 

DATE OF BIRTH 
DD MM YYYY 

 

PLACE OF BIRTH 
(town, village) 

 

TYPE OF IDENTITY 
DOCUMENT 
(identity card, passport, driving licence 
etc.) 

 

ISSUING COUNTRY 
 

 

IDENTITY DOCUMENT 
NUMBER 
 

 

ADDRESS (permanent) 
Street+ P.O. Box 
Postal code 
City, Region/Province 
Country 

 

TELEPHONE NUMBER  
E-MAIL  

 
II. BUSINESS DATA 

 
 
PLEASE SPECIFY YOUR 
STATUS: 

 

☐ Duly registered independent  
 

☐ Unregistered self-employed (no official 
formalisation) 
 

☐ other (please specify): 
 
............................................................................................ 
 
........................................................................................... 
 

REGISTRATION NUMBER (if 
applicable) 

 

This form must be completed, signed and accompanied by a legible photocopy 
of the identity document. 
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VAT NUMBER (if applicable) 
 

 

PLACE OF REGISTRATION (if 
applicable) 

 

COUNTRY 
 

 

  



 

 35 / 66 

 

 

Identification form Legal person 

 
 

 

Please complete the form in CAPITAL LETTERS and LATIN LETTERS. 

PRIVATE/PUBLIC-LAW ENTITY WITH A LEGAL FORM 

OFFICIAL NAME 
As indicated on the official document. 

 

 

COMMERCIAL NAME 
(if different from official name) 
 

 

ABBREVIATION (if applicable) 

 
 

 

LEGAL FORM 
 
 

 

 
TYPE OF ORGANISATION 
(Delete as appropriate) 
 

 
- FOR PROFIT 
- NOT FOR PROFIT 
- NGO 

 
PRINCIPAL REGISTRATION 
NUMBER 
 

 

SECONDARY REGISTRATION 
NUMBER (if applicable) 

 

 

PLACE OF REGISTRATION 
City 
Country 

 

 

DATE OF REGISTRATION 
DD MM YYYY 

 

 

VAT NUMBER 
 
 

 

ADDRESS OF REGISTERED 
OFFICE 
Street+ P.O. Box 
Postal code 
City, Region/Province 
Country 
 

 

TELEPHONE NUMBER 
 
 

 

E-MAIL 
 

 

 

  

This form must be completed, signed and accompanied by a copy of the official documents 
(articles of association, trade register(s), extract from the publication in the official gazette 
or VAT registration) substantiating the information given. 
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Identification form Public actor - entity 

 

 

 

Please complete the form in CAPITAL LETTERS and LATIN LETTERS. 

OFFICIAL NAME 
As indicated on the official document. 
 

 

ABBREVIATION (if applicable) 
 

 

 

LEGAL FORM 
 
 

 

PRINCIPAL REGISTRATION 
NUMBER 
 

 

SECONDARY REGISTRATION 
NUMBER (if applicable) 

 

 

PLACE OF REGISTRATION 
City 
Country 

 

 

DATE OF REGISTRATION 
DD MM YYYY 

 

 

VAT NUMBER 
 
 

 

ADDRESS OF REGISTERED 
OFFICE 
Street+ P.O. Box 
Postal code 
City, Region/Province 
Country 

 

 

TELEPHONE NUMBER 
 
 

 

E-MAIL 
 
 

 

 

This form must be completed, signed and accompanied by a copy of the official documents 
(law, resolution, trade register(s), official gazette, VAT registration etc) substantiating the 
information given. 
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2. LIST OF SUBCONTRACTORS 

I (we) declare that the share of the public contract to be subcontracted is as indicated below.  

List of subcontractors planned to be engaged in the implementation of the contracts 

Name and legal 
form 

Address / 
Registered office 

Object of engagement LOT in 
which will 
be engaged 
(if 
applicable) 

Other entity 
within the 
meaning of 
paragraph 1er of 
Article 73 of the 
R.D. of 18 April 
2017 (YES/NO)* 

     

     

     

     

     

     

     

     

 

* In accordance with Article 73 of the Royal Decree of 18 April 2017, where an economic operator wants to 
rely on the capacities of other entities (particularly subcontractors or independent subsidiaries) for economic 
and financial capacity criteria and technical and professional aptitude criteria, it shall prove to the 
contracting authority that it will have at its disposal the resources necessary, for example, by producing a 
commitment by those entities to that effect. 

2.1. Any change of subcontractor compared to those indicated in the tender submitted will be submitted for 
approval to the contracting authority before intervention in contract performance, in particular in order 
to verify that the latter has the required capacity and does not subject to a reason for exclusion (Art. 73 
– the Royal Decree of 18 April 2017 on the award of public contracts in the classical sectors; Art. 12-13 – 
Royal Decree of 14 January 2013 establishing the general rules for the execution of public contracts). 
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3. TENDER FORM - PRICES 

The tenderer shall also provide a detailed financial breakdown, including the applicable man-day rates, 
distinguishing between assignments requiring an overnight stay and assignments not requiring an 
overnight stay, as well as any other relevant costs. The financial breakdown shall clearly identify the 
cost associated with each deliverable. 

 

Item Type Lump-sum 

 

 

VAT 

  

Total price VAT excluded including withholding tax € 

VAT rate  

Total price VAT included including withholding tax € 

Conference venue one day  

Total price VAT excluded   

VAT rate  

Total price VAT included   
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4. DECLARATION ON HONOUR - EXCLUSION GROUNDS 

Hereby, I / we, acting as legal representative(s) of above-mentioned tenderer/beneficiary/partner/co-
contractor declare that the tenderer is not in any of the following cases of exclusion:  

 
* Please tick the boxes to confirm each situation 

 

 The counterparty or one of its directors has not been convicted by a final judicial decision 

of any of the following offenses: 

 
a. Participation in a criminal organization; 

b. Corruption; 

c. Fraud; 

d. Terrorist offenses, offenses linked to terrorist activities or incitement to commit such offenses, 
complicity, or attempt; 

e. Money laundering or terrorism financing; 

f. Child labor and other forms of trafficking in human beings; 

g. Employment of third-country nationals in illegal residence; 

h. Creation of offshore companies. 

 

 The counterparty fulfills its obligations related to the payment of taxes, duties, and social 

security contributions for an amount exceeding €3,000, unless it can demonstrate that it 

holds one or more certain, due, and unencumbered claims against a contracting authority 

for at least the amount corresponding to the overdue tax or social debt.  

 

 The counterparty is not in a state of bankruptcy, liquidation, cessation of activities, 

judicial reorganization, has not admitted bankruptcy, is not the subject of liquidation or 

judicial reorganization, or any analogous situation derived from similar procedures in 

other national regulations. 

 
 

 The counterparty has not committed any serious professional misconduct that questions 

its integrity. Serious professional misconduct particularly includes:   

a. Breach of Enabel's policy on sexual exploitation and abuse; 

b. Breach of Enabel's policy on fraud and corruption risk management; 

c. Violation of local legislation concerning sexual harassment at work; 

d. Serious false statements or use of false documents in providing information required for exclusion 
checks or selection criteria, or concealing information; 

e. Evidence sufficient to conclude anti-competitive acts, agreements, or arrangements; 
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Regarding conflict of interest: 
 
Please tick the applicable box 
 

 The counterparty or its directors have no actual or potential conflict of interest, no real or 

potential business or family relationship, nor appear to have such, with any member of Enabel's 

Board, personnel, or others involved in tender preparation, selection, or contract execution. 

or 

 The counterparty informs Enabel of any actual, potential, or reasonably perceived conflict of 

interest that may affect or appear to affect impartiality in the procurement, granting, selection, or 

contract execution process. 

 
➔ A detailed description of any such conflicts, including nature and persons involved, will be 

annexed to this declaration. 

  

 The counterparty has not committed any serious or persistent failures during the 

execution of a prior essential contractual obligation with another contracting authority 

resulting in measures, damages, or comparable sanctions. 

 

 The counterparty attests that no restrictive measures have been taken against it related to 

international peace and security violations such as terrorism, human rights violations, 

destabilization of sovereign states, or proliferation of WMD. 

 

 The counterparty does not appear on any sanction lists maintained by the United Nations, 

European Union and Belgium . 

 

I/we commit to promptly inform Enabel of any change in the above points, including sanctions 
or embargo measure adopted by the United Nations, the European Union and/or Belgium 
occurring after our signature of this Declaration. 

 

 

Done at:  Date:  

By (Name of 
entity): 

 
Represented by 
(Full name) 

 

Signature of authorised 
representative: 
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5. FINANCIAL IDENTIFICATION 

BANKING DETAILS 

ACCOUNT NAME 2  

IBAN/ACCOUNT NUMBER3  

NIB  

CURRENCY  

BIC/SWIFT CODE  

BANK NAME  

 

ADDRESS OF BANK BRANCH 

STREET & NUMBER   

TOWN/CITY POST CODE 

COUNTRY  

ACCOUNT HOLDER’S DATA 

AS DECLARED TO THE BANK 

ACCOUNT HOLDER  

STREET & NUMBER   

TOWN/CITY POST CODE 

COUNTRY  

SIGNATURE OF ACCOUNT HOLDER (Obligatory) DATE (Obligatory) 

 

 
2 This does not refer to the type of account. The account name is usually the one of the account holder. 
However, the account holder may have chosen a different name to its bank account. 
3 Fill in the IBAN Code (International Bank Account Number) if it exists in the country where your bank is 
established. 



 

 42 / 66 

6. INTEGRITY STATEMENT     

Hereby, I / we, acting as legal representative(s) of above-mentioned tenderer, declare the following:     

• Neither members of administration or employees, or any person or legal person with whom the 
tenderer has concluded an agreement in view of performing the public contract, may obtain or accept 
from a third party, for themselves of for any other person or legal person, an advantage appreciable in 
cash (for instance, gifts, bonuses or any other kind of benefits), directly or indirectly related to the 
activities of the person concerned for the account of Enabel.     

• The board members, staff members or their partners have no financial or other interests in the 
businesses, organisations, etc. that have a direct or indirect link with Enabel (which could, for instance, 
bring about a conflict of interests).     

• I have / we have read and understood the articles about deontology and anti-corruption included in 
the Tender Documents (see 1.7.), as well as Enabel’s Policy regarding sexual exploitation and abuse of 
June 2019 and Enabel’s Policy regarding fraud and corruption risk management of June 2019 and I 
/ we declare fully endorsing and respecting these articles.     

If above-mentioned public contract is awarded to the tenderer, I/we declare, moreover, agreeing with the 
following provisions:     

• In order to avoid any impression of risk of partiality or connivance in the follow-up and control of the 
performance of the public contract, it is strictly forbidden to the public contractor (i.e. members of the 
administration and workers) to offer, directly or indirectly, gifts, meals or any other material or 
immaterial advantage, of whatever value, to the employees of Enabel who are concerned, directly or 
indirectly, by the follow-up and/or control of the performance of the public contract, regardless of their 
hierarchical rank.     

• Any (public) contract will be terminated, once it appears that contract awarding or contract 
performance would have involved the obtaining or the offering of the above- mentioned advantages 
appreciable in cash.     

• Any failure to comply with one or more of the deontological clauses will be considered as a serious 
professional misconduct which will lead to the exclusion of the contractor from this and other public 
contracts for Enabel.     

• The public contractor commits to supply, upon the demand of the contracting authority, any 
supporting documents related to the performance conditions of the contract. The contracting authority 
will be allowed to proceed to any control, on paperwork or on site, which it considers necessary to 
collect evidence to support the presumption of unusual commercial expenditure.     

Finally, the tenderer takes cognisance of the fact that Enabel reserves the right to lodge a complaint with the 
competent legal instances for all facts going against this statement and that all administrative and other costs 
resulting are borne by the tenderer.     

Signature preceded by ‘read and approved’, in writing, and indication of name and function of the person 
signing:     

   Assinatura precedida da menção «lido e aprovado», por escrito, e indicação do nome e cargo da pessoa que 
assina:     

   

Place, date    

 


