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1 GENERAL REMARKS 

1. THE CONTRACTING AUTHORITY 

1.1. The contracting authority of this public contract is Enabel, public-law company with social 
purposes, with its registered office at Rue Haute 147, 1000 Brussels in Belgium (enterprise 
number 0264.814.354, RPM/RPR Brussels), called ' Enabel ' pursuant to the entry into force of 
Law of 23 November 2017 changing the name of the Belgian Technical Cooperation and defining 
the missions and functioning of Enabel, the Belgian agency for development cooperation. 

1.2. Enabel has the exclusive competence for the execution, in Belgium and abroad, of public service 
tasks of direct bilateral cooperation with partner countries. Moreover, it may also perform other 
development cooperation tasks at the request of public interest organisations, and it can develop 
its own activities to contribute towards realisation of its objectives. 

1.3. For this public contract Enabel, in Tanzania, is represented by: 

Name Position 

Koenraad Goekint Country Director 

Othman Boufaied Contract Manager 

  

2. RULES GOVERNING THE PUBLIC CONTRACT 

2.1. The following, among others, apply to this public contract: 

(a) The Law of 17 June 2016 on public procurement; 

(b) The Royal Decree of 18 April 2017 on the award of public contracts in the classical sectors; 

(c) The Royal Decree of 14 January 2013 establishing the general rules for the execution of 
public contracts; 

(d) The Law of 17 june 2013 on motivation, information, and remedies in public procurement, 
certain works, supply, and service contracts, and concessions; 

(e) Circulars of the Prime Minister with regards to public procurement; 

(f) Enabels policy regarding sexual exploitation and abuse – June 2019; 

(g) Enabels policy regarding fraud and corruption risk management – June 2019. 

2.2. All Belgian regulations on public contracts can be consulted on 
https://bosa.belgium.be/en/themes/public-procurement; 

Enabel's Code of Conduct and the policies mentioned above can be consulted on Enabel's 
website via https://www.enabel.be/who-we-are/integrity/. 

3. APPLICABLE LAW AND COMPETENT COURTS 

3.1. Belgian legislation applies for this public contract and no other. In the event of a conflict 
regarding the interpretation, application or performance of these tender specifications, the 
parties will first try all conciliation possibilities. Except for an emergency, the parties avoid 
litigation in court without preliminary notification. 

https://bosa.belgium.be/en/themes/public-procurement
https://www.enabel.be/who-we-are/integrity/
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3.2. In case of court action, correspondence must (also) be sent to the following address: 

Enabel S.A. 
Global Procurement Services 
To the attention of Ms Laura Jacobs 
Rue Haute 147 
1000 Brussels 
Belgium 

3.3. Any litigation regarding this public contract is the exclusive competence of the Brussels legal 
district courts and tribunals. French or Dutch are the languages of proceedings. 
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2 SUBJECT-MATTER AND SCOPE OF THE PUBLIC CONTRACT 

1. TYPE OF CONTRACT 

1.1. This public contract is a works contract for the construction works described below. 

1.1. Description of the works: The construction of 4 girls’ dormitories in Kigoma Region. 

2. LOTS 

2.1. This public contract comprises 2 (two) lots, each of which is indivisible. 

2.2. The tenderer may submit a tender for all lots. 

2.3. A tender for part of a lot is inadmissible. 

2.4. The lots are: 

Lot 
N° 

Lot title Lot description 

1 Lot 1 – Kibondo Kumsenga -Construction of 120 capacity girls’ dormitory and, 

Kumgogo -Construction of 120 capacity girls’ dormitory  

2 Lot 2 – Kasulu DC & 
TC 

Kimenyi - Kasulu DC-Construction of 120 capacity girls’ 
dormitory and,  

Kigodya – Kasulu TC -Construction of 120 capacity girls’ 
dormitory  

  
2.5. A tenderer may submit a tender for one or more lots. However, no tenderer may be awarded 

more than one lot under this procedure. Where a tenderer is ranked first for more than one lot, 
only the lot with the highest estimated contract value shall be awarded to that tenderer. The 
remaining lot(s) shall be awarded to the next highest-ranked tenderer(s), provided that they meet 
all selection and award requirements. 

3. ITEMS 

3.1. Each lot of this public contract consists of the items listed in the attached BOQ. 

3.2. These items are grouped together to form one single lot. It is not possible to tender for one or 
several items and the tenderer must submit price quotations for all items of a same lot. 

4. DURATION OF THE PUBLIC CONTRACT 

4.1. This public contract starts upon award notification and ends upon completion of 
performance (clause 19 of chapter 4 Special Contractual Provisions). 

4.2. This public contract MAY NOT be renewed. 
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5. VARIANTS 

5.1. Variants are NOT allowed. Each tenderer may submit only one tender, no variants will be 
accepted. 

6. OPTIONS 

6.1. The tenderer may NOT submit options. Free options are forbidden. Any proposed option will be 
discarded. 

7. BLOCKS 

7.1. This public contract is divided into 2 fixed blocks and 2 conditional blocks. 

7.2. The conclusion of this public contract encompasses the entirety of the contract but commits the 
contracting authority only to the fixed blocks. 

7.3. The performance of each conditional block is contingent upon a decision made by the contracting 
authority. Such decisions will be communicated to the successful tenderer through a letter signed 
by the contracting authority. 

7.4. The performance of the conditional blocks may not change the global nature of the contract. 

7.5. The fixed blocks consist of: 

1) Lot 1 Kumsenga dormitory in Kibondo DC 

2) Lot 2 Kimenyi Dormitory in Kasulu DC. 

7.6. The conditional blocks consist of: 

1) Lot 1 Kumgogo Dormitory in Kibondo DC; 

2) Lot 2 Kigodya Dormitory in Kasulu TC. 

7.7. The Construction of dormitories at Kumgogo Secondary School (Kibondo) and Kigodya 
Secondary School (Kasulu Town Council), under Lots 1 and 2 respectively, shall be executed 
subject to the availability of funds and the satisfactory performance of the Contractor on the 
initially assigned works. 

8. QUANTITIES 

8.1. The price to be paid will be obtained by applying the unit prices given in the inventory to the 
quantities actually performed. 

8.2. The presumed quantities indicated in the attached BOQ are given per lot for information 
purposes only. The contracting authority does not commit in any way as to quantities that will 
actually be ordered under this public contract. 
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3 AWARD PROCEDURE 

SECTION (A) - GENERAL PROCEDURE INSTRUCTIONS 

1. AWARD PROCEDURE 

This public contract will be awarded through an Open Procedure pursuant to Article 36 of the Law of 17 
June 2016 on public procurement. 

2. PUBLICATION 

This contract is advertised in 

2.1. The following official platforms: 
(a) The Belgian Public Tender bulletin (https://www.publicprocurement.be/bda) 
(b) TED (Tenders Electronic Daily) - Official Journal of the EU, dedicated to European public 
procurement 

2.2. The following platforms: 

(a) Website of Enabel (www.enabel.be); 

(b) Website of the OECD (Organisation for Economic Co-operation and Development). 

3. FURTHER INFORMATION 

3.1. Public procurement administrator 

The awarding of this public contract is coordinated by: 

Alern Mgeni 

Procurement Officer 

alern.mgeni@enabel.be 

All communication between the contracting authority and (prospective) tenderers regarding this 
public contract must go through this contact. Any other form of contact with the contracting 
authority about this public contract is prohibited unless otherwise stated in these tender 
specifications. 

3.2. Requesting clarifications 

Prospective tenderers have until the tenth day, inclusive, before the deadline for submission of 
tenders to submit any questions regarding these tender specifications and the contract. All 
inquiries must be sent in writing to the procedure coordinator mentioned under clause 3.1 
(alern.mgeni@enabel.be), and will be answered in the order received. 

In accordance with Article 81 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, the tenderer is required to report immediately any gap, error or 
omission in the procurement documents that precludes the establishment of his price or the 
comparison of tenders, within ten days at the latest before the deadline for submission of tenders. 

Until the notification of the award decision no information will be given about the evolution of the 
procedure. 

3.3. Publication of clarifications and/or amendments to the tender specifications 

mailto:alern.mgeni@enabel.be
mailto:alern.mgeni@enabel.be
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The complete overview of questions and answers, as well as any amendments to these tender 
specifications, will be available at the seventh day before the deadline for submission of tenders, 
at the latest. 

These updates will be published on the same platforms as mentioned under clause 2. 

The tenderer is to submit his tender after reading and taking into account any corrections made 
to these tender specifications that are published or that are sent to him by e-mail. To do so, when 
the tenderer has downloaded the tender specifications, it is strongly advised that he gives his 
coordinates to the public procurement administrator mentioned under clause 3.1 and requests 
information on any modifications or additional information. 

4. SITE VISIT AND INFORMATION SESSION 

1.2. The Contracting Authority shall organize compulsory site visits over two (2) consecutive days, 
covering all sites under this tender. The visits shall start from  

• The Enabel Kasulu Office in FDC Kibondo compound at Nabuhima, along Kibondo - 
Mabamba road, Kibondo Town Council, GPS Coordinates latitude: -3.572645 and 
longitude: 30.713361 for Lot 1, and  

• The Enabel, Kasulu Office located at Bomani (Behind RUWASA office), Plot Number 
Kasulu Town Council (TC), GPS Coordinates latitude: -4.5694129 and longitude: 
30.1071920 for Lot 2.  

Tenderers shall attend one (1) compulsory site visit for each lot for which they intend to submit 
a tender. Two alternative site visit dates are offered for each lot, and tenderers may attend 
either of the scheduled dates, as follows: 

• Lot 1: 28/07/2026 or 29/7/2026 at 10:00 AM EAT 

• Lot 2: 30/07/2026 or 31/7/2026 at 10:00 AM EAT  

Interested tenderers must confirm their attendance by emailing emmanuel.mngumi@enabel.be 
(for Lot 1) and jerome.mwazembe@enabel.be (for Lot 2) and copying oscar.mlay@enabel.be 
prior to the site visit date.  

Tenderers who previously visited the same schools under Tender No. TZA22003-10756 are 
exempt from attending the corresponding site visit, provided that they submit the site visit 
certificate issued under Tender TZA22003-10756 with their tender. 

A site visit certificate shall be issued as evidence of attendance and shall be submitted with the 
tender. Tenderers who fail to attend the compulsory site visit(s) for the lot(s) for which they 
submit a tender shall be considered ineligible for those lot(s). 

1.3. An information session to clarify the tender requirements and conditions for submitting a 
compliant offer will be held online via Microsoft Teams on 3rd August 2026 at 10:00 AM (EAT). 

Interested Tenderers must send a request to participate in the meeting to the following email 
address: alern.mgeni@enabel.be  and procurement.tza@enabel.be  by 31st July 2026 at 
12:00pm EAT. A participation link will be shared with registered participants in due course.  

SECTION (B) - INSTRUCTIONS FOR PREPARATION OF TENDERS 

5. VALIDITY PERIOD OF TENDERS 

The tenderers remain bound by their tender for a period of 90 (ninety) calendar days from the tender 
reception deadline date. 

mailto:emmanuel.mngumi@enabel.be
mailto:jerome.mwazembe@enabel.be
mailto:oscar.mlay@enabel.be
mailto:alern.mgeni@enabel.be
mailto:procurement.tza@enabel.be
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6. DATA TO BE INCLUDED IN THE TENDER 

6.1. Tenderers are advised to consult the general principles set out under Heading 1 of the Law of 
17 June 2016 on public procurement, which are applicable to this award procedure. 

6.2. The tender and all annexes to the tender form must be drawn up in English. 

6.3. By submitting a tender, the tenderer automatically waives any of their own general or specific 
sales conditions, even if these are mentioned in any annexes to their tender. 

6.4. The tenderer must clearly indicate within their tender any information that is confidential and/or 
relates to technical or business secrets, which may not be divulged by the contracting authority. 

6.5. The tenderer must use the tender forms provided in the annex: 

(a) Identification form (clause 1 of chapter 8 Forms); 

(b) List of subcontractors (clause 2 of chapter 8 Forms); 

(c) Tender form - Prices (clause 3 of chapter 8 Forms) 

(d) Declaration on honour - Exclusion grounds (clause 5 of chapter 8 Forms). 

Should the tenderer fail to use these forms, they shall bear full responsibility for ensuring that the 
documents submitted are in perfect concordance with the forms. 

6.6. The European Single Procurement Document (ESPD) is a self-declaration by economic 
operators providing preliminary evidence replacing the certificates issued by public authorities or 
third parties. As provided in Article 73 of the Law of 17 June 2016 on public procurement, it is a 
formal statement by the economic operator that it is not in one of the situations in which economic 
operators shall or may be excluded; that it meets the relevant selection criteria. 

In accordance with Article 76, § 1, °2 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, failure to comply with the obligation to submit a European 
Single Procurement Document (ESPD) constitutes a substantial irregularity causing the 
tender to be null and void. 

6.7. The tenderer also attaches the following to his tender: 

(a) All documents demanded for the application of qualitative selection (see clause 15 and 6 
Selection file) and award criteria (see clause 17); 

(b) A site visit certificate, signed by an authorised representative of Enabel (see clause 4) ; 

(c) A detail of the prices quoted, listing for each item the various elements that are included in 
the price and the applicable taxes; 

(d) The statutes and any other document required to establish the power of attorney of the 
signer(s). 

7. TENDER CURRENCY 

All prices given in the tender form must obligatorily be quoted in euro. 

8. DETERMINATION OF PRICES 

8.1. Lot 1: This public contract is a price-schedule contract, meaning that only the unit prices are 
fixed. The price to be paid will be obtained by applying the unit prices mentioned in the inventory 
to the quantities actually performed. 
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8.2. Lot 2: This public contract is a price-schedule contract, meaning that only the unit prices are 
fixed. The price to be paid will be obtained by applying the unit prices mentioned in the inventory 
to the quantities actually performed. 

8.3. In accordance with Article 37 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, the contracting authority may for the purpose of verifying the 
prices carry out an audit of any and all accounting documents and perform on-the-spot checks 
with a view of verifying the correctness of the indications supplied. 

9. ELEMENTS INCLUDED IN THE PRICE 

9.1. The tenderer is to include in his unit prices any charges and taxes generally applied to the works, 
with the exception of the value-added tax. The VAT percentage is quoted separately, if 
applicable. 
As mentioned in clause 1 of chapter 1 General Remarks, local tax regime is applicable. 

9.2. The unit prices for this public contract must encompass any costs, measures, and charges 
related to the performance of this public contract, including but not limited to: 

(a) Administrative management and secretariat services. 

(b) Documentation related to the services 

(c) Acceptance costs; 

(d) Any additional works which, by their nature, depend on or are associated with those 
described in the procurement documents. 

9.3. All such costs, measures, and obligations are included in the prices for this public contract. 

SECTION (C) - SUBMISSION OF TENDERS 

10. SUBMISSION OF TENDERS 

10.1. Without prejudice to any variants, the tenderer may only submit one tender per lot. 

10.2. Considering article 14, § 2, °1 of the Law of 17 June 2016 on public procurement, it would not 
be appropriate to impose the obligation to use electronic means of communication referred to in 
article 14, § 7, of the Law of 17 June 2016 on public procurement, and this because, due to the 
specialised nature of the public contract, the use of electronic means of communication requires 
specialised tools, resources or file formats not generally available or where the tools, resources 
or file formats required are not supported by generally available applications. 

10.3. The specific reasons for requiring the use of paper tenders are: 
Pursuant to Article 14, §2, points 1°, 2° and 3° of the Law of 17 June 2016 on public procurement, 
the submission and receipt of tenders must be carried out by postal delivery or any other 
appropriate courier service. Submitting tenders electronically via the e-tendering application is 
not sufficiently supported by the internet access facilities available to tenderers in Tanzania. 
Therefore, the contracting authority deems it inappropriate to impose the mandatory use of 
electronic communication methods. 

10.4. The tenderer submits their tender as follows: 

One original copy of the completed tender shall be submitted on paper. 

The tenderer shall attach copies of the documents requested in these tender specifications. 
These copies MUST be submitted as one or more PDF files on a USB stick. 

The submission is to be made in a properly sealed envelope, bearing the following information: 
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Tender: TZA22003-10262 - Public works contract for the construction of 4 girls’ 
dormitories in Kigoma Region – Lot n° [1 or 2] 
 
To the attention of: Alern Mgeni, Procurement Officer. 

In case a tenderer submits an offer for multiple lots, a separate sealed envelope must be 
prepared and submitted for each lot. Each bid submitted for a given lot must contain all the 
required documents in full. Envelopes containing bids for more than one lot will be considered 
irregular and will be rejected. 

1.4. The tender must be submitted before 20 August 2026, at 16:00 (EAT), in one of the following 
ways: 

(a) By mail (standard or registered mail): In this case, the sealed envelope should be placed 
in a second closed envelope addressed to: 

Belgian agency for international cooperation  
14/15 Masaki, Haile Selassie Road Oasis Office Park, 4th Floor,  
P.O Box 23209,  
Dar es Salaam, Tanzania 

(b) Delivered by hand with an acknowledgment of receipt: The tender may be delivered in 
person on working days during office hours, from 9 am to 12 pm and from 1 pm to 5 pm 
except on Friday from 9 am to 2 pm- see the address provided under this clause 1.4 (a). 

10.5. The contracting authority draws the attention of the tenderer to the fact that submitting a 
tender by email does not satisfy the requirements of this clause 10. A tender submitted 
by email will be discarded. 

11. TENDER SIGNATURE 

11.1. The tender and all accompanying documents must be signed (original hand-written 
signature) by the tenderer or his/her representative. The same applies to any alteration, 
deletion or note made to this document. The representative must clearly state that he/she is 
authorised to commit the tenderer. 

11.2. Signatures are placed by the person(s) empowered or mandated to commit the tenderer. This 
obligation applies to each participant when the tender is submitted by a group of economic 
operators (consortium). These participants are jointly liable. 

11.3. When the submission report is signed by a mandatary, he or she must clearly indicate whom he 
or she represents. The mandatary attaches the original electronic deed or private document that 
transfers these powers to him or her or a scanned copy of that proxy. 

12. DEADLINE FOR SUBMISSION AND OPENING OF TENDERS 

1.5. Tenders must be in the possession of the contracting authority before 20 August 2026 at 16:00 
(EAT). 

12.1. The tender opening session will take place behind closed doors at the address given under 
clause 10 for the submission of tenders. 
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SECTION (D) - SELECTION, AWARDING & CONCLUSION 

13. EUROPEAN SINGLE PROCUREMENT DOCUMENT (ESPD) 

13.1. By submitting their tender together with the European Single Procurement Document (ESPD), 
the tenderer officially declares on his honour that: 

(a) They are not in any of the mandatory or facultative exclusion cases, which must or may 
lead to their exclusion; 

(b) They meet the selection criteria established by the contracting authority for this contract. 

13.2. The European Single Procurement Document (ESPD) is a self-declaration by economic 
operators providing preliminary evidence replacing the certificates issued by public authorities or 
third parties. As provided in Article 73 of the Law of 17 June 2016 on public procurement, it is a 
formal statement by the economic operator that it is not in one of the situations in which economic 
operators shall or may be excluded; that it meets the relevant selection criteria. 

13.3. The tenderer may either complete the European Single Procurement Document (ESPD) 
attached to these tender specifications (see clause 1 of chapter 9 ESPD model) or generate their 
document via the website: https://uea.publicprocurement.be/. He then attaches it to his tender. 

13.4. More information, and a service manual (in French), including guidelines for enterprises, is 
available through: 
https://bosa.belgium.be/sites/default/files/documents/DUME_man_espd_entreprise_fr_200.pdf 

13.5. Where the tender is submitted by a group of economic operators, it must include a European 
Single Procurement Document (ESPD) for each of the participants in the group. 
Participants in a group of economic operators must designate one member of the group who will 
represent the group vis-à-vis the contracting authority. This is indicated in part II.B of the 
European Single Procurement Document (ESPD). 

13.6. Where a candidate or tenderer relies on the capacity of other entities (in particular subcontractors 
or independent subsidiaries) whose capacity is invoked with regard to the criteria of economic 
and financial capacity or technical and professional aptitude (see clause 15 and 6 Selection file), 
in accordance with Article 73 § 1 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, the candidate or tenderer, as appropriate, answers the question 
in part II, C, of the European Single Procurement Document (ESPD) referred to in Article 38 of 
the Royal Decree of 18 April 2017 on the award of public contracts in the classical sectors. He 
also mentions for which part of the public contract he will rely on such capacity and which other 
entities he proposes. 
The tender also comprises a separate European Single Procurement Document (ESPD) for 
the entities in the meaning of this clause 13.6. 

13.7. In accordance with § 2 of Article 38 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, regarding part IV of the European Single Procurement 
Document (ESPD) on the selection criteria, the contracting authority has decided to limit the 
information to be filled out to one single question, namely whether the economic operator fulfils 
the required selection criteria, in accordance with the section “Global indication for all 
selection criteria”. So, only this section must be completed. 

14. EXCLUSION GROUNDS 

14.1. The mandatory and facultative grounds for exclusion are provided in the European Single 
Procurement Document (ESPD). 

14.2. The grounds for exclusion apply to all participants submitting a joint bid as a consortium of 
economic operators and third parties (in particular subcontractors or independent subsidiaries) 
whose capacity is invoked with regard to the criteria of economic and financial capacity or 
technical and professional aptitude (see clause 15 and 6 Selection file), in accordance with 

https://uea.publicprocurement.be/
https://bosa.belgium.be/sites/default/files/documents/DUME_man_espd_entreprise_fr_200.pdf
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Article 73 § 1 of the Royal Decree of 18 April 2017 on the award of public contracts in the classical 
sectors. 

14.3. The contracting authority may, at any time during the procedure, request the tenderer to provide 
all or part of the supporting documents, if necessary, to ensure the smooth progress of the 
procedure. To this end, the contracting authority will request the tenderer concerned to provide 
the necessary information or documents to verify their personal situation. The tenderer must 
submit this information by the fastest means and within the deadline set by the contracting 
authority. However, the tenderer is not required to submit any supporting documents or evidence 
if the contracting authority can directly access the necessary certificates or information through 
a free national database in a Member State. 

14.4. The tenderer may attach these documents directly to his tender. If the tenderer fails to deliver 
the requested document(s) on time, the contracting authority reserves the right to exclude the 
tenderer. 

14.5. Tenderers are strongly advised not to wait for the request of the contracting authority and to 
request the documents they have not attached to their tender as soon as possible from the 
competent authorities of the country where they are based. After all, in some cases, it may take 
a long time to obtain particular documents. 

14.6. The contracting authority will directly obtain any information or documents that can be accessed 
free of charge by digital means from the instances that manage the information or documents. 
This is the case for Belgian tenderers (via the Telemarc platform), with the exception of the 
extract from the criminal record, which must be requested by the tenderer himself. 

14.7. With the exception of the exclusion grounds relating to tax and social security, a tenderer in one 
of the mandatory or optional exclusion situations may demonstrate, on their own initiative, that 
they have paid or undertaken to pay compensation for any damage caused by the criminal 
offence or fault. They must also demonstrate that they have fully clarified the facts and 
circumstances by cooperating with the authorities responsible for the investigation, and have 
taken specific technical, organisational, and personnel measures to prevent any further criminal 
offence or fault. 

14.8. Conflicts of Interest – Revolving Doors (Article 51 of the Royal Decree of 18 April 2017 
on the award of public contracts in the classical sectors) 
Without prejudice to Articles 6 and 69, paragraph 1, 5° of the Law of 17 June 2016 on public 
procurement, a conflict of interest also includes any “revolving doors” situation. This occurs 
when a natural person who previously worked for a contracting authority — whether as internal 
staff, in a hierarchical position, as a civil servant, public officer, or in any other capacity linked 
to the contracting authority — subsequently intervenes under a public contract awarded by that 
same contracting authority. A conflict of interest arises when there is a connection between the 
activities previously performed by the individual for the contracting authority and the activities 
carried out under the awarded contract. 

15. QUALITATIVE SELECTION 

15.1. By means of the documents requested in the 'Selection file' ( 6 Selection file), the tenderer must 
demonstrate sufficient capacity to successfully perform this public contract. 

15.2. Only tenders from tenderers who meet the selection criteria will be taken into consideration to 
participate in the comparison of tenders based on the award criteria outlined in clause 17 subject 
to the regularity of these tenders. 

15.3. To meet the criteria of economic and financial capacity and the criteria on technical and 
professional aptitude, the tenderer may rely on the capacity of: 

(a) all participants submitting a joint bid as a consortium of economic operators; 

(b) other entities (in particular subcontractors or independent subsidiaries) regardless of the 
legal nature of the relationship with these entities, in accordance with Article 73 § 1 of the 
Royal Decree of 18 April 2017 on the award of public contracts in the classical sectors. 
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15.4. For all such participants or entities, the contracting authority must verify that there are no grounds 
for exclusion. The tender must also include a separate European Single Procurement 
Document (ESPD) for each of these participants or entities. 

15.5. In accordance with Article 73 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, where an economic operator wants to rely on the capacities of 
other entities (particularly subcontractors or independent subsidiaries) for replying to criteria of 
economic and financial capacity or technical and professional aptitude, it shall prove to the 
contracting authority that it will have at its disposal the resources necessary, for example, by 
producing a commitment by those entities to that effect. 

16. MODALITIES RELATING TO TENDER EXAMINATION AND REGULARITY OF TENDERS 

16.1. Before starting the evaluation and comparison of tenders, the contracting authority examines 
their regularity. 

The tenders must be drawn up in such a way that the contracting authority can make a selection 
without starting negotiations with the tenderer. For this reason, and in order to be able to assess 
the tenders fairly, it is essential that the tenders be completely in conformity with the provisions 
of these tender specifications, both formally and materially. 

The substantially irregular tenders are excluded. 

16.2. A substantial irregularity is such as to give a discriminatory advantage to the tenderer, to distort 
competition, to prevent the evaluation of the tenderer's tender or its comparison with the other 
tenders, or to render non-existent, incomplete or uncertain the commitment of the tenderer to 
perform the contract under the conditions laid down. 

The following irregularities are deemed substantial: 

(a) failure to comply with environmental, social or labour law, provided that such non-
compliance is punishable by law 

(b) failure to comply with the requirements of Articles 38, 42, 43, § 1, 44, 48, § 2, clause 1, 54, 
§ 2, 55, 83 and 92 of the Royal Decree of 18 April 2017 on the award of public contracts in 
the classical sectors and of Article 14 of the Law of 17 June 2016 on public procurement, 
insofar as they contain obligations vis-à-vis the tenderers 

(c) failure to comply with the minimum requirements and the requirements that are indicated 
as substantial in the procurement documents 

(d) tenders that do not bear an original handwritten signature on the tender form 

16.3. The contracting authority will also declare void any tender that is affected by several non-
substantial irregularities which, by reason of their accumulation or combination, are capable of 
having the same effect as described above (in accordance with Article 76 of the Royal Decree 
of 18 April 2017 on the award of public contracts in the classical sectors). 

17. AWARD CRITERIA 

17.1. The contracting authority will select the regular tender that it considers to be the most 
economically advantageous, based on the following criteria: 

• Qualitative criteria: 60% 

 

S/No Qualitative Award Criteria Max. Points 

1 Quality of proposed methodology for each applied Lot (Work processes, 
Procurement, Construction and installation techniques from contract award 
to end of DLP).  

30 
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This criterion assesses the bidder’s understanding of the scope, challenges, 
and overall project context. Specific, well-aligned methodologies will score 
higher, while generic, vague, or overly ambitious proposals, especially 
those not tailored not considering the site conditions in Table 5 
(Geographical locations), will receive lower scores.  

2 Quality of proposed Project Management for each applied Lot: 

• A clear, realistic work programme (Gantt type – Ms Project or 
Excel) - 8 points 

• Quality Control and assurance plan – 8 points 

• Risk Management plan – 7 points 

• Execution Strategy – 7 points 
 

This criterion assesses the Bidder’s ability to deliver the works within the 
prescribed completion period, without a request of extension of time (except 
in cases of Force Majeure) or suspending works due to poor financial 
planning considering the scattered site location indicated in Table 5, variable 
ground conditions, and logistical constraints. 

30 

  
Only tenderer with scores of at least 40 points out of 60 in the technical evaluation shall proceed to the 
financial evaluation. 

• Price 40% 

Each tender should quote a fixed unit price (not a percentage). The bid offering the lowest 
evaluated price will receive the maximum score of 40 points.     

Scoring Formula:  Bid X = (Lowest Price / Bid X Price) × 40     

All other offers will be scored proportionally using this formula 

17.2. The scores for the award criteria will added up. This public contract will be awarded to the 
tenderer that submitted the tender with the highest final score, after the contracting authority has 
verified the accuracy of the European Single Procurement Document (ESPD) of this tenderer 
and provided the control shows that the European Single Procurement Document (ESPD) 
corresponds with reality. 

18. AWARDING THE PUBLIC CONTRACT 

18.1. Each lot of this public contract will be awarded to the tenderer who has submitted the most 
economically advantageous tender for the lot in question. 

18.2. In accordance with Article 85 of the Law of 17 June 2016 on public procurement, the contracting 
authority is under no obligation to award the contract. The contracting authority may choose 
either not to award the public contract or to restart the procedure, if necessary, through another 
award procedure. 

18.3. The contracting authority also reserves the right to award only certain lots and may decide that 
the remaining lot(s) will be subject to one or more new contracts, if necessary through a different 
award procedure in accordance with Article 58, § 1, third paragraph of the Law of 17 June 2016 
on public procurement. 

19. CONCLUDING THE CONTRACT 

19.1. In accordance with Article 88 of the Royal Decree of 18 April 2017 on the award of public 
contracts in the classical sectors, the contract is formed upon notification to the succesful 
tenderer of the approval of their tender. 
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19.2. Notification is made via digital platforms or email, and, on the same day, by registered post. 

19.3. The full contract consists of the following documents: 

(a) These tender specifications and their annexes; 

(b) The approved tender and all its annexes; 

(c) The registered letter notifying the award decision; 

(d) Any later documents accepted and signed by both parties, as appropriate. 

19.4. In the interest of transparency, Enabel commits to publishing an annual list of recipients of its 
contracts. By submitting their tender, the successful tenderer agrees to the publication of the 
contract title, nature and object of the contract, their name and location, and the contract amount. 
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4 SPECIAL CONTRACTUAL PROVISIONS 

This chapter of these tender specifications holds the specific administrative and contractual provisions that 
apply to this public contract by way of derogation from the 'General Implementing Rules for public procurement’ 
of the Royal Decree of 14 January 2013 (Royal Decree of 14 January 2013 establishing the general rules for 
the execution of public contracts), hereinafter referred to as “GIR”, or as a complement or an elaboration 
thereof. The numbering of the articles below (between brackets) follows the numbering of the “GIR” articles. 
Unless indicated, the relevant provisions of the “GIR” apply in full. 

These tender specifications do not derogate from the “GIR”. 

SECTION (A) - GENERAL 

1. USE OF ELECTRONIC MEANS (ART. 10) 

The use of electronic means for exchanges during the performance of the contract is permitted unless 
stated otherwise in these tender specifications. In such cases, notifications from the contracting authority 
will be sent to the address or registered office mentioned in the tender. 

2. MANAGING OFFICIAL (ART. 11) 

2.1. The managing official for this public contract is Oscar Mlay, Senior Engineer, email: 
oscar.mlay@enabel.be. The managing official is responsible for overseeing the performance of 
the contract. 

2.2. Once this public contract is concluded, the managing official serves as the primary point of 
contact for the contractor. All correspondence or questions regarding the performance of the 
contract should be directed to him/her, unless otherwise explicitly stated in these tender 
specifications. 

2.3. The managing official has full authority to monitor the satisfactory performance of the contract, 
which includes issuing service orders, preparing reports and statements, approving works, 
progress reports, and reviews. They may order changes to the contract with regards to its 
subject-matter or performance, provided that such changes remain within its original scope. 

2.4. However, the signing of amendments or any other decision or agreement implying derogation 
from the initial terms and conditions of the contract are not part of the competence of the 
managing official. For such decisions the contracting authority is represented as stipulated under 
clause 1 of chapter 1 General Remarks. 

2.5. Under no circumstances is the managing official allowed to modify the terms and conditions (e.g. 
performance deadline) of the contract, even if the financial impact is nil or negative. Any 
commitment, change or agreement that deviates from the conditions in these tender 
specifications and that has not been notified by the contracting authority, will be considered null 
and void. 

3. CONFIDENTIALITY (ART. 18) 

3.1. Contractors who, during the performance of the contract, receive information or documents or 
data of any kind that are classified as confidential and relate, in particular, to the subject matter 
of the contract, the resources required for its performance and the operation of the contracting 
authority's services, shall take the necessary measures to prevent such information, documents 
or data from being disclosed to third parties who have no right to know them. 

mailto:oscar.mlay@enabel.be
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3.2. Contractors who, in the performance of the contract, have knowledge of a drawing or model, 
know-how, method or invention belonging to the contracting authority or jointly to the contracting 
authority and the contractor, shall refrain from any communication concerning the drawing or 
model, know-how, method or invention to third parties, unless those elements are the subject of 
the contract. 

4. PROTECTION OF PERSONAL DATA 

4.1. Processing of personal data by the contracting authority 

The contracting authority undertakes to process the personal data that are communicated to it 
in response to the call for the tenders with the greatest care, in accordance with legislation on 
the protection of personal data (General Data Protection Regulation, GDPR). Where the Belgian 
law of 30 July 2018 on the protection of natural persons with regard to the processing of personal 
data contains stricter provisions, the contracting authority will act in accordance with said law. 

4.2. Processing of personal data by the contractor 

Where during contract performance, the contractor processes personal data of the contracting 
authority or in execution of a legal obligation, the following provisions apply : 

For any processing of personal data carried out in connection with this public contract, the 
contractor is required to comply with Regulation (EU) 2016/679 of the European Parliament and 
of the Council of 27 April 2016 on the protection of natural persons with regard to the processing 
of personal data and on the free movement of such data (GDPR) and the Belgian law of 30 July 
2018 on the protection of natural persons with regard to the processing of personal data. 

By simply participating in the contracting process, the tenderer certifies that he will strictly comply 
with the obligations of the GDPR for any processing of personal data conducted in connection 
with that public contract. 

Given the public contract, it is to be considered that the contracting authority and the contractor 
will each be responsible, individually, for the processing. 

5. INTELLECTUAL PROPERTY (ART. 19 TO 23) 

5.1. The contracting authority does not acquire the intellectual property rights created, developed, 
or used during performance of the public contract. 

5.2. Unless otherwise specified in the procurement documents and without prejudice to clause 5.1, 
when this public contract involves the creation, manufacture, or development of designs, logos, 
or similar works, the contracting authority acquires the intellectual property rights to these works. 
This includes the right to trademark, register, and protect them. 

5.3. For any domain names created under this public contract, the contracting authority similarly 
acquires the right to register and protect them unless stated otherwise in the procurement 
documents. 

5.4. As the contracting authority does not acquire the intellectual property rights, it shall obtain a 
patent license for the results protected by intellectual property law. This license must cover the 
modes of exploitation specified in the procurement documents. 
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SECTION (B) - FINANCIAL GUARANTEES 

6. INSURANCE (ART. 24) 

6.1. The contractor shall take out insurance policies covering liability for occupational accidents and 
third-party liability arising from the performance of this public contract. The contractor shall also 
obtain any other insurance policies required by the procurement documents. 

6.2. Within thirty days from the conclusion of the contract, the contractor must provide evidence of 
these insurance policies by submitting a certificate that specifies the extent of the liability 
coverage required by the procurement documents. 

6.3. At any time during the performance of this public contract, the contracting authority may request 
updated proof of insurance. the contractor must provide a certificate of insurance within fifteen 
days of receiving such a request from the contracting authority. 

7. PERFORMANCE BOND (ART. 25 TO 33) 

7.1. Scope and amount (Art. 25) 

The performance bond is a requirement for this public contract and is set at 5% of the total value 
of each lot, excluding VAT. The resulting value will be rounded up to the nearest 10 euros. 

The performance bond is set per lot to be performed. 

7.2. Nature of the performance bond (Art. 26) 

In accordance with the applicable legal and regulatory provisions, the performance bond may be 
provided in the form of cash, public funds, or a joint performance bond. It may also be issued as 
a surety bond by a credit institution meeting the requirements of the law governing credit 
institutions or by an insurance company approved for branch 15 (bonds) under the law governing 
insurance companies. 

By way of derogation from Article 26 of the “GIR”, the performance bond may be posted through 
an institution with its registered office in one of the countries of destination of the works. The 
contracting authority reserves the right to accept or refuse the posting of the bond through such 
an institution. The tenderer shall provide the name and address of this institution in the tender. 

This derogation is intended to provide local tenderers with the opportunity to submit a tender, 
taking into account the specific requirements of the contract. 

7.3. Deadline for submitting the performance bond (Art. 27) 

The successful tenderer is required to provide proof of the posting of the performance bond 
within 30 calendar days from the conclusion of the procurement contract or the relevant block. 

The period specified above is suspended during the period of closure of the contractor 's 
business for paid annual holidays and the days off in lieu stipulated by regulation or by a 
collective binding labour agreement. 

7.4. Posting of the performance bond (Art. 27) 

The performance bond must be posted by the successful tenderer in one of the following ways: 

(a) Cash deposit: Deposit the amount in the account of the Deposit and Consignment Office 
(Dutch or French procedure to enter a deposit in e-DEPO) or of a public institution 
performing a similar function similar; 

(b) Public Funds: Deposit with the State cashier at the National Bank's headquarters in 
Brussels or one of its provincial branches, on behalf of the Deposit and Consignment Office 
or a similar public institution; 

https://financien.belgium.be/nl/E-services/e-depo
https://finances.belgium.be/fr/E-services/e-depo


 

 22 / 56 

(c) Joint surety: By the deposit, via an institution that lawfully carries out this activity, of a deed 
of joint surety with the Deposit and Consignment Office or with a similar public institution; 

(d) Guarantee: Provide the deed of undertaking of the credit institution or the insurance 
company. The contracting authority reserves the right not to accept performance bonds 
from insurance companies. 

7.5. Proof of deposit (Art. 27) 

Proof of posting the performance bond must be provided as applicable by submission to the 
contracting authority of: 

(a) A deposit receipt from the Deposit and Consignment Office or a similar public institution; 

(b) A debit notice from the credit institution or insurance company; 

(c) An deposit certificate issued by the State Cashier or a similar public institution; 

(d) The original copy of the deed of joint surety stamped by the Depot and Consignment Office 
or by a similar public institution; 

(e) The original copy of the deed of undertaking issued by the credit institution or the insurance 
company granting a guaranty. 

These documents, signed by the depositor, must state why the performance bond was posted 
and its precise usage, consisting of a concise indication of the subject-matter of the procurement 
contract and a reference to the procurement documents, as well as the name, first name and full 
address of the contractor and, where relevant, that of the third party that made the deposit on 
the contractor 's account, bearing the statement 'lender' or 'mandatory', as appropriate. 

Proof that the required performance bond has been posted must be sent to the address that will 
be mentioned in the contract conclusion notification. 

7.6. Release of bond 

If the contracting authority confirms acceptance of the works, the bond shall be released, even 
if the contractor has made no such request. 
One half will be released after provisional acceptance of the entire contract, the other half after 
final acceptance, in both cases after deduction of any sums owed by the contractor to the 
contracting authority. 
 
 

SECTION (C) - THE PUBLIC CONTRACT DOCUMENTS 

8. CONFORMITY OF PERFORMANCE (ART. 34) 

The works must comply in all respects with the procurement documents. In the absence of specific 
technical specifications in the procurement documents, the performance of the contract must meet the 
highest standards of good practice in the relevant field. 

9. PLANS, DOCUMENTS AND OBJECTS PREPARED BY THE CONTRACTING AUTHORITY 
(ART. 35) 

9.1. At the request of the contractor, the contracting authority shall provide, free of charge and, where 
possible, in digital form, a complete set of plans that served as the basis for awarding the 
contract. The contracting authority is responsible for ensuring that these copies conform to the 
original plans. 
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9.2. The contractor must retain all documents and correspondence related to the award and 
performance of the contract and make them available to the contracting authority until the final 
acceptance of the contract. 

10. DETAILED PLANS AND WORK PLANS PREPARED BY THE CONTRACTOR (ART. 36) 

10.1. The contractor must prepare, at their own expense, all detailed plans and work plans required 
for the successful performance of the contract. 

10.2. The procurement documents specify which plans require approval by the contracting authority. 
The contracting authority has 30 days to approve or reject the plans, starting from the date of 
their submission. 

Any corrected documents must be resubmitted for approval, with the contracting authority having 
15 days to review them, provided the corrections do not result from new demands made by the 
contracting authority. 

10.3. This clause 10 also applies to the other documents and objects that the contractor prepares or 
produces to complete the contract. 

SECTION (D) - CHANGES TO THE PUBLIC CONTRACT 

11. REPLACEMENT OF THE CONTRACTOR (ART. 38/3, °1) 

11.1. Scope 

The clause may be applied in case the contractor is unable to continue the performance of the 
contract due to termination of the contract (art. 61, 62 or 62/1, °2 of the “GIR”) or after taking an 
ex officio measure (art. 47 of the “GIR”). 

11.2. Nature of the amendment 

In derogation of art. 47, § 2, °3 of the “GIR”, the contracting authority may, in all the above cases, 
immediately award a new contract to the subcontractor(s) of the contractor already involved in 
the performance of the contract or to the second-ranked tenderer, for all or part of the contract 
still to be performed, and this without initiating a new award procedure. This agreement will take 
the form of an amendment to the original contract to be concluded between the contracting 
authority and the new contractor. 

11.3. Conditions under which this revision clause may be used 

Provided that they meet the selection criteria and the exclusion grounds set out in this 
document, and if they can meet the initial conditions of the contract, the contracting authority 
may conclude a contract for account with the contractor 's subcontractor(s) already involved in 
the performance of the contract. 
To this end, the contracting authority shall contact the subcontractor(s) or his (their) 
representative(s), asking whether he (they) can meet the original terms of the contract. 
If the subcontractor(s) cannot meet the original conditions, a contract for account may be 
concluded under amended conditions. Before concluding such an amended contract, the 
contracting authority shall check whether the new conditions are still more advantageous than 
those of the tenderer ranked second during the evaluation of the tenders under the original 
award procedure. If this is not the case, the contracting authority will conclude a contract for 
account as referred to in the paragraph below. 

If the contracting authority is unable or unwilling to avail itself of the option mentioned in the 
preceding paragraph, a contract for account may be concluded with the tenderer who was ranked 
second during the evaluation of the tenders under the original award procedure, provided that 
he meets the selection criteria and the exclusion grounds set out in this document. 
To this end, the contracting authority contacts the second-ranked tenderer or his representative 
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to ask whether he agrees to maintain his bid. If that bidder agrees without reservation, the 
contracting authority proceeds to award and conclude the contract for account. 
If the tenderer in question does not agree to maintain the terms of his initial tender or if his 
modified tender does not remain the most economically advantageous on the basis of the 
evaluation of the tenders under the original award procedure (after exclusion of the initial 
contractor), the contracting authority shall address itself: 

(a) either successively, according to the ranking, to the other regular the tenderers. In this case 
too, the contracting authority contacts the tenderer concerned or his representative to ask 
whether he agrees to maintain his tender. If that tenderer agrees without reservation, the 
contracting authority proceeds to award and conclude the contract for account ; 

(b) or simultaneously to all the other regular tenderers, asking them to revise their tender, on 
the basis of the initial terms of the contract, in order to award and conclude the contract on 
the basis of the tender that has become the most economically advantageous. 

In any case, the contracting authority shall ensure that verification of the absence of grounds for 
exclusion and compliance with the selection criteria has taken place in an impartial and 
transparent manner, either in the context of the initial award procedure or at the time of the 
conclusion of the contract for account, so that no contract is awarded to a tenderer (or 
subcontractor) who should have been excluded or who does not meet the selection criteria. 
The minimum requirements of qualitative selection may, where appropriate, be adjusted in 
proportion to the remaining part of the contract if the contract for account is concluded only for 
part of the contract still to be performed. 

The contract for account will be concluded by means of an amendment to the original contract, 
which will be signed by the contracting authority and the new contractor. If the contract has 
already been partially performed, this amendment will accurately mention all parts of the contract 
that still need to be performed. The amendment shall also mention all the changed conditions 
compared to the original tender of the initial contractor, and compared to the original tender of 
the new contractor. If necessary, the amendment shall state the method of application of the 
original conditions to the remaining part of the contract. All other conditions stated in the contract 
documents (the tender specifications and the original tender of the initial or new contractor), shall 
continue to apply unchanged. 

If a contract for account is concluded, a copy of the amendment concerning the contract to be 
concluded shall be sent to the initial contractor by electronic transmission, in deviation from art. 
47, § 3 (3) of the “GIR”. 
If, following the application of an ex officio measure (art. 47 of the “GIR”), the price of the new 
contract for account concluded is higher than that of the initial contract, the initial contractor 
shall bear the additional costs. 

12. REVISION OF PRICES (ART. 38/7) 

Price revisions are not allowed under this contract. 

13. INDEMNITIES FOR SUSPENSIONS ORDERED BY THE CONTRACTING AUTHORITY 
DURING CONTRACT PERFORMANCE (ART. 38/12) 

13.1. The contracting authority reserves the right to suspend the performance of the contract for a 
given period, mainly because it considers that the procurement contract cannot be performed 
without inconvenience at that time. 

13.2. The performance period is extended by the period of delay caused by this suspension, provided 
that the contractual performance period has not expired. If it has expired, the return of fines for 
late performance may be agreed. 

13.3. When activities are suspended, based on this clause 13.3, the contractor is required to take all 
necessary precautions, at his expense, to protect the works already performed and the materials 
from potential damage caused by unfavourable weather conditions, theft or other malicious acts. 
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13.4. The contractor has a right to damages for suspensions ordered by the contracting authority 
when: 

(a) The suspension lasts in total longer than one twentieth of the performance period and at 
least ten working days or fifteen calendar days, depending on whether the performance 
period is expressed in working days or calendar days; 

(b) The suspension is not due to unfavourable weather conditions or other circumstances 
beyond the contracting authority's control which, in the contracting authority's discretion, 
constitute an obstacle to the continued performance of the contract at that time; 

(c) The suspension occurs during the contract's performance period. 

14. UNFORESEEABLE CIRCUMSTANCES 

14.1. As a general rule, the contractor is not entitled to request modifications to the contractual terms 
for circumstances unknown to the contracting authority. 

14.2. A decision by the Belgian state to suspend cooperation with a partner country, or a decision of a 
government of a partner country to suspend cooperation with the Belgian state, constitutes an 
unforeseeable circumstance under this clause 14. In the event that the Belgian state or the 
partner country terminates or ceases activities, which implies therefore the financing of this public 
contract, Enabel will make reasonable efforts to negotiate a fair maximum compensation amount. 

15. TAXATION HAVING AN EFFECT ON THE VALUE OF THE PUBLIC CONTRACT (ART. 38/8) 

15.1. For this public contract, a price revision resulting from a change in taxation is possible if the case 
occurs in Belgium or in the country of performance concerned by this public contract and has an 
incidence on the value of the public contract. 

15.2. Such price revision is only possible if both the following conditions apply: 

(a) The change entered into force after the tenth day preceding the deadline for submission of 
tenders, and 

(b) Either directly, or indirectly by means of an index, such taxation is not included in the 
revision formula provided for in procurement documents in application of Article 38/7 of the 
“GIR”. 

15.3. In the event of an increase in charges, the contractor must prove that it has actually borne the 
additional charges it has claimed and that they are related to the performance of the contract. 

In case of a reduction, there is no revision if the contractor proves that he paid the charges at 
the old rate. 

16. TERMS OF INTRODUCTION (ART. 38/14 TO 38/17) 

16.1. The contracting authority or the contractor who wishes to rely on one of the review clauses, as 
referred to in Articles 38/9 to 38/12 of the “GIR”, must give written notice of the facts or 
circumstances invoked on which it relies within 30 days, either after they occurred or after the 
date on which the contracting authority or the contractor should normally have known about 
them. 

16.2. The contractor may only invoke the application of one of these review clauses if it succinctly 
discloses the influence of the facts or circumstances invoked on the course and cost of the 
contract to the contracting authority within the period mentioned under clause 16.1, regardless 
of whether the contracting authority is aware of the facts or circumstances. 
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SECTION (E) - CONTROL AND MONITORING OF THE PUBLIC CONTRACT 

17. MEANS OF CONTROL (ART. 82) 

17.1. The contractor shall notify the contracting authority of the precise locations of works in progress 
on its site, in its workshops and factories, as well as on the premises of its subcontractors and 
suppliers. 

17.2. Without prejudice to the technical inspection procedures to be carried out on-site, the contractor 
shall at all times grant the managing official and the representatives appointed by the contracting 
authority free access to the production sites for the purpose of monitoring the strict application 
of the contract, particularly regarding the origin and quality of the products. 

17.3. Where the contracting authority supervises the place of manufacture, no delivery may, on pain 
of refusal, be dispatched to the construction site until it has been approved for dispatch by the 
representative of the contracting authority. 

Where the products are manufactured under permanent control in a particular workshop, they 
may be dispatched without further inspection by the contracting authority. 

17.4. Accepted products located on the construction site will remain there under the contractor's 
supervision. They may no longer be removed from the construction site without the consent of 
the contracting authority. 

The contracting authority becomes the owner of the products brought for processing at the 
construction site as soon as they have been accepted for payment. However, the contractor shall 
remain responsible for these products until provisional acceptance of the contract. 

17.5. The rejected products shall be removed from the construction site by the contractor within fifteen 
days following service of the refusal report. Otherwise, the removal shall be carried out by the 
contracting authority at the contractor's expense and risk. 

Any use of rejected products shall result in the automatic refusal of acceptance of the contract. 

SECTION (F) - PERFORMANCE MODALITIES 

18. ORDER FORMS 

1.6. A conditional block can only be performed after an order form to that effect has been transmitted 
via a letter signed by the contracting authority. 

19. PERFORMANCE PERIOD (ART. 76) 

1.7. The contractor must complete the works within the following periods: 

(a) Lot 1: Contractor must complete the works within 180 (one hundred and eighty) calendar 
days per block, as from the day of site possession. 

(b) Lot 2: Contractor must complete the works within 180 (one hundred and eighty) calendar 
days per block, as from the day of site possession.  

1.8. Performance shall start from the day of site possession. 
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20. PROVISION OF LAND (ART. 77) 

20.1. The works must be carried out at the following locations: 

Lot  Secondary School Name Latitude (S) Longitude (E) 

Lot 1 – Kibondo Kumsenga  3°44'35.8"S 30°25'55.2"E 

Kumgogo 3°35'54.02"S 30°30'06.93"E 

Lot 2 – Kasulu DC & TC Kimenyi - Kasulu DC 4°34'14.90"S 30°35'18.41"E 

Kigodya – Kasulu TC 4°34'51.48"S  30°10'43.06"E  
  

The land occupied by the works or structure shall be provided by the contracting authority to the 
contractor free of charge. 

20.2. Outside that area, the contractor shall be responsible for all costs associated with land required 
for the installation of construction sites, storage of supplies, preparation and handling of 
materials, as well as land needed for the storage of soil, excavated material that is deemed 
unsuitable for reuse as landfill, demolition debris, general waste, and excess earth. 

The contractor shall be liable for any damage to private property, including land owned by 
adjoining landowners, occurring during the execution of the works or while storing materials. 

20.3. Enclosing hoardings must not be used for advertising purposes. Only “Construction Site 
Information” may be displayed on the sites, and no other form of advertising is permitted. 

21. LABOUR CONDITIONS (ART. 78) 

21.1. All legal, regulatory, and contractual provisions related to general working conditions and health 
and safety in the workplace shall apply to all personnel on the contractor's site. 

21.2. The contractor, along with any subcontractors at any stage and all personnel providers, is 
required to pay their respective personnel salaries, bonuses, and allowances in accordance with 
the rates established by law and collective agreements, including those set by company 
agreements. 

21.3. The contractor shall maintain an up-to-date list of all personnel employed on the site, which must 
be available to the contracting authority at all times, at a location designated by the contracting 
authority. This list must be updated daily and include at least the following personal information: 

(a) Name; 

(b) First name; 

(c) Actual occupation per day on the construction site; 

(d) Date of birth; 

(e) Job title; 

(f) Qualifications. 

22. ORGANISATION OF THE CONSTRUCTION SITE (ART. 79) 

22.1. The contractor shall comply with all local legal and regulatory provisions governing building 
works, road works, health and safety in the workplace, as well as the provisions of collective, 
national, regional, local, and company agreements. 

22.2. During the performance of the works, the contractor shall be responsible for maintaining the 
security of the site throughout the duration of the works. In the interest of his own personnel, the 
representatives of the contracting authority, and third parties, the contractor must take all 
necessary measures to ensure their safety. 
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22.3. The contractor shall, under his sole responsibility and at his own expense, take all necessary 
measures to ensure the protection, preservation, and integrity of existing buildings and works. 
He shall also implement all required precautions, in accordance with best building practices and 
any special circumstances, to protect neighbouring properties and prevent any disturbances 
caused by his actions. 

22.4. The contractor shall bear all costs and implement all necessary measures to clearly signal the 
construction and storage sites during the day, at night, and in foggy conditions, particularly in 
areas where vehicles and pedestrians circulate. The contractor must completely enclose his sites 
along temporary or permanent sidewalks, as well as along temporary or permanent traffic 
arteries. This enclosing and hoarding will also serve to protect the construction site from any 
outside intrusion during the construction period. 

22.5. The contractor shall provide a purpose-made notification billboard for the construction site, with 
dimensions and design as specified by the contracting authority, prior to the commencement of 
works. The informative panel must be installed when construction work begins, along the public 
road, in a location to be determined by the contracting authority. 

23. WORKS LOGBOOK (ART. 83) 

23.1. Upon reception of the notification of contract conclusion, the contractor shall provide the 
necessary works logbooks to the contracting authority. 

23.2. Once the works have commenced, the contractor shall submit two copies of the works logbooks, 
containing all the required information, on a daily basis to the representatives of the contracting 
authority. This information includes: 

(a) Weather conditions; 

(b) Interruptions to work caused by adverse weather conditions; 

(c) Working hours; 

(d) The number and capacity of workers employed on the site; 

(e) Materials supplied; 

(f) Equipment used and equipment out of service; 

(g) Unforeseen events; 

(h) Minor amendment orders; 

(i) Attachments and quantities performed for each item and in each zone of the construction 
site. These attachments must accurately and comprehensively represent all work 
performed, including quantities, dimensions, and weights. 

23.3. Failure to provide the above documents may result in the application of penalties. 

23.4. If the contractor does not submit remarks by registered letter sent within 15 days of the disputed 
entry or detailed notes, they will be deemed to agree with the annotations made in the logbooks 
or detailed attachments. 

23.5. If any observations are deemed unjustified, the contractor will be notified by registered letter. 

24. LIABILITY OF THE CONTRACTOR (ART. 84) 

24.1. The contractor shall be held liable for all works performed by him or his subcontractors until the 
final acceptance of all works. 

24.2. During the warranty period, the contractor shall, as required, carry out all necessary works and 
repairs to restore the work to a good state of operation and maintain it in that state. 
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24.3. Any repairs to address shortcomings shall be performed in accordance with the instructions of 
the contracting authority. 

SECTION (G) - MEANS OF ACTION 

25. FAILURE OF PERFORMANCE (ART. 44) 

25.1. The contractor shall be considered in breach of this public contract under the following 
circumstances: 

(a) When contract performance is not carried out in accordance with the conditions specified 
in the procurement documents; 

(b) When, at any time, contract performance has not progressed in such a way that it can be 
fully completed on the due dates; 

(c) When the contractor fails to comply with written orders issued in due form by the contracting 
authority. 

Any failure to comply with the provisions of the public contract, including the non-compliance with 
orders from the contracting authority, will be documented in a report ('process verbal'). A copy of 
this report will be sent immediately to the contractor either by registered post or e-mail (with proof 
of the exact dispatch date). 

25.2. The contractor must address the defects without delay. He may assert his right of defence, either 
by registered post or e-mail (with proof of the exact dispatch date), addressed to the contracting 
authority within fifteen days from the date of dispatch of the report (process verbal). Silence on 
his part after this period shall be deemed as acknowledgement of the reported facts. 

25.3. Any defects that can be attributed to the contractor may result in the application of one or more 
measures as provided in Articles 45 to 49, 86 and 87 of the “GIR”. 

26. PENALTIES (ART. 45) 

Special penalties: Due to the importance of the works, the Contractor shall incur, automatically and 
without prior notice, a penalty of EUR 150 per calendar day of default for each of the following breaches: 

Failure to submit administrative or technical documents within the deadline established during site 
meetings or by administrative order. 

Failure to implement observations, corrective measures, or administrative orders issued by the 
Contracting Authority through the Managing Official within the prescribed deadline. The penalty shall 
apply from the expiry of the deadline until the required action has been fully completed. 

Replacement of a key staff member without the prior approval of the Contracting Authority. The penalty 
shall apply from the date of the unauthorized replacement until either (i) the replacement is approved by 
the Contracting Authority, (ii) the original staff member resumes their duties, or (iii) another replacement 
acceptable to both parties is appointed. Penalties already accrued shall remain due and shall not be 
cancelled retroactively. 

Failure to attend a site meeting or coordination meeting, or failure to be validly represented at such 
meeting. In this case, a lump-sum penalty of EUR 150 shall be applied for each absence. 

In accordance with Article 44 §2 of the Royal Decree of 14 January 2013, the Contracting Authority may, 
where appropriate, grant the Contractor a period within which to remedy the breach. The Contractor shall 
be notified of such period together with the report of default. Where no remedial period is specified, the 
Contractor shall remedy the breach without delay. 
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27. FINES FOR DELAY (ART. 46 AND 86) 

27.1. Fines for delay differ from penalties referred to in Article 45 of the “GIR”. They are due, without 
the need for notice, by the mere lapse of the performance period without the issuing of a report 
and they are automatically applied for the total number of days of delay. 
Fines will be calculated using the formula in Article 86 § 1 of the “GIR”. 

27.2. If the works are not completed within the period specified in clause 19, a fine will be 
automatically applied for each working day of delay as follows: 
 

R = 0.45 * ((M * n²) / N²) 
Where: 
- R = total fines for a delay of n working days; 
- M = initial procurement value; 
- N = initially specified number of working days for performance of the contract; 
- n = number of working days of delay. 
 

If M is less than EUR 75.000 and N is no more than 150 working days, N² will be replaced by 
150 x N. 
 

If the contract includes several parts or several stages, each of which has its own period N and 
value M, each of them will be deemed a distinct contract for the application of fines. 
 

If, without setting parts or stages, the tender specifications stipulate that binding partial periods 
apply, failure to meet them will incur fines calculated in accordance with the formula referred to 
in Article 86 § 1 of the “GIR”, in which the factors M and N refer to the total contract. For each 
partial period of P working days, the maximum fine will be: 
 

Rpar = (M / 20) * (P / N) 

27.3. Without prejudice to the application of these fines, the contractor shall indemnify the 
contracting authority where appropriate against any damages owed to third parties on account 
of its delay in performing the contract. 

28. MEASURES AS OF RIGHT (ART. 47 AND 87) 

28.1. When, upon the expiration of the deadline specified in Article 44, § 2 of the “GIR”, to present 
justifications, the contractor has remained inactive or has submitted justifications deemed 
insufficient by the contracting authority, the latter may invoke the measures as of right outlined 
in clause 28.2 However, the contracting authority may apply these measures before the 
expiration of the aforementioned term when the contractor has explicitly acknowledged the 
identified shortcomings. 

28.2. The measures as of right are: 

(a) Unilateral termination of the contract. In this case the entire performance bond, or if no 
bond has been posted an equivalent amount, is acquired as of right by the contracting 
authority as lump sum damages. This measure excludes the application of any fine for 
delay in performance in respect of the terminated part; 

(b) Completion of all or part of the unfulfilled contract by the contracting authority itself; 

(c) Conclusion of one or more replacement contracts with one or more third parties for all or 
part of the contract remaining to be performed. 
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The measures outlined in points (a), (b), and (c) will be executed at the expense, risk, and peril 
of the defaulting contractor. However, any fines or penalties imposed during the performance of 
a replacement contract will be borne by the new contractor. 

29. OTHER SANCTIONS (ART. 48) 

Without prejudice to the sanctions outlined in these tender specifications, the contractor in default of 
performance may be excluded by the contracting authority from participating in its public contracts for a 
period of three years. The contractor will be given the opportunity to present a defence, and the 
contracting authority will notify the contractor of its reasoned decision. 

30. PRICE OF THE CONTRACT IN CASE OF LATE PERFORMANCE (ARTICLE 94) 

The price for the works performed during a delay attributable to the contractor will be calculated 
according to the method that is most advantageous to the contracting authority. The two options are: 

(a) By assigning to the constituent elements of the prices, contractually specified for revision, the 
values applicable during the period of delay in question; or 

(b) By assigning an average value (E) to each of the price elements, calculated as follows: 
 

E = (e₁ × t₁ + e₂ × t₂ + ... + eₙ × tₙ) / (t₁ + t₂ + ... + tₙ) 
 

Where: 
 

e₁, e₂, ..., eₙ represent the successive values of the price element during the contractual 
period, which may be extended if the delay is not attributable to the contractor; 
 

t₁, t₂, ..., tₙ represent the corresponding periods for applying these values, expressed in months 
of 30 days. Fractions of a month and the duration of suspensions in the performance of this 
contract shall not be taken into account. 
 

The average value E will be calculated to two decimal places. 
 

SECTION (H) - END OF THE PUBLIC CONTRACT 

31. ACCEPTANCE AND GUARANTEE OF THE WORKS PERFORMED (ART. 64-65 AND 91-92) 

31.1. The managing official will closely follow up the works during their performance. The works will 
not be accepted until after having satisfied the inspections, technical acceptance operations and 
prescribed tests. 

31.2. Provisional Acceptance is provided upon the completion of performance of the works forming 
the subject-matter of the contract and, on expiry of a warranty period, final acceptance marking 
full completion of the contract. 

The total or partial taking of possession of the work by the contracting authority does not 
constitute provisional acceptance. 
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31.3. If the work is completed by the specified completion date, and insofar as the results of the 
inspections and the prescribed tests are known, a report of provisional acceptance or refusal of 
acceptance shall be drawn up within fifteen days of the above-mentioned date. 

If the work is completed before or after the specified date, the contractor must notify the 
managing official either by registered letter or e-mail showing the exact date of dispatch, and at 
the same time request provisional acceptance. Within fifteen days of the date on which the 
contractor's request is received and insofar as the results of the inspections and the prescribed 
tests are known, a report of provisional acceptance or refusal of acceptance shall be drawn up. 

In any event, the contracting authority shall verify and pay the amount due to the contractor within 
the processing period referred to in Article 95, § 3 of the “GIR” (clause 32). 

31.4. The warranty period will commence on the date provisional acceptance is granted and will last 
for 12 (twelve) months. 

31.5. Within 15 (Fifteen) calendar days before the expiry of the warranty period, a report confirming 
final acceptance or refusal of acceptance will be issued. 

31.6. The contractor remains liable for all works performed by themselves or their subcontractors until 
final acceptance of all works. 

31.7. During the warranty period, the contractor must carry out any necessary repairs to restore the 
work to a good state of operation and maintain it in this condition. However, after provisional 
acceptance, the contractor will not be liable for damages the causes of which are not attributable 
to him. 

If the contractor performs repairs or partial works during the warranty period, they must restore 
adjacent parts (e.g., paint, wallpaper, parquet flooring) if these have been damaged due to the 
repairs undertaken. 

In buildings or other property that are being occupied the contractor may not hinder or endanger 
said occupation in any way for the performance of his works. The contractor shall bear all costs 
for the measures needed for that purpose. 

Throughout the warranty period, the contractor must carry out any required works and repairs to 
restore the work to a good state of operation and maintain it in that condition. 

31.8. From the date of provisional acceptance, and without prejudice to the contractor's obligations 
during the warranty period, the contractor shall be responsible for the solidity and proper 
execution of the works in accordance with Articles 1792 and 2270 of the Civil Code. 

Any failure by the contractor to meet obligations during the warranty period will be documented 
in a report ('procès-verbal') and may lead to measures as of right, in accordance with Article 44 
of the “GIR”. 

32. INVOICING AND PAYMENT (ART. 66-72 AND 95) 

32.1. The contracting authority shall verify and pay the amount due to the contractor within a 
processing period of thirty days from the date of receipt by the contracting authority of the 
statement of claim and the detailed statement of work carried out. However, payment can only 
be made on condition that the contracting authority is in possession of the duly established 
invoice. 

32.2. Only works that have been performed correctly may be invoiced. The invoice must be issued in 
EURO. 

32.3. All invoices must be sent over email to: tanzania.admin@enabel.be with the Managing Official’s 
email in copy.  

The invoice must include: 

1. Purchased order (PO) number. Invoices without the PO number will not be processed;  

mailto:tanzania.admin@enabel.be
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2. The corresponding acceptance report signed by the Managing Official. 

3. The physical copy of the EFD receipt (if applicable)  

32.4. Payments will be made via bank transfer(s) only.  

32.5. The Contractor shall be paid for works that have been duly inspected, verified, and approved by 
the Managing Official.  

32.6. The invoiced amount shall not be less than EUR 20,000, except for the final invoice.  

32.7. For payment to be affected, the Contractor shall submit a formal request for work measurement 
to the Managing Official. Upon receipt, the Managing Official shall arrange for joint measurement 
of the executed work. The results of the joint measurement shall be recorded, agreed upon, and 
signed by both the Enabel Supervising Engineer and the Contractor, and shall form the sole 
basis for certification and payment. 

33. ADVANCE PAYMENTS 

33.1. Notwithstanding clause 32.2 and in accordance with Art. 67, §1, °1, a) of the “GIR”, an advance 
of 20 per cent of the initial contract amount may be granted to the contractor. 

33.2. No advance is granted before: 

(a) Notification of the conclusion of the public contract; 

(b) A written dated demand submitted to the contracting authority; 

(c) A financial guarantee for the full amount of the advance is provided. The guarantee will 
only be released when the amount of the advance has been fully covered by the 
performance of the public contract and has been the subject of invoices approved by the 
contracting authority. This financial guarantee must enable the contracting authority to 
obtain reimbursement of the advance it has paid in the event of total or partial non-
performance of the public contract. The contracting authority reserves the right, at its sole 
discretion, to reject financial guarantees issued by insurance companies.  

33.3. Payment of the advance may be suspended if it is found that the contractor does not comply with 
his contractual obligations or if they contravene the provisions of Article 7 of the Law of 17 June 
2016 on public procurement. 

33.4. The advance granted is charged to the amounts owed to the contractor, as follows: 
The first half of the advance payment shall be offset against the sums due to the contractor when 
the value of the works performed reaches 30 per cent of the original order amount and the second 
half of the advance shall be offset against the sums due to the contractor when the value of the 
works performed reaches 60 per cent of the original order amount. 
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5 TERMS OF REFERENCE 

1. GENERAL INTRODUCTION 

The Wezesha Binti – Enabel project promotes inclusive and quality education by addressing barriers to 
school attendance and retention, particularly for girls.  

In July 2023, Tanzania and the Kingdom of Belgium signed a cooperation agreement of five years (2023-
2027) code named Wezesha Binti.  

The project’s general objective is to “empower young people especially women to thrive in a protective 
and gender-equal environment, to acquire education and skills and to pursue decent work opportunities 
in Kigoma”. The specific objective is “Girls and young women (14 to 29 years) in targeted districts of 
Kigoma are empowered through multiple conducive learning pathways to enjoy decent, greener 
employment and an increased access to entrepreneurship”.  

The Wezesha Binti programme has three pillars: 

• Result domain 1: Girls and vulnerable boys (14-19 years), in targeted districts of Kigoma 
region, access and complete quality secondary education and training in safe and conducive 
environments (Infrastructures, equipment, etc.): Construction, rehabilitation/upgrading and/or 
completion of environment-friendly and climate-resistant hostels, School Water, Sanitation and 
Hygiene (WASH) and other facilities with the aim of improving girls' personal safety, comfort, 
and security. 

• Result domain 2: Young people, specifically young women, have increased access to decent 
and green employment. 

• Result domain 3: The Community, families and local governments create a supportive 
environment that enables girls and young women to further their education, be healthy and 
protected from violence and economically empowered.  

The infrastructure component falls under Result Domain 1. The objective of this Terms of Reference 
(ToR) is to procure contractors to complete the remaining works and to execute the outstanding scope 
that was not commenced by the terminated contractor.  

This includes the construction of four (4) 120 capacity girls’ dormitories at Kumsenga, Kumgogo, Kimenyi 
and Kigodya Secondary schools in Kasulu and Kibondo, Kigoma Region, Tanzania. 

2. DETAILED DESCRIPTION OF THE WORKS 

2.1. Nature and scope of the works 

The scope of this contract comprises the full construction of four (4) 120 capacity girls’ dormitories at 
Kumsenga, Kumgogo, Kimenyi and Kigodya Secondary schools in Kasulu and Kibondo, Kigoma Region, 
Tanzania. 

The Contractor shall execute and complete all works described in this Section, the attached Bills of 
Quantities (BoQ), the attached construction drawings, done the construction requirements, the general 
specifications, and all other contract documents forming part of this procurement procedure. The works 
shall be completed in full, including all necessary labour, materials, equipment, plant, transport, 
temporary work, testing, commissioning, and services required for the proper execution, functioning, and 
completion of the facilities. 

In the event of any inconsistency between the General Specifications and the Construction 
Requirements, the Construction Requirements shall prevail to the extent of the inconsistency. 

The detailed quantities and technical requirements are provided in the attached Bills of Quantities and 
drawings, which shall prevail in the event of any discrepancy with the summary scope below.  
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The scope of works per Lot is summarised below: 

Lot  

Secondary 

School 

Names    

Work type  Scope of works  

LOT 1- Kibondo 

Kumsenga    

Construction of 120 

capacity girls’ 

dormitory  

Dormitory – Preliminaries (Signboard, hoarding, Stores 

and Engineers Office), Substructure works (foundation), 

super structure works (walling, roofing, finishings)   

Gutter installations and rainwater harvesting PVC tanks  

Toilets – Sub and Super structure works including 

incinerator. 

Tank tower (2 × 10 m³ PVC tanks)   

Access ramps (PWD inclusive)   

Wastewater system (septic tank, soak pit, pipework)   

Kumgogo   

Construction of 120 

capacity girls’ 

dormitory  

Dormitory – Preliminaries (Signboard, hoarding, Stores 

and Engineers Office), Substructure works (foundation), 

super structure works (walling, roofing, finishings)   

Gutter installations and rainwater harvesting PVC tanks  

Toilets – Sub and Super structure works including 

incinerator. 

Tank tower (2 × 10 m³ PVC tanks)   

Access ramps (PWD inclusive)   

Wastewater system (septic tank, soak pit, pipework)   

LOT 2- 

In Kasulu District 

Council & Town 

Council 

Kimenyi 

Construction of 120 

capacity girls’ 

dormitory  

Dormitory – Preliminaries (Signboard, hoarding, Stores 

and Engineers Office), Substructure works (foundation), 

super structure works (walling, roofing, finishings)   

Gutter installations and rainwater harvesting PVC tanks  

Toilets – Sub and Super structure works including 

incinerator. 

Tank tower (2 × 10 m³ PVC tanks)   

Access ramps (PWD inclusive)   

Wastewater system (septic tank, soak pit, pipework)   

Kigodya 

Construction of 120 

capacity girls’ 

dormitory  

Dormitory – Preliminaries (Signboard, hoarding, Stores 

and Engineers Office), Substructure works (foundation), 

super structure works (walling, roofing, finishings)   

Gutter installations and rainwater harvesting PVC tanks  
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Toilets – Sub and Super structure works including 

incinerator. 

Tank tower (2 × 10 m³ PVC tanks)   

Access ramps (PWD inclusive)   

Wastewater system (septic tank, soak pit, pipework)   

 

Green Construction Materials 

The Contractor shall incorporate environmentally sustainable construction materials and practices throughout 
the execution of the Works.  

Superstructure Walls  
All superstructure walls shall be constructed using Interlocking Stabilized Soil Blocks (ISSB) with a specified 
compressive strength of min. 3.5 N/mm², unless otherwise indicated in the Bill of Quantities (BoQ).  

Stone Works 
All stone masonry works shall utilize locally sourced stone obtained from Kibondo and Kasulu Districts with a 
minimum compressive strength of 15 MPa.  

Timber  
Timber shall be well-treated and sourced from Kigoma Region where available, in order to reduce 
transportation distances and minimize carbon emissions. All timber shall be free from defects, insect 
infestation, decay, and excessive warping. 

General specifications  
 
Access Ramps 
All ramps and access points shall comply with applicable Tanzanian accessibility standards and the 
approved construction drawings. Unless otherwise specified in the drawings, ramps shall have a minimum 
width of 1.5 metres.  

Dormitory Partition Walls  
Dormitory partition walls shall provide a minimum separation height of 2 metres between every two to three 
rooms. Each room grouping shall be separated by full-height walls extending to the ceiling.  

Finishing Works 
WASH Facility Walls  
Internal walls in toilets, showers and laundry areas shall be finished with terrazzo up to a minimum height of 
1.5 metres above floor level.  

Floors  
All floors shall be finished with polished terrazzo in accordance with the drawings and specifications.  

Plastering 

• Internal walls: cement-to-sand ratio of 1:4. 

• External walls: cement-to-sand ratio of 1:3. 

• Damp-proof plaster shall be applied up to 0.8 metres above plinth level around all buildings.  

External Wall Finish  
ISSB walls shall be polished and treated with an approved protective sealant suitable for ISSB construction.  

Landscaping and Vegetation Restoration  
All trees removed during site clearance shall be replaced prior to project completion with species approved 
by the Contracting Authority. Grass planting shall be undertaken in accordance with the landscaping 
drawings.  
All cut slopes shall be protected through stone pitching or other approved erosion-control measures.  
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Incinerators 
Incinerators shall be constructed using fired clay bricks in accordance with the approved drawings. The firing 
chamber shall be built using clay mortar as specified in the drawings.  
The incinerator shall: 

• Be structurally independent and not attached to any building wall; 

• Have a chimney extending at least 2 metres above the highest point of the adjacent toilet roof. 

Water Storage and Distribution 
Water storage systems shall be constructed strictly in accordance with the approved drawings and Bills of 
Quantities.  
Where specified in the drawings and BoQ, the Contractor shall construct elevated tank towers complete with 
two (2) 10,000-litre polyethylene tanks, associated pipework, valves, fittings and connections.  

Windows  
Windows shall be aluminium-framed and fitted with ventilation panels as indicated in the approved drawings.  

Doors  
Doors shall be constructed from hardwood (mninga or approved equivalent) in accordance with the approved 
drawings.  
Unless otherwise indicated in the drawings, doors shall include: 

• Three heavy-duty hinges; 

• One three-lever mortice lockset; 

• Burglar-proofing where specified; 

• Ventilation openings protected with wire mesh.  

Fire Safety  
Dormitory buildings shall be equipped with smoke detectors and fire extinguishers. The quantity and 
locations of all fire-safety equipment shall be approved by the Contracting Authority. As a minimum, one 
smoke detector shall be installed per dormitory room compartment.  

Roofing  
The roof shall be constructed in accordance with the approved drawings. Where a single-sloped (lean-to) 
roof is specified, it shall: 

• Have an inclination between 8° and 15°; 

• Be supported on timber trusses; 

• Be covered using IT5 colourless resin-coated metallic roofing sheets or approved equivalent with low 
heat absorption properties.  

The roof design shall promote natural ventilation and thermal comfort.  
Unless otherwise specified in the drawings: 

• Roof overhangs shall be 1.5 metres at gable ends; 

• Roof overhangs shall be 0.8 metres along walkway sides.  

To facilitate cross-ventilation: 

• Gable sections shall be constructed using perforated bricks fitted internally with insect-proof mesh; 

• Ceiling ventilation openings shall be provided at eaves level to allow free circulation of air within the 
roof space.  

Expected Quality of ISSB Bricks  
The Contractor shall ensure that all Interlocking Stabilized Soil Blocks (ISSB) comply with the following 
minimum quality requirements.  

Compressive Strength:  
Bricks shall achieve a minimum compressive strength of 3.5 N/mm². Certified test results shall be submitted 
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to the Consultant for review and approval prior to commencement of mass production. In addition to meeting 
laboratory test requirements, ISSB bricks shall also withstand a 1.5 m drop test on site, even where test 
results indicate compliance.  

Interlocking Design:  
Each brick shall have: 

• Male and female interlocking features with a minimum depth of 3 cm 

• Groove depth of at least 2 cm, as per approved design details  

 

 

Picture: showing male, female interlocking features, grooves and smooth intact edges plus surfaces  

Curing Process: 
Newly moulded bricks shall be covered with tarpaulins and regularly sprinkled with water to maintain 
adequate moisture for proper curing all time.  
Bricks shall not be stacked before achieving sufficient strength and must be cured for a minimum of 7 days 
For transportation purposes, bricks must be cured for at least 14 days  

Handling and Transportation: Bricks shall be transported using pallets to prevent edge damage Any bricks 
with chipped or damaged edges shall be rejected and not used in construction  

Mould Quality:  
Bricks shall be manufactured using industrial-grade moulds that are accurately calibrated to ensure uniform 
size, squareness, and proper interlocking capability. Must have compaction operation gauge to ensure well 
compacted and archive smoothness and strong edges  

Construction Quality:  
ISSB blocks shall be laid in a properly interlocked manner with no visible gaps Courses shall be straight, 
level, and neatly aligned to ensure structural integrity and good workmanship 

2.2. Contract Management 

Roles, authority and decision-making hierarchy  
The Consultant/Supervising Engineer provides technical supervision, verification, inspection support and 
recommendations to the Managing Official.  

Final contractual decisions, including payment approval, variation orders, extension of time, taking-over, 
defect correction certification, final acceptance and contract closure, remain the responsibility of the 
Managing Official.  

Any instruction or decision that may affect the scope, contract price, completion period, quality standards, 
payment, or contractual obligations shall be issued or formally confirmed in writing by the Managing Official.  

Site observations or recommendations from the Consultant, Enabel Supervising Engineer, district engineers, 
community representatives or other stakeholders shall not constitute contractual instructions unless validated 
by the Managing Official.  

Stage 1: Construction   

a. Instructions:   
The Contractor will from time to time and within the provisions of the construction contract receive or 
request written instructions to/from the Managing Official related to guidance or adherence to the 
drawings, specifications, progress of the work or administrative requirements in the contract. 
The Managing Official may designate one or more persons to support the day-to-day monitoring, 
coordination, inspection, supervision, and technical oversight of the works. Any instructions or 
guidance issued on site by such designated persons within the scope of their mandate shall be 
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complied with by the Contractor, provided they do not modify the scope, value, or contractual 
conditions of the contract. 

b. Progress photographs and report:  
 

The Contractor shall: 

• Share two pictures of work progress every evening in the WhatsApp site group created by the 
client. 

• Prepare three sets of progress photographs on the first day of each month during the 
construction period. 

• Mount the progress photographs at site and submit a copy of the photographs to the Client. 

• Prepare a short monthly report incorporating the photographs and describing the progress 
achieved and supported by an up-date of the construction programmed. Any sense of 
delay shall be reported immediately to the client in order to find a solution. 

• The Contractor shall maintain a clear and detailed plan of daily site execution activities to 
ensure there is no lag time in project implementation. The Contractor’s Site Engineer shall plan 
all required resources in advance to prevent delays and avoid idle time. Daily activities shall be 
aligned with and structured to achieve the overall targets of the project’s general work 
programme. 

• The Contractor shall respond promptly to all queries raised through the supervision group 
WhatsApp platform. In addition, the Contractor shall submit, every Sunday, a schedule of 
planned daily activities for the upcoming week and provide daily updates to the group on 
progress achieved against the planned activities. 

• The Contractor shall be proactive in addressing any challenges that arise and shall focus on 
achieving the planned and realistic daily targets. 

c. Completion of construction and provisional acceptance by Contracting Authority: 

The Construction stage shall end, and the Works shall be provisionally accepted by the Contracting 
Authority once all Works have been executed and completed in accordance with the tender documents 
and a partial provisional acceptance report has been issued by the Contracting Authority to the 
Contractor.  

The Contractor shall be given a snags list and a defects notification for rectification. Any additional 
damages which may occur thereafter shall also be repaired or reconstructed at the Contractor’s own 
cost.  

The Contractor shall carry out testing of all works and installations in the presence of the Contracting 
Authority.  

At this stage, the Contractor shall also prepare sustainable operation and maintenance manuals, 
emphasizing energy conservation, water efficiency, waste management, proper use of plumbing 
systems, switching off lighting, shutting off water taps, damage reporting procedures, and the safe use 
of fire extinguishers.  

The completed buildings and site shall be handed over to the Contracting Authority within seven (7) 
days of the completion date. The Contractor shall remain responsible for the rectification of all defects 
notified during the Defects Liability Period. Upon rectification of all identified snags and defects, a Final 
Acceptance Certificate shall be issued by the Contracting Authority.  

d. As-built drawings  
The Contractor shall prepare, compile, and provide to the Contracting Authority as-built drawings, 
installation schedules, and operation and maintenance manuals at the completion of the project.  

Stage 2: Post Construction Stage 
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a. Rectification of defects:  
 
The Contracting Authority and Contractor shall: 

• Carry out a jointly detailed inspection of possible defects during and at the end of a 365-
calendar days defects’ liability period (DLP). 

• Conduct interim visits and inspections or testing during the defects liability period where 
remedial measures are necessary to ensure the safety or continued normal use of the 
buildings. 

• Arrange follow-up meetings to confirm that remedial work has been fully completed. 

b. Final Acceptance Certificates:  
The Contracting Authority shall prepare and issue final acceptance certificates to the Contractor, 
defects correction certificates, and final payment certificates for retentions and other works in 
accordance with the works contract and to signify full completion and acceptance of the works. 

c. Managing contract closure activities 
In addition to the specific responsibilities set out in Section (a) and (b) above, the managing contract 
closing activities will be as follows: 

• Contractor shall establish and agree with the Contracting Authority and document the criteria to 
be used for confirming completion of the contract (tasks finished, deliverables finished, testing 
completed, training requirements finished, equipment installed, tested, and operating, 
document manuals submitted, etc) 

• The Contracting Authority shall issue the contractor with the final acceptance report. 

• The Contracting Authority shall convene and hold a contract close-out meeting attended by the 
stakeholders, end users, and Contractors which the final acceptance report is among other 
items approved and signed off. 

• The Contracting Authority shall carry out a post-contract evaluation of the works, 
achievements, processes undertaken, and the management of the contract and prepare and 
compile a final report. The Contractor shall provide any data/information needed regarding the 
executed works. 

d. As-Built Drawings 

• During performance, the building Contractor shall revise and update the plans to the last detail 
in order to accurately reproduce the works and installations and their specifics as built. 

• When the works are completed and in view of provisional acceptance of the works, the building 
Contractor is to submit the complete plans and diagrams of the works and installations as built. 

• When the works are completed and in view of provisional acceptance, the building Contractor 
is to submit technical files including construction pictures at every stage. 

• Technical specifications with brand names, types, origin of the equipment installed. 

• User’s manuals, explaining the functioning of all equipment. 

• Maintenance manuals, explaining everything that needs to be done for the maintenance and 
care of the equipment (regular control and maintenance, list and codes of spare parts...) 

• And test reports, tuning and adjustment reports.  

Framework for site supervision 
Site supervision of the construction works shall be carried out in a coordinated manner involving 
multiple stakeholders to ensure quality, compliance, and effective capacity building.  

• Site Presence 
The Contractor shall maintain a continuous site presence, including a full-time Site Engineer 
stationed at the construction site throughout the duration of the works. 
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• Supervising Engineer  
The Contractor shall appoint a Supervising Engineer for the project, who shall serve as the 
primary contact person for the Contracting Authority. The Supervising Engineer shall be 
responsible for overseeing the works and coordinating all project-related communication. 

• Weekly Consultative Meetings  
The Contractor shall participate in mandatory weekly online consultative meetings of 
approximately 30 minutes to present progress updates, discuss key issues, and agree on 
subsequent actions. 

• Monthly Site Meetings 
Monthly site meetings shall be conducted following a joint site inspection. The Contractor shall 
ensure the attendance of the Managing Director, Technical Director, or a duly authorized 
representative. The meeting date shall be communicated at least fourteen (14) calendar days 
in advance. Each meeting shall be formally documented through Minutes of Meeting, duly 
signed by all participants. 

• Daily Inspections 
The Contracting Authority reserves the right to carry out site inspections at any time as 
deemed necessary to verify progress and compliance with project requirements.  

• Random Checks 
Random inspections shall be conducted by the Contracting Authority’s project team. This team 
is responsible for overseeing implementation of the works, including procurement, capacity 
building, awareness raising, and documentation of lessons learned. 

• Local Government Supervision 
Regional and District Engineers may be invited to participate in site inspections to ensure 
alignment with local regulatory and technical requirements. 

• Community Involvement  
Community representatives may support oversight, particularly in verifying the mobilization and 
quality of materials. However, the Contractor shall only act upon instructions formally issued or 
approved by the Contracting Authority. Community requests alone shall not be executed 
without such approval. 

• Material Approval  
No materials shall be used or incorporated into the works without prior approval from the 
Contracting Authority. 

• Defects Liability Period (DLP)  
The Defects Liability Period shall commence upon provisional acceptance and shall remain in 
force for three hundred sixty-five (365) calendar days. The Contractor shall remedy any defects 
arising from workmanship, materials, or construction practices at no additional cost. 

• Capacity Building and Training (Industrial Attachment)  
The Contractor shall accommodate up to ten (10) students from VETA Kigoma, VETA Kasulu, 
FDC Kasulu, VETA Buhigwe, or FDC Kibondo for full-time practical industrial training. The 
Contractor shall provide proper supervision, technical guidance, and a safe working 
environment throughout the training period. 

• Safeguarding and School Operation Requirements  
To ensure the protection of students, staff, and the surrounding community, as well as the 
uninterrupted functioning of school activities, the Contractor shall comply with the following 
safeguarding requirements: 

 Site Security and Access Control:  
The construction site shall be securely fenced and/or provided with controlled access 
points to prevent unauthorized entry, particularly by students and community members. 

 Workers’ Code of Conduct:  
All workers shall adhere to a formal Code of Conduct that includes acceptable behaviour 
standards, prohibition of misconduct, and respect for the school environment and 
community. 
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 Restricted Interaction:  
Workers shall not engage in any form of interaction with students unless expressly 
authorized and supervised by the Contracting Authority. 

 Working Hours Coordination:  
Construction activities shall be planned and carried out within working hours agreed 
upon with the school administration to minimize disruption to teaching and learning 
activities. 

 Safe Material Storage:  
All construction materials, tools, and equipment shall be stored safely and securely to 
prevent accidents, theft, or unauthorized access. 

 GBV / SEA / SH Prevention:  
The Contractor shall implement measures to prevent Gender-Based Violence (GBV), 
Sexual Exploitation and Abuse (SEA), and Sexual Harassment (SH). Regular 
awareness and training sessions shall be conducted for all site workers.  

 Grievance Redress Mechanism:  
A clear and accessible grievance channel shall be established for the school and 
community to report concerns or complaints. All grievances shall be recorded, 
addressed promptly, and resolved in a transparent manner. 
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6 SELECTION FILE 

ECONOMIC AND FINANCIAL CAPACITY 

1. MINIMUM TURNOVER 

1.1. The tenderer must demonstrate a minimum average annual turnover of EUR 800.000 for the 
financial years 2023, 2024 and 2025. 

The following documents shall be submitted:  

• Audited Financial Statements for the financial years 2023 and 2024, certified by a 
Registered Certified Public Accountant [CPA (T)];  

• Financial Statements for the financial year 2025. If the audited financial statements for 
2025 are not yet available at the tender submission deadline, the tenderer may instead 
submit Management Accounts or Unaudited Financial Statements for 2025. 

Note: The minimum turnover requirement is intended solely to assess the tenderer's financial capacity 
and does not represent the estimated value or budget of the contract. 

2. FINANCIAL SOLVENCY 

2.1. The tenderer must provide evidence of financial solvency. 

2.2. The financial solvency will be evaluated based on the approved Financial Statements for the last 
three years, deposited with the National Bank of Belgium. 

2.3. For Belgian tenderers: Tenderers who have already deposited their approved Financial 
Statements with the National Bank of Belgium are not required to include them in their tender, 
as the contracting authority can access these documents via the federal authority's digital portal. 
However, tenderers who have not deposited their approved Financial Statements with the 
National Bank of Belgium for the last three financial years must include them in their tender 
submission. This obligation also applies to recently approved Financial Statements that have not 
yet been deposited due to the legal deposit deadline not having expired. 

2.4. For Belgian tenderers: For individual undertakings, a document listing all assets and liabilities, 
prepared by an IEC/IAB accountant or a registered auditor, will suffice. 

(a) The document must be certified as accurate by the IEC/IAB accountant or registered 
auditor, as applicable. 

(b) The document must reflect the most recent financial conditions, dated no more than 6 
months prior to the tender opening date. 

(c) If the enterprise has not yet published its Financial Statements, an interim balance, certified 
by the IEC/IAB accountant or registered auditor, will be accepted. 

2.5. For foreign tenderers: Foreign tenderers must include: 

(a) Their approved Financial Statements for the last three financial years, or 

(b) A document listing all assets and liabilities of the enterprise. 

(c) If the enterprise has not yet published its Financial Statements, an interim balance certified 
by an accountant or registered auditor, or by the relevant authority in the country 
concerned, will suffice. 



 

 44 / 56 

TECHNICAL AND PROFESSIONAL APTITUDE 

3. ELIGIBILITY AND CONTRACTOR CLASSIFICATION 

3.1. The tenderers are required to meet the following minimum Contractor registration requirements: 

 Bidders must be registered as class II Building or higher. 

Joint ventures and contractors registration board (CRB) dispensation letters shall not be 
accepted for this tender.  

Submission of bids for any lot without meeting the above-mentioned requirements shall result in 
disqualification for the respective lot(s).  

4. RELEVANT EXPERIENCE 

The Contractor shall demonstrate successful completion of at least three (3) building works contracts 
within the last five (5) years. Evidence shall be provided in the form of completion certificates, reference 
letters, or signed contracts. 

5. TECHNICAL OFFER 

5.1 The tenderer shall submit a technical offer, which shall include the following: 

  

N° Criteria  Minimum Requirement 

1 Methodology 
(per Lot 
applied) 

A simple explanation of how the works will be carried out, including: 

• Sequence of activities from contract award to completion 

• Approach to construction and installation for key BoQ items. 

• Mobilization of Manpower, drilling rig, equipment, tools and 
machines for each phase of the project considering the 
geographically dispersed locations of the of the schools and 
identification of potential challenges related to variable soil 
strata, wet or muddy ground conditions, and access constraints   

2 Work 
Programme 

A clear and realistic schedule (Gantt chart in Excel or MS Project in A3 
or A4 landscape) showing: 

• Key activities and milestones 

• How works will run in parallel across the different schools 

• Planned start and completion dates. 

3 Quality Control 
Plan 

A brief description of how quality will be ensured during execution 
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N° Criteria  Minimum Requirement 

4 Risk 
Management 

A table entailing at least five (5) key risks and practical mitigation 
measures as well as any additional risks identified during the visit 

• Availability of local construction materials (e.g., stones and 

quality sand) 

• Heavy rainfall during the rainy season 

• Availability of reliable and sustainable labor 

• Constraints in brick production, including potential machine 

failure and power supply interruptions 

• Transportation challenges for industrial materials from nearby 

regions or Dar es Salaam 

5 Execution 
Strategy 

A short explanation of how the bidder will: 

• Maintain continuous work without suspension at any point 

• Manage cash flow and resources effectively to complete on time. 

 
The Technical Offer shall not exceed twenty (20) pages (A4, font size 11), excluding the cover page and 
table of contents. Technical offers exceeding 20 pages will be considered irregular. 
 

6. STAFF QUALIFICATIONS AND EXPERIENCE 

6.1. The tenderer are requested to submit the CVs of the proposed personnel, demonstrating that 
they meet the minimum qualifications and experience requirements indicated below 

N° Position  Minimum Requirement 

1 
Team Leader/ Project 
manager 

• Bachelor’s degree in civil engineering or 
architecture, or higher. 

• At least 10 years of experience in similar works. 

• A valid practising licence issued by the Engineers 
Registration Board (ERB) or the Architects and 
Quantity Surveyors Registration Board (AQRB) 

2 
Site Engineer (full-time at 
the site) 

• Bachelor’s degree in civil engineering, or higher 

• At least 3 years of experience in masonry works, 
concrete works, roofing, pipes works and finishing 
works or other similar works 

3 Technician/foreman 
• An Ordinary Diploma in Civil Engineering, or higher. 

• At least 5 years of experience in building works.  

4 
Services (Electrical and 
Mechanical) Engineer 

• An ordinary diploma in Electrical or Mechanical or 
Electro-mechanical Engineering, or higher 

• At least 5 years of experience in building electrical 
and mechanical works. 
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The proposed personnel may be contacted during evaluation for verification. Any falsification or use 
of a CV without the individual’s consent shall result in immediate disqualification. 
 
All proposed staff members must be project-dedicated and available throughout the execution period. 
Any unapproved substitution or absence from the site of key personnel will be considered a breach of 
contract, unless formally authorized by the Contracting Authority in advance.  

 

7. SUBCONTRACTING 

The tenderer must provide a description of the part of the contract that the contractor may wish to 
subcontract. 
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7 OVERVIEW OF THE DOCUMENTS TO BE SUBMITTED 

(a) Identification of the tenderer (for each participant for tenders submitted by a group) (see clause 1 of 
chapter 8 Forms); 

(b) List of subcontractors (see clause 2 of chapter 8 Forms); 

(c) Tender form - Prices (clause 3 of chapter 8 Forms) 

(d) The declaration on honour – Exclusion grounds (for each participant for tenders submitted by a group) 
(see clause 5 of chapter 8 Forms); 

(e) The European Single Procurement Document (ESPD) (for each participant for tenders submitted by a 
group as well as for other entities, in particular subcontractors or independent subsidiaries, whose 
capacity is invoked with regard to the criteria of economic and financial capacity or technical and 
professional aptitude) (see clause 13 of chapter 3 Award Procedure); 

(f) All documents demanded in 6 Selection file (see clause 15 of chapter 3 Award Procedure); 

(g) All documents demanded in clause 17 of chapter 3 Award Procedure (award criteria); 

(h) Where an economic operator wants to rely on the capacities of other entities (particularly subcontractors 
or independent subsidiaries) with regard to the criteria of economic and financial capacity or technical 
and professional aptitude (see clause 15 of chapter 3 Award Procedure and 6 Selection file), it shall 
prove to the contracting authority that it will have at its disposal the resources necessary, for example, 
by producing a commitment by those entities to that effect; 

(i) Technical proposal 

(j) A site visit certificate, signed by an authorised representative of Enabel (see clause 4 of chapter 3 Award 
Procedure); 

(k) Duly completed Bill of quantities (BOQ), with unit rates entered for all items;  

(l) The statutes and any other document required to establish the power of attorney of the signer(s) (for 
each participant for tenders submitted by a group); 

(m) Incorporation certificate: The Bidder shall include in his tender the incorporation certificate from the 
competent authority. 

(n) Criminal record certificate: At the latest before award, the bidder must provide a criminal record 
certificate for the person mandated to commit for the firm. 

(o) Certification of clearance with regards to the payments of social security contributions: At the 
latest before award, the Bidder must provide a certification from the competent authority stating that he 
is in order with its obligations with regards to the payments of social security contributions that apply by 
law in the country of establishment. The Bidder registered in Belgium must be in order for the first term 
of 2025. 

(p) Certification of clearance with regards to the payments of applicable taxes: At the latest before 
award, the bidder must provide a recent certification (up to 6 months) from the competent authority stating 
that the bidder is in order with the payment of applicable taxes that apply by law in the country of 
establishment.
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8 FORMS 

1. IDENTIFICATION FORM 

 

Identification form Natural person 

 
 

Please complete the form in CAPITAL LETTERS and LATIN LETTERS. 

 
I. PERSONAL DATA 

 
FAMILY NAME(S) 
 As indicated on the official document. 

 

FIRST NAME(S) 
 As indicated on the official document. 
 

 

DATE OF BIRTH 
DD MM YYYY 

 

PLACE OF BIRTH 
(town, village) 

 

TYPE OF IDENTITY 
DOCUMENT 
(identity card, passport, driving licence 
etc.) 

 

ISSUING COUNTRY 
 

 

IDENTITY DOCUMENT 
NUMBER 
 

 

ADDRESS (permanent) 
Street+ P.O. Box 
Postal code 
City, Region/Province 
Country 

 

TELEPHONE NUMBER  
E-MAIL  

 
II. BUSINESS DATA 

 
 
PLEASE SPECIFY YOUR 
STATUS: 

 

☐ Duly registered independent  
 

☐ Unregistered self-employed (no official 
formalisation) 
 

☐ other (please specify): 
............................................................................................ 
 
........................................................................................... 
 

REGISTRATION NUMBER (if 
applicable) 

 

 

This form must be completed, signed and accompanied by a legible photocopy 
of the identity document. 
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VAT NUMBER (if applicable) 
 

 

PLACE OF REGISTRATION (if 
applicable) 

 

COUNTRY  
DATE 
DD MM YYYY 

 

SIGNATURE 
 
 
 
 

 

 

Identification form Legal person 

 
 

 

Please complete the form in CAPITAL LETTERS and LATIN LETTERS. 

PRIVATE/PUBLIC-LAW ENTITY WITH A LEGAL FORM 

OFFICIAL NAME 
As indicated on the official document. 

 

 

COMMERCIAL NAME 
(if different from official name) 
 

 

ABBREVIATION (if applicable) 

 
 

 

LEGAL FORM 
 
 

 

 
TYPE OF ORGANISATION 
(Delete as appropriate) 
 

 
- FOR PROFIT 
- NOT FOR PROFIT 
- NGO 

 
PRINCIPAL REGISTRATION 
NUMBER 

 

SECONDARY REGISTRATION 
NUMBER (if applicable) 

 

 

PLACE OF REGISTRATION 
City 
Country 

 

DATE OF REGISTRATION 
DD MM YYYY 

 

 

VAT NUMBER 
 

 

ADDRESS OF REGISTERED 
OFFICE 
Street+ P.O. Box 
Postal code 
City, Region/Province 
Country 
 

 

TELEPHONE NUMBER  

This form must be completed, signed and accompanied by a copy of the official documents 
(articles of association, trade register(s), extract from the publication in the official gazette 
or VAT registration) substantiating the information given. 
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E-MAIL  
DATE 
DD MM YYYY 

SIGNATURE OF AUTHORISED 
REPRESENTATIVE 
 
 
 

 

 

 

Identification form Public actor - entity 

 

 

 

Please complete the form in CAPITAL LETTERS and LATIN LETTERS. 

OFFICIAL NAME 
As indicated on the official document. 
 

 

ABBREVIATION (if applicable) 
 

 

 

LEGAL FORM 
 
 

 

PRINCIPAL REGISTRATION 
NUMBER 
 

 

SECONDARY REGISTRATION 
NUMBER (if applicable) 

 

 

PLACE OF REGISTRATION 
City 
Country 

 

DATE OF REGISTRATION 
DD MM YYYY 

 

 

VAT NUMBER 
 

 

ADDRESS OF REGISTERED 
OFFICE 
Street+ P.O. Box 
Postal code 
City, Region/Province 
Country 

 

 

TELEPHONE NUMBER 
 

 

E-MAIL 
 
 

 

DATE 
DD MM YYYY 

 
 

SIGNATURE OF AUTHORISED 
REPRESENTATIVE 
 
 
 

This form must be completed, signed and accompanied by a copy of the official documents 
(law, resolution, trade register(s), official gazette, VAT registration etc) substantiating the 
information given. 
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2. LIST OF SUBCONTRACTORS 

I (we) declare that the share of the public contract to be subcontracted is as indicated below.  

List of subcontractors planned to be engaged in the implementation of the contracts 

Name and legal 
form 

Address / 
Registered office 

Object of engagement LOT in 
which will 
be engaged 
(if 
applicable) 

Other entity 
within the 
meaning of 
paragraph 1er of 
Article 73 of the 
R.D. of 18 April 
2017 (YES/NO)* 

     

     

     

     

     

     

     

     

 

* In accordance with Article 73 of the Royal Decree of 18 April 2017, where an economic operator wants to 
rely on the capacities of other entities (particularly subcontractors or independent subsidiaries) for economic 
and financial capacity criteria and technical and professional aptitude criteria, it shall prove to the 
contracting authority that it will have at its disposal the resources necessary, for example, by producing a 
commitment by those entities to that effect. 

Where a candidate or tenderer relies on the capacity of other entities in the meaning of paragraph 1, the 
candidate or tenderer, as appropriate, answers the question given in part II, C, of the European Single 
Procurement Document (ESPD) referred to in Article 38 of the Royal Decree of 18 April 2017 on the award of 
public contracts in the classical sectors. He also mentions for which part of the public contract he will rely on 
such capacity and which other entities he proposes. The tender also includes a separate ESPD for the entities 
in the meaning of paragraph 1. 

2.1. Any change of subcontractor compared to those indicated in the tender submitted will be submitted for 
approval to the contracting authority before intervention in contract performance, in particular in order 
to verify that the latter has the required capacity and does not subject to a reason for exclusion (Art. 73 
– the Royal Decree of 18 April 2017 on the award of public contracts in the classical sectors; Art. 12-13 – 
Royal Decree of 14 January 2013 establishing the general rules for the execution of public contracts). 
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3. TENDER FORM - PRICES - LOT 1 

The prices for each item in the inventory are established relative to the value of these items in relation 
to the total value of the tender. All general and financial costs as well as the profits are distributed 
between the various items in proportion to their weight 

Item Total price (Excl. VAT) 

Lot 1 Construction of 120 capacity girls’ dormitory for Kumsenga (Fixed 
Block) 

€ 

Lot 1 Construction of 120 capacity girls’ dormitory for Kumgogo (Conditional 
Block) 

€ 

Total price VAT excluded € 

  
Tenderers are requested to follow the guidelines below when submitting this form:  
 

• Tenderers shall only indicate the price for the Lot they are applying for. If a tenderer wishes 
to apply for multiple lots, they must fill out this form separately for each Lot and submit it in 
the corresponding tender file. 

• The tenderers are requested to quote for all items listed in the BOQ. 

• Enabel is exempt from VAT in Tanzania. Tenderers are required to indicate the amount 
quoted exclusive of VAT. 

• The use of this form to quote for prices is mandatory.  

• All prices should be quoted in Euros, exclusive of VAT, and inclusive of any applicable 
withholding tax and delivery costs.  

 
Attention! The tenderer must complete and attach the Price-Schedule (BOQ) to this Form 
Certified true and sincere, 
 
Handwritten original signature(s)  
 
Last name, first name:  
 
Function:  
 
Date:   
 
Signature: 

4. TENDER FORM - PRICES - LOT 2 

The prices for each item in the inventory are established relative to the value of these items in relation 
to the total value of the tender. All general and financial costs as well as the profits are distributed 
between the various items in proportion to their weight 

Item Total price (Excl. VAT) 

Lot 2 Construction of 120 capacity girls’ dormitory for Kimenyi (Fixed block) € 

Lot 2 Construction of 120 capacity girls’ dormitory for Kigodya (Conditional 
block) 

€ 

Total price VAT excluded € 
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Tenderers are requested to follow the guidelines below when submitting this form:  
 

• Tenderers shall only indicate the price for the Lot they are applying for. If a tenderer wishes 
to apply for multiple lots, they must fill out this form separately for each Lot and submit it in 
the corresponding tender file. 

• The tenderers are requested to quote for all items listed in the BOQ. 

• Enabel is exempt from VAT in Tanzania. Tenderers are required to indicate the amount 
quoted exclusive of VAT. 

• The use of this form to quote for prices is mandatory.  

• All prices should be quoted in Euros, exclusive of VAT, and inclusive of any applicable 
withholding tax and delivery costs.  

 
Attention! The tenderer must complete and attach the Price-Schedule (BOQ) to this Form 
Certified true and sincere, 
 
Handwritten original signature(s)  
 
Last name, first name:  
 
Function:  
 
Date:   
 
Signature: 
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5. DECLARATION ON HONOUR - EXCLUSION GROUNDS 

Hereby, I / we, acting as legal representative(s) of above-mentioned tenderer/beneficiary/partner/co-
contractor declare that the tenderer is not in any of the following cases of exclusion:  

 
* Please tick the boxes to confirm each situation 

 

 The counterparty or one of its directors has not been convicted by a final judicial decision 

of any of the following offenses: 

 
a. Participation in a criminal organization; 

b. Corruption; 

c. Fraud; 

d. Terrorist offenses, offenses linked to terrorist activities or incitement to commit such offenses, 
complicity, or attempt; 

e. Money laundering or terrorism financing; 

f. Child labor and other forms of trafficking in human beings; 

g. Employment of third-country nationals in illegal residence; 

h. Creation of offshore companies. 

 

 The counterparty fulfills its obligations related to the payment of taxes, duties, and social 

security contributions for an amount exceeding €3,000, unless it can demonstrate that it 

holds one or more certain, due, and unencumbered claims against a contracting authority 

for at least the amount corresponding to the overdue tax or social debt.  

 

 The counterparty is not in a state of bankruptcy, liquidation, cessation of activities, 

judicial reorganization, has not admitted bankruptcy, is not the subject of liquidation or 

judicial reorganization, or any analogous situation derived from similar procedures in 

other national regulations. 

 
 

 The counterparty has not committed any serious professional misconduct that questions 

its integrity. Serious professional misconduct particularly includes:   

a. Breach of Enabel's policy on sexual exploitation and abuse; 

b. Breach of Enabel's policy on fraud and corruption risk management; 

c. Violation of local legislation concerning sexual harassment at work; 

d. Serious false statements or use of false documents in providing information required for exclusion 
checks or selection criteria, or concealing information; 

e. Evidence sufficient to conclude anti-competitive acts, agreements, or arrangements; 
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Regarding conflict of interest: 
 
Please tick the applicable box 
 

 The counterparty or its directors have no actual or potential conflict of interest, no real or 

potential business or family relationship, nor appear to have such, with any member of Enabel's 

Board, personnel, or others involved in tender preparation, selection, or contract execution. 

or 

 The counterparty informs Enabel of any actual, potential, or reasonably perceived conflict of 

interest that may affect or appear to affect impartiality in the procurement, granting, selection, or 

contract execution process. 

 
➔ A detailed description of any such conflicts, including nature and persons involved, will be 

annexed to this declaration. 

  

 The counterparty has not committed any serious or persistent failures during the 

execution of a prior essential contractual obligation with another contracting authority 

resulting in measures, damages, or comparable sanctions. 

 

 The counterparty attests that no restrictive measures have been taken against it related to 

international peace and security violations such as terrorism, human rights violations, 

destabilization of sovereign states, or proliferation of WMD. 

 

 The counterparty does not appear on any sanction lists maintained by the United Nations, 

European Union and Belgium . 

 

I/we commit to promptly inform Enabel of any change in the above points, including sanctions 
or embargo measure adopted by the United Nations, the European Union and/or Belgium 
occurring after our signature of this Declaration. 

 

 

Done at:  Date:  

By (Name of 
entity): 

 
Represented by 
(Full name) 

 

Signature of authorised 
representative: 
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9 ESPD MODEL 

1. ESPD MODEL 


